
 

 

  
 

FOR 
 

SUPPLY, TRANSPORTATION, FABRICATION AND 

INSTALLATION OF PORTA CABINS (MADE WITH USED 

MARINE CONTAINER) AT SILGHAT & DIBRUGARH  ON 

NATIONAL WATERWAY NO.2 (RIVER BRAHMAPUTRA) 
 

 

 

 

 

 

TENDER No. 27 (A)/ 2010-11 
 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

Pandu Port Complex ,Pandu Port,  

Guwahati – 781 012 (ASSAM). 

Telephone Nos. 0361-2570055, 2570099 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping,  Govt. of India) 

Pandu Port Complex 
Pandu Port, Guwahati – 781 012 (ASSAM). 
Telephone Nos. 0361-2570055, 2570099 

      

No:            Date: 

 

To 

 

Sub: Tender document for supply, transportation, fabrication and installation of 

Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on 

National Waterway no.2 (River Brahmaputra) 
 

 

Ref :  Your letter no.                                                                               dated 

 

Sir, 

 

With reference to your letter cited on the above-mentioned subject, please find enclosed 

herewith one set of tender document for the subject work.  You are requested to go through the 

terms and conditions carefully and also visit the site to familiarize and submit your tender as per 

procedure explained therein. 

 

The last date for receipt of tender is 12.04.2011 up to 3.00 PM at IWAI, Pandu Port 

Complex, Pandu,  Guwahati 

 

Issuance of tender document will not construe that such bidders are automatically 

considered qualified. 

 

       Yours faithfully 

 

 

 Director 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping,  Govt. of India) 

Pandu Port Complex 
Pandu, Guwahati – 781 012 (ASSAM). 

Telephone Nos. 0361-2570055, 2570099,  

  

NOTICE INVITING TENDER No. 27(A)/2010-11 
 

 

1. Name of Work:  Tender document for supply, transportation, fabrication and installation of 

Porta Cabins (made with used marine container) at Silghat & Dibrugarh  on National 

Waterway no.2 (River Brahmaputra) 
 

2. Estimated Cost of the work and EMD requirement are as under:  
 

Sl.  

No. 

Name of Works     Estimated 

Cost  (Rs. in Lakh) 

        EMD 

     (in Rs) 

A. Supply, transportation, fabrication and 

installation of Porta Cabins, made with 

used marine container at Silghat & 

Dibrugarh  on National Waterway no.2 

(River Brahmaputra) 
 

 

 

27.00 

 

 

54,000.00 

 

3. Date of sale of tenders : From 21.03.2011  to 11.04.2011 
 

4. Last date of submission of tender :  12.04.2011 upto 15.00 hours. 
 

5. Date of opening of technical bid of the tender:  12.04.2011 at 15.30 hours 
 

6. Tender document can be purchased by paying Rs. 1,000/- (Rupees one thousand only) in 

the form of non refundable demand draft in favour of „IWAI fund‟ payable at Guwahati at 

any nationalized/ schedule bank from the office of the Director, IWAI, on any working day 

Monday to Friday/ Saturday during office hours between 10.00 hrs. to 17.00 hrs. 
 

7  The tender document can also be downloaded from the IWAI‟s website  “www.iwai.nic.in” 

Bidders submitting the downloaded version of tender document are required to submit Rs. 

1,000/- (Rupees one thousand only) i.e. an amount equal to the cost of tender document 

along with tender in the form of non refundable demand draft made in favour of „IWAI 

fund‟ payable at Guwahati at any nationalized/ schedule bank. A signed declaration stating 

that no alteration has been made in any form in the downloaded tender document is to be 

enclosed with the tender by the bidder for downloaded tenders. Further it may  also be  

noted that for quoting the rate in the tender, the details drawing may be collected from the 

concerned office. 
 

For further details please contact IWAI office or visit website at „www.iwai.nic.in‟ 

 

(Director) 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping,  Govt. of India) 

Pandu Port Complex 
Pandu, Guwahati – 781 012 (ASSAM). 

Telephone Nos. 0361-2570055, 2570099,  
 

NOTICE INVITING TENDER No. 27 (A)/2010-11 
 

1. Name of Work: Tender document for supply, transportation, fabrication and installation of 

Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on National Waterway 

no.2 (River Brahmaputra) 
 

2. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system 

(Cover I - Technical bid and Cover II - Financial Bid) from experienced manufacturers and 

suppliers for supply, transportation, fabrication and installation of Porta Cabins (made with used 

Marine Container) at Silghat & Dibrugarh  on National Waterway no.2 (River Brahmaputra) 
 

3. The sealed tenders should super scribe the words “supply, transportation, fabrication and 

installation of Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on 

National Waterway no.2 (River Brahmaputra)” 
 

Estimated Cost of the work and EMD requirement are as under:  

Sl. 

No. 

Name of Works Estimated Cost 

(Rs. in Lakh) 

EMD 

(in Rs) 

 

Supply, transportation, fabrication and installation 

of Porta Cabins (made with used Marine 

Container) at Silghat & Dibrugarh  on National 

Waterway no.2 (River Brahmaputra) 

27.00 

 

54,000.00 

 

 

TERMS & CONDITIONS:- 
 

4. Interested bidders may obtain non-transferable bid document by submitting non-refundable 

demand draft for Rs. 1,000/- (Rupees one thousand only) drawn in favour of “IWAI FUND” 

payable at Guwahati.  Tender document will be available for sale from 21.03.2011  to 11.04.2011 

between 10.00 AM to 5.00 PM (IST) on any working day from Monday to (Friday/ Saturday) from 

the office of the  

 

Director,  

 

IWAI, Pandu Port Complex, Pandu Port, Guwahati – 781 012 

(ASSAM). 

 

5. The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in”. 

Bidders submitting the downloaded version of tender document is required to submit Rs. 1,000/- 

(Rupees one thousand only) i.e. an amount equal to the cost of tender document along with tender 

in the form of demand draft made in favour of „IWAI fund‟ payable at Guwahati  at any 

nationalized/ schedule bank. A signed declaration stating that no alteration has been made in any 

form in the downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. 
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6. The tenderer shall meet the following pre-qualification criteria: 

 

i. The tenderer shall have undertaken similar works of supplying and installations of Porta 

cabins to different departments of central Government/State Government/ Defence / BFS/ 

Government undertakings or to reputed private companies. 
 

ii. The tenderer need to be conversant with the site conditions and must have prior experience 

of undertaking similar works  
 

iii. Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 
 

iv. Tendere shall have to submit sales tax registration  
 

v. Average annual financial turnover during last three years ending 31
st
 March of the previous 

financial year, should be at least 30% of the cost of the present work. Experience of having 

successfully completed similar works in the last 7 years ending last day of month previous 

to the one in which this tender is invited should be either of following:--- 
 

a)        Three similar works costing not less than 40% of the estimated cost; or  

b)        Two similar works costing not less than 50% of the estimated cost; or  

c) One similar work completed not less than 80% of the estimated cost  
 

vi. Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below:  

 

 

 

 

 
 

vii. The Tenderer shall agree to the terms & conditions of the tender and return the tender duly 

signed in each page for agreeing the same. 
 

viii. The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  

Any/all submissions made without the earnest money and/or after the date mentioned hereinafter in 

clause 6 shall be deemed to be rejected. 
 

ix. The complete bid as per the tender document should reach the office of Director,  latest by 

3.00 PM on 12.04.2011 The technical bid will be opened on the same day at 3.30 PM in the 

presence of intending bidders. 
 

7. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

          

               Director 

Sl. 

No 
Name of Works 

Bank solvency     

Required (in lakhs) 

A 

Supply, transportation, fabrication and installation of Porta  

Cabins (made with used Marine Container) at Silghat &  

Dibrugarh  on National Waterway no.2 (River Brahmaputra) 

 

8.10  
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PART-I 
 

FORM OF TENDER 

To, 
 THE DIRECTOR, 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 PANDU PORT COMPLEX, PANDU, 

 GUWAHATI – 12. 

 

Name of Work: Tender document for supply, transportation, fabrication and installation of 

Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on National 

Waterway no.2 (River Brahmaputra) 
 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc 

for the above named works, I/ We hereby tender for execution of the works referred to in the 

tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of 

quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 

may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the specifications, 

designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD in the 

form of demand draft/pay order in favour of IWAI Fund payable at Guwahati at Nationalised / 

schedule bank as per the details given therein : 

 

Sl.  

No 

 

                   Name of stretch 

Demand draft 

/Pay order No.  

& Date 

EMD  

(Rs.) 

    Details of  Bank   
(Name of Bank, Branch         

         and address) 

A 

Supply, transportation and erection 

of  Porta cabins at Shilghat and at 

Dibrugarh, Assam, on National 

Waterway no. 2 
 

   

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the 
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liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 

retained by IWAI towards part of  security deposit to execute all the works  referred to in the 

tender documents upon the terms and conditions  contained or referred to therein and to carry out 

such deviations as may be ordered.  Should this tender be accepted, I/ We agrees to abide by and 

fulfill all the terms and conditions and provisions of this tender.  No interest is payable on earnest 

money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a 

formal Agreement is prepared and executed this tender together with your written acceptance 

thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any 

Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any Tender you may 

receive and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that it 

does not contain any deviation to the aforesaid documents. 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos. 
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WARRANTY FORM 
 

 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________  (hereinafter 

referred to as  the  contractor) having carefully studied all the documents,  specifications, designs, 

drawings etc pertaining to the  contract for  works required for the work of 

_________________________________________________________________ 

   

and the local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT : 

1. The contractor is familiar with all the requirements  of the contract. 

2. The  Contractor  has investigated the  site and satisfied himself regarding the character  of  

the work and local conditions that may  affect  the work or its performance. 

3. The  contractor  is satisfied that the work can  be  performed and completed as required in 

the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance of 

the contract. 

5. The contractor has  no collusion with other contractors, with  any of the men of the 

Engineer-in-Charge or  with  any other person in Authority to execute the said works  

according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any  statement or  promise of the Authority or 

Engineer-in-Charge but  only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to  perform the contract to satisfaction of the 

Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws , Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect 

the  work, its performance or personnel employed  therein  or environment. 

         

Date:                                    For and on behalf of the Contractor. 

                                                 

Signature : _____________________ 

        

Name   :  ______________________ 

 
Stamp : _______________________ 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping,  Govt. of India) 

Pandu Port Complex 
Pandu Port, Guwahati – 781 012 (ASSAM). 

Telephone Nos. 0361-2570055, 2570099 

 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Supply, transportation, fabrication and 

installation of Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on 

National Waterway no.2 (River Brahmaputra) 

 

3.0 Stretch wise total estimated cost of works is as under : 

 

Sl. 

No. 

Name of Works Estimated cost 

(in Lakhs) 

A. 

Supply, transportation, fabrication and 

installation of Porta Cabins (made with used 

Marine Container) at Silghat & Dibrugarh  on 

National Waterway no.2 (River Brahmaputra) 

27.00 

 

4.0 Tender should be submitted in two covers viz. separate sealed Envelope-1 and Envelope-2 

and both of these covers should be placed in an envelope duly superscripting clearly the name of 

the work “Supply, transportation, fabrication and installation of Porta Cabins (made with used 

Marine Container) at Silghat & Dibrugarh  on National Waterway no.2 (River Brahmaputra)” and 

the note TENDERS TO BE OPENED BY THE ADDRESSEE ONLY” written prominently.  

The full name, postal address and phone/ Fax of the Bidder shall be written on the bottom left hand 

corner of each of the sealed envelopes. Further, envelope containing each part shall be 

superscripted as under :  

 

 Envelope -1 : Technical & Commercial Bid. 

 Envelope-2 : Price Bid of offer. 

 

Tenders are invited for following works following schedules shall be submitted by bidders as per 

their choice: 

 

Sl. No. Name of Works 

A. 

Supply, transportation, fabrication and installation of Porta Cabins (made 

with used Marine Container) at Silghat & Dibrugarh  on National 

Waterway no.2 (River Brahmaputra) 
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Bidders may quote for Schedule- A  and to be submitted in one cover i.e. under cover-2. No other 

document other than the Price schedule/ schedules should be placed inside Envelope – 2 

containing price bid otherwise tender will be summarily rejected.  

 

Envelope –1:  
 

The first cover shall be submitted along with the following documents and the cover should be 

super scribed with “ENVELOPE-1 : TECHNICAL/ COMMERCIAL BID FOR “supply, 

transportation, fabrication and installation of Porta Cabins (made with used Marine Container) at 

Silghat & Dibrugarh  on National Waterway no.2 (River Brahmaputra)”. 

 

a) Bid document marked Original duly completed and signed on every page except prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Earnest Money Deposit (Demand Draft as prescribed)  

d) Registration certificate from concerned Authorities. 

e) Experience certificate.  

f) Solvency certificate. 

g) Letter of Authority for signing and negotiation of tender (as the case may be). 

h) Permanent Account Number (PAN) issued by Income Tax Department 

i) Tenderer shall have a TIN No issued by sale tax department.. 

j) Audited balance sheets along with turn over, profit and loss account for the last 3 years i.e. 

ending March 2007-08, 2008-09, 2009-10 

 

Envelope-2:  
 

i)  The second cover shall be submitted along with the following documents and the cover should 

be super scribed with “ENVELOPE-2: PRICE BID FOR supply, transportation, fabrication and 

installation of Porta Cabins (made with used Marine Container) at Silghat & Dibrugarh  on 

National Waterway no.2 (River Brahmaputra)” 

 
Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE –A. 

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any condition 

given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms 

and conditions contained in technical specifications, terms and conditions contained in documents 

and not to stipulate any deviations.  Any change in this may lead to rejection of bid. 

 

6.0 Earnest Money Deposit as indicated against the work in NW-2 in the Notice inviting tender 

should be submitted by Demand Draft drawn in favour of “IWAI-Fund” payable at Guwahati on 

any Nationalized/ Scheduled Bank of India for the work.   Bids not accompanied with EMD in 

form of Demand Draft are liable for rejection. 

 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the 

complete set of bid document may kindly be returned to the IWAI. 

 



 12 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 

rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued.  The bid shall be duly signed and sealed by an authorized person of the bidder‟s 

organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the power of 

attorney for the firm for signing the Tender in which cases a certified copy of the power of 

attorney shall accompany the Tender. A certified copy of the partnership deed and current business 

address of all the partners of the firm shall also accompany the Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which case a 

certified copy of the power of attorney shall accompany the Tender.  Such limited company or 

corporation may be required to furnish satisfactory evidence of its existence before the contract is 

awarded.  „Satisfactory evidence‟ means the certificate of incorporation of the limited company or 

corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as to which 

of the firm shall have the responsibility for tendering and for completion of the contract document 

and furnish evidence admissible in law in respect of the authority assigned to such firm on behalf 

of the group of firms for tendering and for completion of the contract document.  The full 

information and satisfactory evidence pertaining to the participation of each member of the group 

of firm in the firm in the Tender shall be furnished along with the Tender.  

 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each pate in the tender 

will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of attorney or 

authorization or any other document constituting adequate proof of the ability of the signatory to 
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bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid unsupported 

by adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted together with 

the requisite information and appendices.  They shall be complete and free from ambiguity, change 

or inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder in 

respect of the bid documents, the bidder shall be required to furnish the same in writing, to IWAI 

at the earliest where no time is specified by IWAI to furnish the same. A failure to furnish the 

same shall entitle IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall also be 

signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in case 

the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the amounts 

stated in figures and words; the amount quoted in words shall be deemed the correct amount.  Bid 

containing qualifying expressions such as “subject to minimum acceptance” or “subject to 

availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to 

accept work or carry it out in accordance with the bid if the IWAI decides to award the Work to 

the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the tenderer fails 

to furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In the 

event of the Bidder becoming the successful Contractor.  The amount of EMD would be adjusted 

against the Security deposit. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 (thirty) days of placement of order to successful bidder.  No interest shall be payable on EMD 

by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 
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document or subsequently.  If any of the tenderer or his agent is not present at the time of opening 

of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a statement of the 

attested and unattested corrections in the tender over their signature.  Such a list shall then be 

binding on the absentee tenderer. 

 

22.0 Interested firm may inspect the site and obtain all relevant detail proior to submission of 

bid 

 

 

23.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such a 

contract shall be deemed to be a failure on the part of such successful bidder to comply with the 

terms contained herein. 

 

24.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

 

 

 

 

 

*** 
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PART-II 
GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :      INTERPRETATIONS  
CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 
CLAUSE-4 : REFUND OF SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : COMMENCEMENT OF WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS  
  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  
CLAUSE-16 : DEVIATIONS 
CLAUSE-17 : CONTRACTORS SUPERVISION 
CLAUSE-18 : INSTRUCTION AND NOTICE 
CLAUSE-19 : PLANT AND EQUIPMENT  
CLAUSE-20 : PATENT RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 
CLAUSE-27 : FORCE MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 
CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 
CLAUSE-30 : SUSPENSION OF WORKS  
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE  TO ABANDONMENT OR   

  REDUCTION IN SCOPE OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  
CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN PART  
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  
CLAUSE-35 : COMPENSATION FOR DELAY 
CLAUSE-36 : LIQUIDATED DAMAGES  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE  

CLAUSE-39 : DEFECTS LIABILITY PERIOD  
CLAUSE-40 : MEASUREMENTS  
CLAUSE-41 : PAYMENT ON ACCOUNT  
CLAUSE-42 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-43 : PAYMENT OF FINAL BILL 
CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  
CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
CLAUSE-46 : FINALITY CLAUSE  

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE   CONSIDERED IS REASONABLE  
  WITHOUT PREFERENCE TO ACTUAL LOSS 
CLAUSE-48 : ARBITRATION 
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PART  - II 

 

GENERAL CONDITIONS OF CONTRACT 

          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          

 

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the 

work covered under this tender documents and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

        

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 

   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 
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(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2 : INTERPRETATIONS  

 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 
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Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3 : PERFORMANCE GURANTEE & SECURITY DEPOSIT 

 

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 

or State Bank of India in accordance with the form prescribed within 15 days of the issue of 

the work order.  

  

3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with sum already deposited as earnest money will amount 

to security deposit of 5 % of the contract value of the work. Bank guarantee will not be 

accepted as security deposit. 

  

3.3.1 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 

due fulfillment of the contract. The security amount will be accepted in form of demand 

draft only in favour of „Inland Waterways Authority of India – Fund‟ payable at 

Guwahati/Noida/New Delhi 

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 

forfeited. It shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from 

the pending bills of the contractor under this contract or any other contract with the 

Authority, OR 

 ii) To cancel the contract or any part thereof and to carry out the work or authorise to 

carry out the work/ works at the risk and cost of the contractor. 

         

3.7 No claim shall lie against the authority either in respect of interest or any depreciation in 

value of any security. 

 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
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security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover 

from the Contractor. 

       

3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 

days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied 

with the explanations offered, he may forfeit the security deposit and / or withhold payment 

of pending bills in whole or in part and/ or get the measures of rectification of progress of 

work accelerated to the pre-defined level at the risk and cost of the contractor. 

    

3.10  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from 

or paid by the sale of a sufficient part of his security or from the interest arising therefrom 

or from any sums which may be due or may become due to the contractor by the Authority 

on any account whatsoever. Also in the event of the contractor‟s security deposit being 

reduced by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 

days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 

his security deposit. 

 

CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the contractor on 

the expiry of defects liability period or on payment of the amount of the final bill payable 

in accordance with the agreement conditions, whichever is later, provided the engineer-in-

charge is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE – 5 : SUFFICIENCY OF TENDER   

 

5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things necessary 

for the proper execution and completion of the works in accordance with the provisions of 

the contract and its operation during execution of work. 

 

5.2 The contractor is deemed to have independently obtained all necessary information for the 

propose of preparing the bid and his  as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of the same. 

 

5.3 The contractor shall be deemed to have examined visited and acquainted himself with the 

sites and the surrounding to have satisfied himself to the nature contract and the stretch to 
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be erection of tower in all weather conditions and as to the nature and conditions of means 

of transport and communication, whether by land or by air, to have made local independent 

inquires as to the soil/sub soil conditions variations thereof, storms, prevailing winds, 

oceanographic, bathymetric, climatic conditions and all other effecting the works 

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary and 

reliable information upon the forgoing or any other matter affecting the contract shall not 

relive the Contractor, of this responsibility/any risk/liability for completion of the work in 

strict accordance with the terms of the contract. 

 

CLAUSE – 6 :  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which 

the contract is to be constructed and interpreted shall be English and designated as the 

„Ruling Language‟. 

  

6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good order and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the true intent and meaning of the drawings and 

specifications shall be final and binding. 
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 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the Works comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 

the following rules : 

          

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong multiplication of unit price and quantity, the unit price 

shall be regarded, as firm and multiplication shall be amended on the basis of the 

quoted unit price. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

     

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  

 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship employed in 

connection with the works.  

          

 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 

        

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the 

Engineer-in-Charge. 

          

 8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
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thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

       

 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the 

work(s) or trade proposed to be subject, to name of the sub-contractor thereof together with 

his past experience in the said work/trade and the form of the proposed sub-contract. 

Nevertheless any such approval or authorization by the Engineer-in-Charge shall not 

relieve the contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority for all the 

acts and omissions of the sub-contractor, his employees and agents or persons directly 

employed by the contractor.  However, the employment of piece rate works shall not be 

construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

 

Clause – 11 : CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firms, where 

the contractor is an individual or a Hindu Undivided Family business concern, such 

approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership firm which would have the right to carryout the work undertaken by contractor.  

If prior approval as aforesaid is not obtained the contractor shall be deemed to have been 

assigned in contravention to Clause 32 hereof and the same action will be taken and the 

same consequences shall ensure as provided for in the said clause-33.  

          

CLAUSE – 12 :  COMMENCEMENT OF WORK 

 

 The contractor shall commence the work at the respective sites within 10 days of the issue 

of Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right 

or remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 
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 CLAUSE – 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner and both as regards material and otherwise in every respect in 

strict conformity with the specification laid down or as may be laid down by the Engineer-

in-Charge under the terms of the contract. The contractor shall also conform exactly, fully 

and faithfully to the designs, drawings specifications and instructions in writing in respect 

of the work, duly signed by the Engineer-in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth herein in 

respect of the work on commencement or during the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry out 

the work accordingly. 

        

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-

in-Charge as soon as practicable without loss of time and only such written instruction shall 

be deemed to be valid.  

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed, 

provided the directions are in accordance and confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16 :  DEVIATIONS 

          

 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time 

of or during the course of execution of the works for the aforesaid purpose or for any other 

reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have 

the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / 
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Omissions and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the 

specification or drawings or designs or Schedule of Quantities, as aforesaid, shall in any 

way vitiate or invalidate the contract and any such Deviations which the contractor may be 

directed to do shall form integral part of the contract as if originally provided therein and 

the contractor shall carry out the same on the same conditions in all respects on which he 

agreed to do the works under the contract. However, such deviation for individual item 

shall be limited to + 10% but the total value of the contract should not exceed 10% 

            

 16.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed 

due to Variation.          

  

16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 

which altered, additional or substituted work bears to the original contract sum plus such 

further additional time as may be considered reasonable by the Engineer-in-Charge whose 

decision shall be conclusive as to such provision: 

          

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account 

of non-settlement of rates of such Deviated items. 

  

CLAUSE - 17:  CONTRACTORS SUPERVISION  

        

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, 

if contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall 

be present at the   site(s) and shall superintend the execution of the works with such 

additional assistance in each trade, as the work involved shall require and considered 

reasonable by the Engineer-in-Charge, directions/instructions given by the Engineer-in-

Charge to the contractor's agent shall be considered to have the same force as if these had 

been given to the contractor himself. 

        

 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until 

such date as a suitable agent is appointed by the contractor and takes over the supervision 

of the work.  For any such suspension, the contractor shall be held responsible for delay so 

caused to the works. 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE 

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions duties and 

powers of the Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders  / instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to, the address given by the contractor or his authorized agent or to the last known 

place of abode or business of the contractor or his agent of services by post shall be deemed 

to have been served on the date when in the ordinary course of post these would have been 

delivered to him and in other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If required by the 

Contractor, he shall be furnished a certified true copy of such instruction(s). 

          

 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20 :  PATENT RIGHTS 

          

20.1.1 The contractor shall indemnify the Authority, its representatives or its employees against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties or other charges which may 

be payable in respect of any article or material or part thereof included in the contract.  In 

the event of any claim being made or action being brought against the Authority or any 

agent, servant or employee of the Authority in respect of any such materials as aforesaid 

the contractor shall immediately be notified thereof. Provided that such indemnity shall not 

apply when such infringement has taken place in complying with the specific directions 

issued by the Authority but the contractor shall pay any royalties or other charges payable 

in respect of any such use, the amount so paid being reimbursement to the contractor only 

if the use was the result of any drawings and or specifications issued after submission of 

the tender. 
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20.2 The contractor shall at his own cost and expenses, defend all suits or proceedings that may 

be instituted for alleged infringement of any patents involved in works and in case of any 

award of damages, the contractor shall pay for such award. In the even of any suit or 

proceeding instituted against the owner, the same shall be defended at the cost and expense 

of the contractor who shall also satisfy/comply with the any decree, order our made against 

the owner. 

 

20.3 Neither the contractor nor through any council against by the contractor shall defend 

himself in the name of the Authority in any suit or proceeding. 

 

20.4 The Authority shall not be under any obligation to make the final payments to the 

contractor till any such suit or claim remains unsettled. 

 

CLAUSE – 21 : MATERIALS 

 

 21.1 The contractor shall at his own expenses provide  / arrange all materials required for the 

bonafide use on work under the contract. 

          

 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his cost, of the materials parts as may be specified by the Engineer-

in-Charge shall also have powers to have such tests, in addition to those specified in the 

contract, as may be required and the contractor shall provide all facilities to carry out the 

same. The cost of materials parts consumed in such tests and also expenses incurred 

thereon shall be borne by the contractor in all cases and also where such tests which are in 

addition to those provided in the contract disclose that the materials are in conformity with 

the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained.  

For this, purpose, the contractor shall afford such facilities as may be required for such 

inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Guwahati only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

CLAUSE - 23:  WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 

protection of the works or for the safety and convenience of those employed on the works 

or the public. 
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CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during national holidays without the permission in writing of the Engineer-

in-Charge.  However, when work is unavoidable or necessary for safety of life, property or 

works, contractor shall take necessary action immediately and advise the Engineer-in-

Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25 : LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the contract 

and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 

connection with the works any person who has not completed eighteen years of age the 

minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor to work within the site the later shall ensure 

that such foreigner possesses the necessary special permit issued by the civil Authorities in 

writing and also comply with the instructions issued therefore from time to time. In the 

event of any lapse in this regard on the part of such foreigner the contractor shall be 

personally held responsible for the lapse & Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the case 

may be and employment as contractor for, or in connection with the execution of the public 

works, or as an employee of such contractor. If the contract is terminated on account of the 

failure of the contractor to comply with the above clause, the Authority shall be entitled to 

recover from him such damages as may be determined by the Engineer-in-Charge with due 

regard to the inconvenience caused to the Authority on account of such termination without 

prejudice to the Authority's right to proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the current 

month respectively to the Engineer-in-Charge, a true statement in respect of the following. 

 

Any accidents if occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and the number of female 
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workers who have been allowed maternity benefit as provided in the Maternity Benefit Act 1961 

or Rules made thereunder and the amount paid to them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act and amendments 

made from time to time. 

          

25.4 The Contractor shall in respect of labour employed by him either directly or though sub-

contractor comply with or cause to be complied with the contract labour (Regulation and 

Abolition) Act 1970 and Rules framed thereunder in regard to all matters provided therein. 

 

25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 

of works  

25.6 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and Labour 

Regulation. 

  

25.07   ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.08   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.09 REMOVAL OF CONTRACTOR’S MEN 

 

The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to 

object to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge.  

 

CLAUSE – 26 :  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 

TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
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26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use 

the same free of cost (except that any amount of royalty paid for in this regard by the 

Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 

same is found suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires 

not caused by contractor's negligence and other such causes  over  which  the contractor  

has no control and are accepted as such  by  the Engineer-in-Charge, whose decision shall 

be final and  binding.  In the event of either party being rendered unable by Force Majeure 

to perform any obligation required to be performed by them under this contract, the relative 

obligation of the party affected by such Force Majeure shall be treated as suspended for the 

period during which such Force Majeure cause lasts, provided the party allowing that it has 

been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence in support of 

such cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 28.1 If the contractor or his labour or sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 

they may be working or in the area contiguous to the premises on which the work or any 
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part of it is being executed or if any damage is caused during the progress of work, the 

Contractor shall upon receipt of a notice in writing in that behalf from the Engineer-in-

Charge, make good the same at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to 

the expiration of the Defects Liability period that any work has been executed with 

unsound, imperfect or unskilled workmanship or that any materials or articles provided by 

the Contractor for execution of the work are unsound or of a quality inferior to that 

contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective  or improper  materials  

or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from  

the Engineer-in-  Charge forthwith rectify or remove and  reconstruct  the  work so 

specified in whole or in part,  as  the case may be, and/or remove the materials/articles so 

specified and provide other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the Authority is wasted or is misused by the contractor or any 

of his employees shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29 :  CONTRACTOR'S LIABILITY AND INSURANCE   

          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or damage.  

He shall be liable for any damage or loss that may happen to the works or any part thereof 

and to the Authority's Plant, Equipment and Material (hired or issued to the Contractor) 

shall be in good order and condition and in conformity in every respect with the 

requirements of the Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to 

any person or anything or material whatsoever or either party provided such a loss 

or damage could not have been foreseen or avoided by a prudent person and the 

either party shall bear losses and damages in respect of their respective men and 

materials. As such liability of either party shall include claims/ compensations of 

the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, 

the following provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in accordance 

with the provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 
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debris and so much of the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the Authority's 

store.  The cost of such re-execution of the works, removal of damaged 

works and carrying of Authority's store shall be ascertained in the same 

manner as for deviations and this shall be ascertained in the same manner as 

for deviations and this shall be added to the contract sum. Provided always 

that the Contractor shall, at his own cost, repair and make good so much of 

the loss or damage as has been occasioned by any failure on his part to 

perform his obligations under the contract or not taking precautions to 

prevent loss or damage or minimise the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may 

arise out of or in consequence of the construction and  maintenance,  of works during the 

contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  

charges and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  

shall   include claims/compensations of the third party.   

 

29.6 (a)       Before commencing execution of  the  work,  the Contractor shall without in any 

way limiting his obligations and  responsibilities under this condition,  insure  

against any  damage, loss or injury which may occur to any  property (excluding 

that of the Authority but including the Authority building rented to the contractor 

wholly or in part and  any part of which is used in part and any part of which is  

used by  him for storing combustible materials) public  liability by arising out of the 

carrying out of the contract. For this purpose the contractor shall take out, pay all 

costs and maintain throughout the period of his contract public liability with the 

following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 

for one person and Rs.  2,00,000  for each accident. 

 

ii) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 
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(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-

contractors (if any) as the case may be, relevant, policy or policies and premium 

receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 

required to effect under the term of the Contract then and in any such case the 

Authority may, without being bound to effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Authority from any moneys due or 

which may become due to the  contractor or recover the same as a debt due from the 

contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required 

in respect of the works covered under this contract as per the instruction of 

Engineer-in-charge.  In case, the contractor fails to comply with the provisions of 

the safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not absolve 

the Contractor of his overall responsibility to execute the works under the contract. 

 

CLAUSE – 30 : SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the progress of the 

works or any part thereof for such time or times and in such manner as the Engineer-in-

Charge may consider necessary and shall during such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31:  FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he could  not derive 

in consequence of the fore closure of  the whole or part of the works. 

 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 
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then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the Authority being in anyway liable  to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 

the Contractor's firm on account of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving   partners of the Contractor's firm cannot carry out and complete the works under 

the contract shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving partners 

of the Contractor's firm liable for damages for not completing the contract. Provided that 

the power of the Engineer-in-Charge of such termination of contract shall be without 

prejudice to any other right or remedy which shall have accrued or shall accrue to him 

under the contract. 

 

CLAUSE– 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR 

IN PART 

 

 33.1  If the contractor -          

i) commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy  it or take effective steps to remedy 

it  immediately and  not  later than 10 days in any case after a  notice  in writing  is 

given to him in that behalf by the  Engineer-in-Charge; or 

          

Fails to complete the work (s) or any item of work  (s) within the time or any extended time 

under the contract and does not complete the work (s) or any item of works within 

the period specified in a notice given in writing in that behalf by the Engineer-in-

Charge ; or 

 

fails to commence, carry and execute the work to the satisfaction of the EIC, or 

 

Abandon the work, or 

 

Substantially suspend the work or the works for a minimum period of 30 days without any 

Authority/prior permission of EIC or 

 

Commit or suffer or permit any other breach of any of the provisions and terms of the 

Contract to be performed by him or it is observed that the said breach persists 15 days, after 

notifying to the Contractor in writing by the engineer requiring such breach to be remedied or 

 

The contractor becomes bankrupt, insolvent or goes into liquidation whether compulsory or 

voluntary not being merely a voluntary liquidation for the purpose of amalgamation or 

reconstruction which amalgamations or reconstruction would assume complete responsibility and 

liability of the work with the prior approval of the owner and would furnish all guarantee by new 

formation. 
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Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not being incorporated in the work shall not be deemed to be subletting) or attempts to 

assign, transfer or sublet the entire works or any portion thereof without the prior written approval 

of the Engineer-in-Charge. The Engineer-in-Charge shall have powers to terminate the contract in 

full or in part as aforesaid without prejudice to any other right or remedy which shall have accrued 

or shall accrue of which cancellation notice in writing to the Contractor under the hand of the 

Engineer-in-Charge shall be conclusive evidence. 

 

Then the Authority shall have the power to enter upon the work and take possession of all 

the equipments of the contractor thereon, and to remove the contractor‟s license to the same and to 

complete the work by his agents  or other contractor to workmen or to relate the same upon any 

terms and conditions and so such other person, firm or corporation as the owner in his absolute 

discretion may think proper to employ and for the purpose of completion of the work specified in 

the contract, and without ant payment / allowance to the contractor for the use or of the equipment 

or being liable for any loss of damage thereto the equipments. If the Authority shall by reason of 

its taking the possession of the works being completed by other contractors (due amount being 

taken of such extra work or works which may be omitted) then the amount of such excess work of 

works which may be due for the work done by the contractor under the contract and not paid for. 

 

 In case of any deficiency to be paid to the authority by the contractor, the contractor shall 

make or incase of any deficiency remaining unsettled then the Authority shall have the power to 

sell in such a manner and for such a price as it may think fit all or any of the equipment belonging 

to the contractor and to recoup and retain  the said deficiency or any part thereof out of the sale 

proceeds.s 

          

33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any person in the employment of the Authority 

or working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of the contract or any other contract with 

the purchaser or for showing or forbearing to show favour or disfavour to any person in 

relation to the contract or any other contract with the purchaser. Any breach of the 

aforesaid condition by the contract, or any one employed, by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) or the commission of any 

offence by the Contractor or by any one employed by him or acting on his behalf under 

Chapter IX of the Indian Penal Code 1860 or the Prevention of Corruption Act.  1947 or 

any other Act enacted for the prevention of corruption by Public Servant shall entitle the 

Chairman to cancel the contract and all or any other contracts with the Contractor and to 

recover from the Contractor the amount of any loss arising from such cancellation in 

accordance with the provisions of General condition and Special conditions. 

          

 33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  
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i) To take possession of the site of work under the contract as well as the land  / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary 

works and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, structures 

etc. thereon. The Engineer-in-Charge shall also have powers to carry out the 

incomplete work by any means or through any other agency or by himself at the 

risk and cost of the contractor. In such agencies shall be credited to the contractor at 

his contract prices and the contractor shall pay the excess amount, if any, incurred 

in completing the work as aforesaid, as stipulated under sub-clause 33.5 hereunder. 

          

 33.4   On termination of the contract in full or part, the Engineer-in-Charge may direct that a part 

or whole of such plant, equipment and materials, structures be removed from the site of the 

work as well as from the land/premises allotted to the contractor for his preliminary, 

enabling and ancillary works, within a stipulated period if the contractor shall fail to do so 

within the period specified in a notice in writing by the Engineer-in-Charge, the Engineer-

in-Charge may cause then to be sold, holding the  net proceeds of such sale to the credit of 

the contractor, which shall  be released after completion of works and  settlement of 

amounts under the contract. 

          

 33.5 If the expenses incurred or to be incurred by the Authority for carrying out and completing 

the incomplete work or part of the same, as certified by the Engineer-in-Charge, are in 

excess of the value of the work credited / to be credited to the contractor, the difference 

shall be paid by the contractor to the Authority. If the contractor fails to pay such an 

amount, as aforesaid, within thirty days of receipt of notice in writing from the Engineer-

in-Charge, the Engineer-in-Charge shall be empowered to recover such amount from any 

sum due to the contractor on any account under this or any other contract or from his 

security deposit or otherwise. 

          

 33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's 

unused materials, constructional plant, equipment, implements, temporary building / 

structures etc. and apply the proceeds of sale thereof towards the satisfaction of any sums 

due from the contractor under the contract and if thereafter there may be any balance 

outstanding from the contractor, the Engineer-in-Charge shall have powers to recover the 

same in accordance with the provisions of the contract. 

          

 33.7 The contractor shall not construct any structure even of a temporary nature for any other 

purpose on IWAI office premises  & Engineer-in-Charge's representative's office or 

houseboat, or any such things except with the written permission of the EIC and any such 

construction, so put up shall be removed by the contractor whenever the EIC or his 

representative calls upon the contractor to remove.  Any dispute or difference in respect of 

either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

          

CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS 
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34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, or 

ii) Suspension of work as per clause 30 ; or 

         

iii) Rebuilding of work as per clause 31 ; or 

 

iv) "Force Majeure" as per clause 27 ; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond 

the contractor's control; then immediately upon the happening of any such events as 

aforesaid, the contractor shall inform the Engineer-in-Charge accordingly, but the 

contractor shall nevertheless use constantly his best endeavors to prevent and/or 

make good the delay and shall do all that may be required in this regard.  The 

Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

 

34.3  In any such case as may have arisen due to any of the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair 

and reasonable extension of time, after taking into consideration the nature of the work 

delayed and practicability of its execution during the period of extension.  Provided in the 

event of non-receipt of a request for such extensions from the contractor for reasons 

whatsoever, the Engineer-in-Charge may, at his sole discretion and with due regard to the 

event, grant fair and reasonable extension of time not more than 1/3rd of the total 

completion period without any financial implication.  Such extensions, if admissible, shall 

be communicated to the contractor by the Engineer-in-Charge in writing within one month 

of the date of receipt of such request or within one month of the occurrence of the event, 

but in any case before expiry of the contract period. 

 

CLAUSE – 35 :  COMPENSATION FOR DELAY 

 

35.1 If the contractor fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 

period(s) of completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the contractor) as may be allowed, he shall without prejudice to any 

other right or remedy of the Authority on account of such default, pay as an 

ascertained/agreed compensation as per Clause No. 36.  

 

CLAUSE – 36 : LIQUIDATED DAMAGES 
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36.1 If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be agreed he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay compensation (not by way of penalty) at the rate 

of 
1
/2 % per week on the total value of the work  subject to a maximum of 10% of total 

value of the work.  

 

36.2  Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default on 

the part of the contractor) as may be accorded, the Authority will refund to him the amount 

of compensation recovered from him, if any, in respect of delay in the non completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 

sum due or payable to the contractor under this or any other contract with the Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be considered 

as reasonable compensation without reference to the actual loss or damage which will have 

been sustained. 

  

36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

 

CLAUSE – 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work is ready for examination and the Engineer- in-

Charge or his representative shall, without unreasonable delay, unless he consider it 

necessary and advise the contractor accordingly, examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the 

Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections 

be not less than three in a calendar month.  
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CLAUSE – 38 : COMPLETION CERTIFICATE 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with 

in the specified time limit and terms and conditions of the contract. As soon as the work 

under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions 

of the contract and then issue to the Contractor a certificate of completion indicating the 

date of completion. Should the Engineer- in-Charge notice that there are defects in the 

works or the works are not considered to be complete, he shall issue a notice in writing to 

the Contractor to rectify / replace the defective work or any part thereof or complete the 

work, as the case may be within such time as may be notified and after the contractor has 

complied with as aforesaid and gives notice of completion the Engineer-in-Charge shall 

inspect the work and issue the completion certificate in the same manner as aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work site 

and  / or premises all his belongings / temporary arrangements brought / made by him for 

the site and / or premises in all respects and made the whole of the site and / or premises 

fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the 

contractor fails to comply with the above mentioned requirements on or before the date of 

completion of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at 

cost of the contractor, fulfill such requirements and remove / dispose of the contractor's 

belongings / temporary arrangements, as aforesaid, and the contractor shall have no claim 

in this respect except for any sum realised by the sale of Contractor's belongings  / 

temporary arrangements less the cost of fulfilling the said requirements and any other 

amount that  may be  due from the contractor. Should the expenditure on the aforesaid 

account exceed the amount realised by sale of such contractor's belongings / temporary 

arrangements then the contractor shall on demand pay the amount of such excess 

expenditure.   

 

 

 

CLAUSE - 39 :  DEFECTS LIABILITY PERIOD 

 

The contractor shall be responsible to make good and remedy, at his cost, within such 

period as may be stipulated by the Engineer-in-Charge. Any defects which may be 

developed or may be noticed before the expiry of the period mentioned from the certified 

date of completion of the entire work (including and comprising of all the group, sub-

groups of works, if any) covered under the contract. The defect liability period will be 

twelve months from the date of issue of completion certificate. 

        

CLAUSE - 40 :  MEASUREMENTS 

 

40.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 
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40.2 Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down by the Bureau of 

Indian Standard.  

 

 40.3 All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 40.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

40.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorised representative for measurement after such 

notice or fails to countersign or to record the objection within a week from the date of 

taking the measurements, taken by the Engineer-in-Charge shall be taken to be correct and 

final measurements of such works. 

 

40.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

40.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 41:  PAYMENT ON ACCOUNT 

          

41.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

 

41.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting there from the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of 

the contract. 
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41.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

41.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney 

duly authorised to receive such payments from the EIC. 

 

41.5 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No 

certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be 

conclusive evidence that any work or materials to which it relates is / are in accordance 

with the same. 

 

41.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

41.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 42: TAXES, DUTIES AND LEVIES ETC. 
 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise 

service tax or any other local or central taxes as applicable/ charged by Center or State 

Government on all materials, including steel, wood, POL (and increase if any, on these during the 

currency of the contract) that the contractor has to purchase for the performance of the contract, 

shall be payable by the contractor and the Authority will not entertain any claim for compensation 

whatsoever in this regard.  The rates quoted by the contractor shall be deemed to be inclusive of all 

such taxes, duties, levies, etc. 

 

CLAUSE - 43:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/ Rules shall be deducted from all the 

payment/ advances made against the contract. 

 

CLAUSE – 44:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 

be entertained.  Payment shall be made within three months. If there shall be any dispute 

about any item or items of the work then the undisputed item or items only shall be paid 

within the said period of three months or six months, as the case may be.  The contractor 

shall submit a list of the disputed items within thirty days from the disallowance thereof 
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and if he fails to do so, his claim shall be deemed to have been fully waived and absolutely 

extinguished. 

 

CLAUSE - 45:  OVER PAYMENTS AND UNDER PAYMENTS 

 

45.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority 

or from any other sum whatsoever due to the contractor from the Authority or from the 

Authority or from his security deposit, or he shall pay the claim on demand. 

  

 45.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The authority further 

reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 

 

45.3 If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under 

contract, it shall be recovered by the Authority from the contractor by any of all of the 

methods prescribed above, and if any under payment is discovered, the amount shall be 

duly paid to the contractor by the Authority. 

          

 45.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final 

bill is communicated to the contractor. 

 

45.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-

in-Charge or Authority will be kept withheld or retained as such by the Engineer-in- 

Charge or Authority or till his claim arising out of in the same contract or any other 

contract is either mutually settled or determined by the arbitrator, if the contract is 

governed by the arbitration clause under the clause 48 or by the competent court hereinafter 

provided, as the case may be, and the contractor shall have no claim for interest or damages  

whatsoever  on this  account or any other ground in respect of any  sum  of money withheld 

or retained under this clause. 

           

CLAUSE - 46:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 



 42 

          

46.1 All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not 

divulge or allow access to them by any un-authorized person. 

 

46.2 The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX 

of 1923) applies to them and shall continue so to apply even after the execution of such 

under the contract. 

 

CLAUSE – 47:  FINALITY CLAUSE 

          

It shall be accepted as an inseparable part of the contract that in matters regarding 

materials, workmanship, removal of improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the carryout out of the work the 

decision of the Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 
 

CLAUSE – 48: SUM PAYABLE BY WAY OF COMPENSATION TO BE  

CONSIDERED IS  REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions 

shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 

          

CLAUSE – 49:  ARBITRATION 

         

49.1   Except as otherwise provided herein before, all questions, disputes or difference in respect 

of which the decision has not been final and conclusive arising between the Contractor and 

the Authority in relating to or in connection with contract shall be referred for arbitration in 

the manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence of such 

question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-

charge of work at the time of such dispute shall send to the Contractor panel of 

three persons and there after the Contractor within fifteen (15) days of receipt of 

such panel communicate to the Engineer-in-charge the name of one of the persons 

from such panel and such a person shall then be appointed as sole arbitrator by the 

Chairman, IWAI. However, the arbitration so appointed shall not be an officer or 

the employee of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out of 

the panel so forwarded to him by the Engineer-in-charge then after the expiry of the 
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aforesaid stipulated period the Chairman, shall without delay select one person from 

the aforesaid panel and appoint him as the sole arbitrator. 

          

49.2 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chief Engineer shall appoint another 

person to act as sole arbitrator, such person shall be entitled to proceed with the reference 

from the stage at which it was left by the predecessor. 

          

49.3 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne 

by either party. 

         

49.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

49.5 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 

failing which all rights and claim under this contract shall be deemed to have been waived 

and thus forfeited and absolutely barred. 

 

 49.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 

          

 49.7 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 49.8 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

        

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 

have the power to enlarge the term to rate the award with the consent of the parties 

provided always that the commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and obligations of the parties of 

any payments due to them hereunder.  

          

49.9.1 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Guwahati and the parties will not have recourse to Civil Court to settle any of 

their disputes arising out of this agreement except through arbitration. 
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CLAUSE – 50: VALIDITY OF TERMS & CONDITIONS 

 

The parties agree that if any term or provision of this contract is declared by a court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining 

terms and provisions shall not be effected and the right and obligations of the parties shall 

be construed and enforced as if this contract did not contain the particular term or provision 

held to be invalid. 

 

 

*** 
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SPECIAL CONDITIONS 
 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease or loss and 

expense arising from the Contractor‟s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer in Charge and written concurrence by the Authority.  

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall 

have the right to issue a show cause notice to the consultant requiring him to explain the reason 

thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk and cost of 

the Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any existing 

or subsequent patents, rights or licenses of any third party. 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which may have 

been or may hereafter be entered into by the Contractor with any other party. 

 

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter and 

shall not be amended except in writing executed by both the parties and subject to the approval of 

the concerned authorities. 

 

F. TIME PERIOD: 

 
The work shall have to be completed within 60 days from the date of award of the work  
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G. PRICING BASIS: 

 All units rates mentioned under the work order shall be firm and subject to no variation 

through the duration of the work order, duties, costs and any other charges. 

H. TERMS OF PAYMENT:  

(i) 50% Interim payment will be released after arrival of finsished porta cabins at site. 

Payment shall be made within 15 days of receiving the bills duly certified by the EIC after 

deducting security deposit/ taxes etc as per norm.  

(ii) The final bill shall be examined and paid within 30 days of completion of the work and 

after issuance of work done certificate by the E-I-C. 

(iii) Tax at sources and other deduction will be deducted from the contractor‟s payment as per 

the applicable rates. 

I. INSURANCE: 

 Contractor shall maintain insurance against physical loss or damage to the equipment, 

manpower and tools, including third party risk or cost till handing over of the assets to IWAI after 

completion of erection of porta cabins at each site. 

J.        LABOUR LAW: 

Contractor is absolutely responsible for comprising with all the applicable law, like 

Provident Fund act Minimum wage act in respect of its labour. 

K.       SUPPLY : 

 The contractor shall be responsible for adherence of all supply rules and regulation. 

L.     OTHER CONDITIONS : 

(i) The Engineer – in – charge or his respective will inspect, co-ordinate, measure and certify 

the erection work. He has the right to inspect at any time during the contract period for which 

contractor‟s authorized agent shall be available at site during the inspection. 

(ii) The contractor may execute the work round the clock and on all days including Sundays 

and Public Holidays with due permissions of the Engineer – in Charge in writing except National 

Holidays and subject to such restriction as may be imposed by State Govt. / local body.  

(iii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority. 

(iv) The contractor will submit to the Authority a bill in duplicate after completion of each part 

of the work  as per the specification, terms and conditions of the contract. 
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(v) The rate quoted shall include all taxes, duties and any other levies. No additional payment 

on any such account shall be payable by IWAI. However, on request IWAI may extend the 

assistance for solving the issues only through the concerned official / dept. of the state or local 

bodies. 

(vi) The contractor shall not change structure, foundation, numbers & size and follow the 

specification  as indicated in the drawing without the prior written approval of the Engineer – in – 

charge. 

(vii) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 

Rupees only. 

(viii) In case of slow progress or work Engineer – in – charge may direct to deploy additional 

man power for completion of the work in time. 

(ix) Weekly progress report has to be submitted by the contractor indicating date wise progress 

of the work. 

(x) During execution of the work, if any enforcing accident occurs, the same shall be rectified / 

handled by the contractor at his cost, without claiming additional payment from IWAI. 

(xi) The income tax as applicable will be deducted from the running bill and final bill and to 

that effect a certificate will be issued. 

 

 

****************** 
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PART – III 

TECHNICAL & SPECIAL CONDITIONS 

 

SCOPE: 

Inland Waterways Authority of India (IWAI) has initiated several actions to provide the 

round the clock navigation facility in National Waterways No. 2 (River Brahmaputra). In this 

regard it is planned to install DGPS stations in nodal locations like Silghat and Dibrugarh so that 

vessels using modern technology can use electronic signals from such DGPS stations and obtain 

their locations on a digital chart while sailing through National waterway No -2. In this regard it is 

planned to install 2 nos. Porta cabins at each DGPS station at the above marked locations where 

IWAI have already acquired sufficient land for setting up of the stations.  

 

Under the scope of the present contractor, the supplier has to undertake following activities :---- 

 

i) Supply 2 nos Porta cabins at each DGPS stations as per the technical specifications as 

detailed below 

ii) Transport the same to the required DGPS sites or as directed by Engineer-in-charge. 

iii) Erect the Porta cabins on the top of foundation columns, complete all required 

electric/sanitary/water supply line connection to the lines made etc. and make the Porta 

cabins operational.   

 

Technical Specifications of Porta cabins 

 

A.          TECHNICAL SPECIFICATIONS FOR WORK STATION  TYPE PORTO CABIN 

 
(1) 20ft WWT standard good condition cargo worthy used Marine Container size (20’ x 8’ x  

8’6” – Outer Dimension)  

 

(2) Interior wall and roof shall have to be made with 40mm thickness & 20 kg per cubic meter  

thermocol or by PUF, finished with 6 mm thick approved quality marine ply finished with 

lamination on one side. All joints to be sealed with approved quality smoothened and polished 

wooden bits of required width and thickness or panel having  tongue and groove and cam lock.  

 

(3) The floor has to be made of approved quality 19mm thick marine ply finished with 

approved quality Waterproof PVC Laminate sheet.  

 

(4) The Main door shall have to be made of Corrugated M.S. Sheet with required insulation, 

fished with marine ply and be fitted with approved quality IS marked standard hardware 

fittings, locking arrangements from both sides  and necessary rain guard on door top. (Size of 

the door to be 3’ x 7’ – 1 no)  
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(5) The container should also have requisite numbers of two or three panel Aluminum Sliding 

windows as directed by IWAI complete with 4mm thick dark safety glass, safety grill, locks & 

rain guard as required.  

 

(6) The container should be complete with Concealed Electrical wiring with approved quality and 

make 2nos cabin fans 4 nos 4 ft. tube lights in fitted with Anchor or Havell’s Switch and 

MCB.  
 

(7) The entire structure shall be treated for Antirust treatment followed with 2 coats of Berger 

or Asian Paints of smoke grey epoxy paint on outer walls of the unit. 

 

(8) The unit should have Provision for 1 nos split type A.C. with entire concealed wiring along 

with arrangement for fitting the A.C on the top of the container.  

 

(9) It should have provision for setting and fixing racks on the floor and the wall for mounting 

instruments, batteries, UPS etc on the instrumentation area.  

 

(10) One good approved quality steel working table with necessary drawers fitted with locks, two 

nos good quality revolving chairs with chairs cushion, back rest and handle. 

 

(11) The Instrument area shall be separated with the working space with a glazed partition wall 

and an aluminum glazed door fitted on aluminum sections 

 

(12) The Porta cabin shall be fitted with a suitable power intake point fitted with a main switch and 

MCB through which necessary power line can be provided to the internal electrification 

system. 

 
B.          TECHNICAL SPECIFICATIONS FOR ACCAMODATION TYPE PORTO CABIN –FOR 2  

PERSONS 
 

(1) 20ft WWT standard good condition cargo worthy used Marine Container of minimum size 

of (20‟ x 8‟ x 8‟6” – Outer Dimension)  

 

(2) Interior wall and roof shall have to be made with 40mm thickness & 20 kg per cubic meter 

thermocol, finished with 6 mm thick approved quality marine ply finished with lamination 

on one side. All joints to be sealed with approved quality smoothened and polished wooden bits 

of required width and thickness.  

 

(3) The floor has to be made of approved quality marine ply finished with approved quality 

Waterproof PVC Laminate sheet.  

 

(4) The Main door shall have to be made of Corrugated M.S. Sheet with required insulation, 

fished with marine ply and be fitted with approved quality IS marked standard hardware 

fittings, locking arrangements from both sides  and necessary rain guard on door top. (Size of 

the door to be 3’ x 7’ – 1 no.)  

 

(5) The container should also have requisite numbers of two or three panel Aluminum Sliding 

windows as directed by IWAI complete with minimum 4mm thick dark safety glass, safety 

grill, locks & rain guard as required.  
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(6) The container should be complete with Concealed Electrical wiring with approved quality and 

make 2nos cabin fans 4 nos 4 ft. tube lights in fitted with Anchor or Havell’s Switch and 

MCB.  
 

(7) The entire structure shall be treated for Antirust treatment followed with  2 coats of Berger 

or Asian Paints of smoke grey epoxy paint on outer walls of the unit . 

 

(8) The unit should have Provision for 1 nos 1 ton split type A.C. with entire concealed wiring 

along with arrangement for fitting the A.C on the top of the container.  

 

(9) The Unit should have a Toilet of approximate size of 5‟ x 4‟complete with approved quality 

Waterproof prelaminate sheets with Aluminium beading, fitted with approved brand of 

WC, Wash Basin, Shower & Exhaust fan, lights,  all complete with necessary electrical, 

sanitary and water supply connection . The flooring to be made with approved quality antiskid 

glazed tiles. The floor of the toilet should be separated with the floor of the bunk house with a 

suitable aluminum/marble bit. 

 

(10)  The unit has to be fitted with two numbers collapsible type bunk beds of size 6’-6” X 3’-6” 

without mattress or pillows but with arrangement for fitting mosquito nets in each bunk. One 

number cabin fan and emergency lamp switch shall be fitted for each bunk. The tenderer 

should also supply one side table and a full height wooden wardrobe & T. V. stand   and set the 

same at the appropriate location.  

 

(11) There should be a suitable size of panty/kitchen fitted with a aluminum table and a steel sink, 

complete with one 15 amp plug point for refrigerator, one 5 amp plug point for mixer grinder. 

The Kitchen to be equipped with one exhaust fan, water tape at the sink and a shelf with 2 

racks below the working table. The floor of the kitchen should be finished with anti skid glazed 

tiles of approved quality and colors. 

   

(12) The entire Bunk house should be complete with necessary fittings and fixtures like cabin fans, 

tube lights, exhaust fans, arrangements for curtains in the windows of the accommodation area, 

the windows of the toilets made with frosted glass. All windows finished with safety grills and 

locking arrangements from inside and doors with locking arrangements from both outside and 

inside. All doors and windows to have rain guards. 

 

(13) The Porta cabin to have two sintext tanks mounted on the roof with proper fixing arrangement 

of capacity 500 ltrs each, one for the toilet and one for the kitchen. All fittings to the toilet 

including flush tank, wash basin, shower and water tap to be connected with suitable pipeline 

with the nominated O.H Sintex tank. Similarly the sink and the water tap in the kitchen to be 

connected to the nominated O.H Sintex tank. Both the sintex tanks should have necessary 

pipeline fitted to the side to take delivery of supply water along with necessary pipeline for 

over flowing and for cleaning of tanks.  

 

(14) The Toilet outfall to be connected to a inspection chamber made below the Porta cabin. The 

Inspection Chamber and Septic tank to be made by civil contractor which shall not be 

within the scope of this supply. 

 

(15)   The supplier has to erect the porta cabins on the top of R.C.C pedestal/foundation already  
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constructed by IWAI through civil contractor so that the porta cabin remains stable and firm 

above the ground. Necessary staircase as required shall be contracted by IWAI separately.  

 

(16) Water and electricity Connection: IWAI shall provide required electric supply lines and 

water supply connection to the feeding point as provided by the supplier for the Porta cabin used 

for. The supplier thereafter have to provide electric and water supply connection through internal 

wiring and pipeline to all fitting and fixtures except for the A.C which will be installed by IWAI 

using the elerctic line laid by the supplier to facilitate the A.C   
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PART - IV 

INLAND WATERWAYS AUTHORITY OF INDIA, GUWAHATI 

(GOVT. OF INDIA, MINISTRY OF SHIPPING) 
 

BILL OF QUANTITY – for Silghat and Dibrugarh DGPS site   

   
SL 

NO 
DESCRIPTION UNIT QUANTITY 

RATE 

(Rs) 

RATE IN 

WORDS 

A 
(i) 

Supply, fabrication and installation of  

work station type Porta cabins 

made of used Marine Container of size 

20 ft X 8 ft X 8.5 ft (approx) one each 

at Silghat and Dibrugarh, Assam, on 

National Waterway no. 2 as per 

specification, drawing and direction 

of E-i-C. 

No 2 

  

(ii) 

VAT/CST, transportation and 

loading/unloading charges at site etc. 
LS  

  

B 

(i) 

 

Supply, fabrication and installation of  

accommodation type Porta cabins 

made of used Marine Container of 

size 20 ft X 8 ft X 8.5 ft (approx) one 

each at Silghat and Dibrugarh, 

Assam, on National Waterway no. 2 

as per specification, drawing and 

direction of E-i-C 

No 2 

  

(ii) 

VAT/CST, transportation and 

loading/unloading charges at site etc. LS  

  

 
Total = 

    

 

 

 

 
      SEAL :                               (SIGNATURE OF TENDERER) 

                                                                                                                                   NAME & DESIGNATION  

                                                                . 

 

NAME OF FIRM :                                          . 

                                  DATE :   
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PART - V 

Annexure -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland Waterways 

Authority of India (hereinafter called the `IWAI‟ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for 

________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

 

iv) General Conditions of Contract 
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v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall take 

precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  

            

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation_________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Director 

Inland Waterways Authority of India 

Pandu Port Complex 

Pandu, Guwahati (ASSAM) 

 

 In consideration of …………………………(hereinafter referred to the context or meaning 

thereof include its successors, administrators and assigns) having awarded to M/s 

…………………………. With its registered/head office at ………………(hereinafter referred to 

as the Contractor which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assign), a CONTRACT  by issue of 

OWNER‟s work order dated……….. the same having been unequivocally accepted by the 

Contractor resulting in a CONTRACT bearing No…….. dated………. Value at ……. For ….. and 

the Contractor having agreed to provide a Contract Performance Guarantee for the faithful 

performance pf the entire Contract equivalent to ………to Owner. We……………. having its head 

office at …………….(Hereinafter referred to as the Bank which expression shall, unless repugnant 

to the context or meaning thereof, include its successors, administrators, executors and assigns) do 

hereby guarantee and undertake to pay the Owner on demand any and all monies payable by the 

Contractor to the extent of ……………as aforesaid at any time up………..without any demur, 

reservation, contest, recourse or protest and/or without any reference to the CONTRACTOR. Any 

such demand made by Owner on the bank shall be conclusive and binding notwithstanding any 

difference between OWNER and CONTRACTOR or ant dispute pending before any Court, 

Tribunal, Arbitrator or any other Authority. The bank undertakes not to revoke this guarantee 

during its currency without previous consent of Owner and further agrees that the guarantee herein 

contained shall continue to be in endorsable till the Owner discharges his guarantee. OWNER shall 

have the fullest liberty without affecting in any way the liability of the bank under this guarantee 

from time to time to extend the time for performance of the Contract by Contractor. Owner shall 

have the fullest liberty, without affecting this guarantee, to postpone from time to time the exercise 

of any powers vested in them or of any right which they might have against Contractor and to 

exercise the same at any time in any manner, and either to enforce or to forebear any covenants 

contained or implied, in the Contract between Owner and Contractor or any other course of or 

remedy or security available to OWNER. The bank shall not be released of its obligations under 

these presents by any exercise by Owner of its liberty with reference to the matters aforesaid or 

any of them or by reason or any other acts of omission or commission on the part of Owner or any 

other indulgence shown by Owner or by any other matter or thing whatsoever which under Law 

would, but for this provision, have the effect of relieving the bank. The Bank also agrees that 

OWNER at its option shall be entitled to enforce this Guarantee against the Bank as principal 

debtor, in the first instance without proceeding against CONTRACTOR and Notwithstanding any 

security or other guarantee that Owner may have in relation to the Contractor‟s liabilities. 

 

Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or suit 
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under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

 Notwithstanding anything contained herein:- 

 

(a) Our liability under Bank Guarantee shall not exceed…………………. 

(b) This bank Guarantee shall be valid up to …………………………….. 

(c ) We are liable to pay the Guarantee amount of any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim on or before ………… i.e. 

expiry of this bank guarantee. 

  

 

 

 

Dated the …………date of…………..2011 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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                                                                                                                                Annexure - III 

 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to give 

our payments by crediting our bank account directly by E-Payment mode as per account details 

given below. We hereby undertake to intimate IWAI in case of any change in particulars given 

below and will not hold IWAI responsible for any delay / default due to any technical reasons 

beyond IWAI‟s control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________ 

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization No._____________

      

        Name:_______________________   

      Official Seal/Stamp 
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In the above drawing the plan may  change as per requirement and overall dimension will 

remain same. 


