
Decisions of IWAI on queries raised by consulting firms on the tender for preparation of 

DPR for development of Barak river for navigation 

A. Queries raised by Larsen & Toubro Ltd vide letters dt. 20.10.10 and 26.10.10 

S.No. Reference of tender document and 

Query 

Decisions of IWAI 

1. 
3. Terms of Reference: 

The soft copy of the report shall be 

provided for us as early as possible.   

It will not be possible to provide a copy of the 

TEF report.  However, it can be referred to in 

the office of IWAI at Noida by your 

representative, who can also take photocopy 

of relevant pages. 

2. 
3. Terms of Reference: 

(iii) Conduct Thalwag Survey from 

Tipaimikh dam site to Karimganj stretch 

 The river stretch starting from 

Tipaimikh dam site to Karimganj is 

coming under disputed area with local 

problems.  Hence, conducting Thalwag 

survey for this stretch shall not be 

feasible and may be required for this 

study.  It is requested that this scope 

may be removed from TOR. 

Tipaimukh to Lakhipur stretch is not a 

disputed area.  The dispute if any, could only 

be with respect to construction of Tipaimukh 

Dam.  Therefore, it will not be very difficult 

to conduct Talweg survey in this stretch for 

which only one sounding line along the 

deepest part of the river will be necessary. 

3. 
3.  Terms of Reference 

(vii)  IWT Terminals  

Please clarify how many locations were 

suggested in TEFS report and extent of 

area to be surveyed for all the suggested 

IWT terminals 

In the TEF report which was for Karimganj-

Lakhipur stretch, terminals have been 

proposed at 4 locations namely Karimganj, 

Badarpur, Silchar and Lakhipur.  The area of 

land required for setting up these terminals as 

per the TEF report are 0.25 hectare (Addl), 

1.45 hectare, 0.56 hectare, and 0.92 hectare. 

4 
8.  Remuneration/Payment schedule  

On submission of each report, please 

clarify number of days required for 

IWAI to release fee to the consultant. 

As already mentioned under clause 8 (b) of 

the tender document the payment of fee shall 

be effected within 30 days of becoming due 

and submission of invoice/bill with necessary 

supporting document by the consultant. 

5 
14.  Security deposit (SD) 

SD of 10% may be reduced to 5% of the 

contract value 

Reduction of SD cannot be agreed to 

 



6 
15. liquidated damages. 

This clause shall be applicable only if 

the delay is purely caused from 

Consultant side.  Please clarify. 

Extension of time without liquidated damages 

for carrying out the study can be considered if 

the delay is on account of IWAI. 

7 
 16.1.  Submission of tender Point (f) 

 Please clarify whether this letter should 

be received from individual Key 

Professional staff or from Associate 

consultancy firms. 

If the associate is in the capacity of individual, 

the letter should be in his individual capacity 

and if the associate is in the form of a firm 

then the letter shall be from the firm. 

8 
16. Submission of Reports 

If the services are extending beyond 12 

months (due to official/procedural 

delays in approval of reports/delay in 

data collection/delay in payment for 

reports submitted by Consultant), man 

days employed by the Consultant 

beyond 12 months shall be paid in actual 

and Clause Liquidated Damages, in 

TOR shall not be applied.  Please 

clarify. 

 

The fee quoted shall be firm and final and will 

cover entire scope of work and terms of 

reference as already mentioned in the clause 8 

(a).  No payment based on actuals in any 

circumstances shall be made. 

 

9 
Proposal due date:  2.11.1010 

Preparation of Technical Proposal 

requires in detail study including visiting 

the project areas to check representative 

features and analysing the TEFS Report.  

Hence it is requested that proposal date 

may be extended for another 15 days till 

16
th

 of November 2010. 

 

The last date of submission of bids is being 

extended to 16.11.10 up to 1500 hrs.  The 

technical bids will be opened on the same day 

at 1530 hrs in IWAI, Noida office. 

 

 

 

 

 

 

 

 



 

B. Queries raised by M/s. CES (I) Pvt Ltd vide letters dt. 22.10.10 and 28.10.10 

S.No. Reference of tender and Query Decisions of IWAI 

1. 
EMD 

IWAI may kindly consider wavier of 

requirement of EMD 

EMD cannot be waived.  

2 
Strategies of payments 

1
st
 & 2

nd
 Stages of payments may be 

changed from 10% to 20% each, and 4
th

 

& 5
th

 stages of payments may be 

changed from 30% to 20% each. 

 

This request cannot be agreed to. 

3. 
Date of submission of bids 

May be extended by at least 2 weeks. 

The last date of submission of bids is being 

extended to 16.11.10 up to 1500 hrs.  The 

technical bids will be opened on the same day 

at 1530 hrs in IWAI, Noida office. 

 

 

C. Queries raised by M/s. DHI (I) vide letter dt. 28.10.10 

S.No. Reference of tender and Query Decisions of IWAI 

1 
Date of submission of bids 

May be extended by at least 2 weeks. 

The last date of submission of bids is being 

extended to 16.11.10 up to 1500 hrs.  The 

technical bids will be opened on the same day 

at 1530 hrs in IWAI, Noida office. 

 

 

 


