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FOR 
 

INSTALLATION AND OPERATION OF 
NIGHT NAVIGATIONAL LIGHTING SYSTEM 

FITTED ON COUNTRY BOATS IN FARAKKA – VARANASI 
STRETCH OF NATIONAL WATERWAYS NO. 1 

(RIVER GANGA) 
 

 
 

TENDER No. 17-IWAI/P/TECH/(155)/2009-10 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways, Govt. of India) 

Head Office:  A-13, Sector – 1, Noida-201 301 (U.P.) 

 

 

 

 
Address of Issuing Office:  Director, IWAI, 5

th
 Floor, Biscomaun Bhawan, West    Gandhi Maidan, 

Patna-800 001 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways, Govt. of India) 

Head Office:  A-13, Sector – 1, Noida - 201 301, Distt. - Gautam Budh Nagar; (U.P.) 

 

IWAI, 5
th

 Floor, Biscomaun Bhawan, West Gandhi Maidan, Patna-800 001  

      

 

No:  17-IWAI/P/TECH/(155)/2009-10 Date:  

 

To 

 

 

  

  

Sub: Tender document for Installation and Operation of Night Navigational Lighting System 

fitted on country boats in Farakka – Varanasi stretch of National Waterways no. 1 

(river ganga)  
 

 

 

Ref: Your letter no.                                                                              Dated: _______ 

 

Sir, 

With reference to your letter cited on the above-mentioned subject, please find enclosed 

herewith one set of tender document for the subject work. You are requested to go through the terms 

and conditions carefully and also visit the site to familiarise and submit your tender as per procedure 

explained therein. 

 

The last date for receipt of tender is 22.12.2009 upto 1500 hours at the O/o the Director, 

IWAI, 5
th

 Floor, Biscomaun Bhawan, West Gandhi Maidan, Patna-800 001.  

 

Issuance of tender document will not construe that such bidders are automatically considered 

qualified. 

 

        

Yours faithfully, 

 

 

(S.V.K. Reddy) 

Director  
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

Director, IWAI, 5
th

 Floor, Biscomaun Bhawan, West Gandhi Maidan, Patna-800 001 

      

TENDER NOTICE No. 17-IWAI/P/TECH/(155)/2009-10 

 

1. Name of Work: Installation and Operation of Night Navigational Lighting System fitted on 

country boats in Farakka – Varanasi stretch of National Waterways no. 1 (river ganga)  

 

2. Estimate cost of the work per year and EMD requirement are as under: 

 

Sl.No. Stretch of NW-1 Estimate 

Cost 

(Rs. In lakh) 

EMD 

(Rs. in Lakh) 

1. Farakka – Sultangnj 79.00 1.58 

2. Sultanganj – Patna 81.73 1.64 

3. Patna – Ballia 51.23 1.03 

4. Ghazipur – Varanasi 55.93 1.12 

 

3. Date of sale of tender : From 15.12.2009 to 21.12.2009 

4. Last date of submission of Tender : 22.12.2009 upto 1500 hour 

5. Date of opening of technical bid of the tender : 22.12.2009 upto 1530 hour 

6. Tender document can be purchased by paying Rs. 5,000/- (Rupees Five Thousand only) in the 

form of non refundable demand draft in favour of „IWAI fund‟ payable at Patna at any 

nationalized/schedule bank from the office of the Director IWAI, 5
th

 Floor, Biscomaun Bhawan, 

West Gandhi Maidan, Patna-800 001, on any working day Monday to Saturday during office 

hour.  

 

7. The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in” 

Bidders submitting the downloaded version of tender document are required to submit Rs. 

5,000/- (Rupees Five thousand only) i.e. an amount equal to the cost of tender document 

along with tender in the form of non refundable demand draft made in favour of „IWAI fund‟ 
payable at Patna at any nationalized/ schedule bank. A signed declaration stating that no 

alteration has been made in any form in the downloaded tender document is to be enclosed 

with the tender by the bidder for downloaded tenders.  

 
For further details please contact IWAI office or visit website at www.iwai.nic.in  

 

 

 

Director 

http://www.iwai.nic.in/
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways, Govt. of India) 

 

Director, IWAI, 5
th

 Floor, Biscomaun Bhawan, West Gandhi Maidan, Patna-800 001 
 

NOTICE INVITING TENDER  
 

Name of Work:  Tender for Tender document for Installation and Operation of Night Navigational 

Lighting System fitted on country boats in Farakka – Varanasi stretch of National 

Waterways no. 1 (river ganga)  
 

1. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system 

(Cover I - Technical bid and Cover II - Financial Bid) from experienced contractors for the 

work of Development of Installation and Operation of Night Navigational Lighting System 

fitted on country boats in Farakka – Varanasi stretch of National Waterways no. 1 (river 

Ganga)  
 

2. The sealed tenders should super scribe the words “Tender document for Installation and 

Operation of Night Navigational Lighting System fitted on country boats in Farakka – 

Varanasi stretch of National Waterways no. 1 (river ganga) ” 

 

3. Estimated Cost of the work and other details are as under:  
 

Sl.No Stretch of NW -1 Estminated Cost 

(Rs. in Lac) 

EMD  

(in Rupees) 

1. Farakka – Sultangnj 79.00 1.58 

2. Sultanganj – Patna 81.73 1.64 

3. Patna – Ballia 51.23 1.03 

4. Ghazipur – Varanasi 55.93 1.12 

 

 

4. TERMS & CONDITIONS:-  

 

1- Tender document can be purchased by paying Rs. 5,000/- (Rupees Five thousand only) in the 

form of non refundable demand draft in favour of „IWAI fund‟ payable at Patna at any 

nationalized/ schedule bank from the office of the  Director IWAI, 5th Floor, Biscomaun 

Bhawan, West Gandhi Maidan, Patna-800 001, on any working day Monday to Saturday 

during office hour.  

2- The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in”. 

Bidders submitting the downloaded version of tender document is required to submit Rs. 

5,000/- (Rupees Five thousand only) i.e. an amount equal to the cost of tender document 

along with tender in the form of demand draft made in favour of „IWAI fund‟ payable at 

Patna at any nationalized/ schedule bank. A signed declaration stating that no alteration has 
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been made in any form in the downloaded tender document is to be enclosed with the tender 

by the bidder for downloaded tenders.  

 

3- The tenderer shall meet the following pre-qualification criteria:  

 

i.  The tenderer shall be registered with Central Public Works Department, Railways, MES and 

State PWD/ Irrigation Department or non-registered contractors having experience of 

working with IWAI.  

 

ii.  Tenderer shall have Permanent Account Number issued by Income Tax Deptt.  

 

iii.  Average annual financial turnover during last three years ending 31
st
 March of the previous 

financial year, should be at least 30% of the cost. Experience of having successfully 

completed similar works i.e. river conservancy works or river training works or flood control 

or ferry operation or similar nature of works during last 7 years ending last day of month 

previous to the one in which this tender is invited should be either of following :  

 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  

 

iv.  Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below:  

 

Sl.No Stretch Bank solvency required 

1. Farakka-Sultanganj  23.70 

2. Sultanganj-Patna  24.52 

3. Patna – Ballia 15.37 

4. Ghazipur – Varanasi 16.78 

 

v.  The tenderer shall agree to the terms & conditions of the tender and return the tender duly 

signed in each page for agreeing the same.  

 

vi.  The tenderer shall submit required Earnest Money Deposit. Any/all submissions made 

without the earnest money and/or after the date mentioned hereinafter-in clause 4 shall be 

deemed to be rejected.  

 

4.  The complete bid as per the tender document should reach the office of Director IWAI, 5th 

Floor, Biscomaun Bhawan, West Gandhi Maidan, Patna-800 001, latest by 1500 hrs. on 

22.12.2009. The technical bid will be opened on the same day at 15.30 hrs. in the presence of 

intending bidders.  

 

5.  IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard.  

 

 

Director 
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PART-I 

FORM OF TENDER 

 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

BISCOUMAUN BHAWAN, 5
TH

 FLOOR,  

PATNA 800001 
 

Name of Work:  Tender document for Installation and Operation of Night Navigational 

Lighting System fitted on country boats in Farakka – Varanasi stretch of 

National Waterways no. 1 (river ganga)  
Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc 

for the above named works, I/ We hereby tender for execution of the works referred to in the tender 

documents in conformity with the said Conditions of Contract, Specifications, Schedule of quantities 

for the sum as stated in Bill of quantities of this tender Document or such other sum as may be 

ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the specifications, 

designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of NW 1 in the form of demand draft in favour of IWAI Fund payable at 

PATNA on Nationalised / schedule bank as per the details given therein: 

 

Sl. 

No 
Name of Stretch 

Demand draft No. 

& Date 

EMD                        

(Rs.) 

Details of Bank   (Name 

of Bank, Branch and 

address) 

 
  

  

 
  

  

 
  

  

 
  

  

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, 

as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the liberty to 
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forfeit the said Earnest Money absolutely otherwise the said earnest money shall be retained by 

IWAI towards part of  security deposit to execute all the works  referred to in the tender documents 

upon the terms and conditions  contained or referred to therein and to carry out such deviations as 

may be ordered.  Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and 

conditions and provisions of this tender.  No interest is payable on earnest money deposit and/ or 

security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 

hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the 

event of works not being completed in time. 
 

7. If this tender is accepted, I/We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a 

formal Agreement is prepared and executed this tender together with your written acceptance thereto 

shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by 

any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any Tender you may receive 

and may reject all or any tender without assigning any reason. 
 

10. I/We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that it 

does not contain any deviation to the aforesaid documents.  
 

11.  I/We certify that I/we am/are familiar with all general and special laws, Acts, Ordinance, 

Rules & Regulation of the Municipalities, District, State and Central Government that may affect the 

work, its performance or personnel employed therein or environment. 
  
12. It is certified that all information given in the tender is true and nothing has been concealed/ 

distorted.  If at any time, it is found to have concealed/ distorted any material as mentioned above 

I/we am/are agreeable for summarily termination of contract by IWAI. 

  

 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

Duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

        

  M/s  ………………………………..  

       Telephone nos……………FAX No…………...  

Witness :  

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

 

 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Installation and Operation of Night Navigational 

Lighting System fitted on country boats in Farakka – Varanasi stretch of National Waterways no. 1 

(river ganga) ”.  

 

3.0 Stretch wise total estimated cost of works is as under : 

 

Sl. 

No. 
Stretch of NW 

Estimated cost                

(Rs. in Lakhs) 

1 Farakka-Sultanganj  79.00 

2 Sultanganj-Patna  81.73 

3 Patna – Ballia 51.23 

4 Ghazipur – Varanasi 55.93 

 

4.0 Tender should be submitted in two covers viz. separate sealed Envelope-1 and Envelope-2 

and both of these covers should be placed in an envelope duly super scribing clearly the name of the 

work “INSTALLATION AND OPERATION OF NIGHT NAVIGATIONAL LIGHTING SYSTEM 

FITTED ON COUNTRY BOATS IN FARAKKA – VARANASI STRETCH OF NATIONAL 

WATERWAY NO.1 (RIVER GANGA).” and the note TENDERS TO BE OPENED BY THE 

ADDRESSEE ONLY” written prominently.  The full name, postal address and phone/ Fax of the 

Bidder shall be written on the bottom left hand corner of each of the sealed envelopes. Further, 

envelope containing each part shall be superscripted as under:  

 

 Envelope -1 : Technical & Commercial Bid. 

 Envelope -2 : Price Bid of offer. 

 

 

Tenders are invited for flowing stretches of NW-1 and following schedules shall be submitted by 

bidders. 

 (a) : Price bid: Schedule – A : Stretch Farakka -Sultanganj 

 (b) : Price bid: Schedule –B  : Stretch Sultangan-Patna 

 (c) : Price bid: Schedule – C : Stretch Patna – Ballia  

 (d) : Price bid: Schedule – D : Stretch Ghazipur – Varanasi.  

 

Bidders  may  quote  for  any  one  or  all  of  the  schedules  i.e.  Schedule-A and/or 

Schedule-B and these are to  be submitted under cover-2. No other document other than the Price 

schedule/ schedules should be placed inside Envelope - 2 containing price bid otherwise tender will 

be summarily rejected. 
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Envelope –1 :  

The first cover shall be submitted along with the following documents and   the   

cover   should   be   super   scribed   with   "ENVELOPE-1   : TECHNICAL/  

COMMERCIAL  BID  FOR  INSTALLATION  AND OPERATION  OF  

NIGHT  NAVIGATIONAL  LIGHTING  SYSTEM FITTED   ON   

COUNTRY   BOATS   IN   FARAKKA-VARANASI  STRETCHE OF     

NATIONAL WATERWAY NO. 1 (RIVER GANGA): -  

 
a) Bid document marked Original duly completed and signed on every page except prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Earnest Money Deposit (Demand Draft as prescribed)  

d) Experience certificate.  

e) Solvency certificate. 

f) Letter of Authority for signing and negotiation of tender (as the case may be). 

g) Permanent Account Number (PAN) issued by Income Tax Department. 

h) Audited balance sheets along with turn over, profit and loss account for the last 3 years i.e. 

ending March  2005-06, 2006-07 & 2007-08. 

 

 

Envelope-2:  The second cover shall be submitted along with the following documents and the 

cover should be super scribed with “and the cover should be super scribed with 

“ENVELOPE-2: PRICE BID FOR INSTALLATION AND OPERATION OF 

NIGHT NAVIGATIONAL LIGHTING SYSTEM FITTED ON COUNTRY 

BOATS IN FARAKKA - VARANASI STRETCH OF NATIONAL 

WATERWAYS NO. 1  

 

(i) Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE – A, SCHEDULE – B, 

SCHEDULE – C, SCHEDULE – D,”. 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any condition 

given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms and 

conditions contained in technical specifications, terms and conditions contained in documents and 

not to stipulate any deviations. Any change in this may lead to rejection of bid. 

 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch in NW-1 in the 

Notice inviting tender should be submitted by Demand Draft drawn in favour of “IWAI-FUND” 

payable at PATNA on any Nationalised/ Scheduled Bank of India for each stretch.   Bids not 

accompanied with EMD in form of Demand Draft are liable for rejection. 

 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the 

complete set of bid document may kindly be returned to the IWAI. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI. 
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9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily rejected. 
 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued.  The bid shall be duly signed and sealed by an authorized person of the bidder‟s 

organization as following: 
 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 

name and full name of his firm with its current business address. 
 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 
 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 

firm above, their full names and current business address, or by a partner holding the power of 

attorney for the firm for signing the Tender in which cases a certified copy of the power of attorney 

shall accompany the Tender. A certified copy of the partnership deed and current business address of 

all the partners of the firm shall also accompany the Tender. 
 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which case a 

certified copy of the power of attorney shall accompany the Tender.  Such limited company or 

corporation may be required to furnish satisfactory evidence of its existence before the contract is 

awarded.  „Satisfactory evidence‟ means the certificate of incorporation of the limited company or 

corporation under Indian Companies Act, 1956. 
 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit complete 

information pertaining to each firm in the group and state along with the bid as to which of the firm 

shall have the responsibility for tendering and for completion of the contract document and furnish 

evidence admissible in law in respect of the authority assigned to such firm on behalf of the group of 

firms for tendering and for completion of the contract document.  The full information and 

satisfactory evidence pertaining to the participation of each member of the group of firm in the firm 

in the Tender shall be furnished alongwith the Tender.  
 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each pate in the tender will 

be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of attorney or 

authorization or any other document constituting adequate proof of the ability of the signatory to 

bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid unsupported by 

adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices.  They shall be complete and free from ambiguity, change or 

inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder in respect of 

the bid documents, the bidder shall be required to furnish the same in writing, to IWAI at the earliest 

where no time is specified by IWAI to furnish the same. A failure to furnish the same shall entitle 

IWAI to cancel/ reject the bid. 
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13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added.  These pages shall be consecutively page numbered and shall also be signed by 

the Bidder. 
 

14.0 The Bid documents shall be signed by the bidder on each page. 
 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in case the 

need so arise. 
 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure stated 

should also be repeated in words and in the event of any discrepancy between the amounts stated in 

figures and words; the amount quoted in words shall be deemed the correct amount.  Bid containing 

qualifying expressions such as “subject to minimum acceptance” or “subject to availability of 

material/ equipment” etc. is liable to be rejected. 
 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to 

accept work or carry it out in accordance with the bid if the IWAI decides to award the Work to the 

Bidder. 
 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the tenderer fails to 

furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In the 

event of the Bidder becoming the successful Contractor.  The amount of EMD would be adjusted 

against the Security deposit. 
 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 (thirty) days of placement of order to successful bidder. No interest shall be payable on EMD by 

IWAI. 
 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, due 

to any reasons whatsoever will not be considered. 
 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of opening of 

tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a statement of the 

attested and unattested corrections in the tender over their signature.  Such a list shall then be 

binding on the absentee tenderer. 
 

22.0  The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such a 

contract shall be deemed to be a failure on the part of such successful bidder to comply with the 

terms contained herein. 
 

23.0 IWAI  may  award  the  work  for  a  suitable  period  beyond  contract  period  to  the 

successful contractors in their respective sectors at the same rate, terms and conditions of this  

contract  after  getting  the  willingness  from  the  respective  contractors  and  subject  to 

performance of the contractor.  
 

24.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

*** 
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PART-II 

 

GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH  SPECIFICATION DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT  

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS & RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS  

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

   REDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN PART  

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE  

CLAUSE-39 : MEASUREMENTS  

CLAUSE-40 : PAYMENT ON ACCOUNT  

CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT ON FINAL BILL  

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE  

CLAUSE-47  : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE   

  WITHOUT PREFERENCE  TO ACTUAL LOSS 
CLAUSE-48 : ARBITRATION 
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PART  - II 

 

GENERAL CONDITIONS OF CONTRACT 
          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          

 

ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

          

iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 

covered under this tender documents and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

        

iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 

 

vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of the 

project. 

   

viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

x) Director means the Director of the Authority, as the case may be. 

 

xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
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xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

 

xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

 

xv) Day  : means a calendar day beginning and ending  at  mid-night.  

 

xvi) Week : means seven consecutive calendar days 

 

xvii) Month : means the one Calendar month. 

 

xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

xxi) Urgent Works: means any urgent nature which in  the opinion  of the Engineer-In-Charge 

become necessary  at  the time  of execution and / or during the progress of  work  to obviate  

any risk or accident or failure or to  obviate  any risk  of  damage  to the vessel structure,  or  

required  to accelerate  the progress of work or which  becomes  necessary for security or for 

any other reason the  Engineer-in-Charge may deem expedient. 

 

xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

xxiv) District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
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CLAUSE – 2: INTERPRETATIONS  
 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 

 

Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 

 

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 

State Bank of India in accordance with the form prescribed within 15 days of the issue of the 

work order.  

 

3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with sum already deposited as earnest money will amount to 

security deposit of 5 % of the contract value of the work. Bank guarantee will not be 

accepted as security deposit. 

  

3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 

due fulfillment of the contract. The security amount will be accepted in form of demand draft 

in favour of Inland Waterways Authority of India – Fund only payable at PATNA.  

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability 

period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 

forfeited. It shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from the 

pending bills of the contractor under this contract or any other contract with the 

Authority, OR 

 

 ii) To cancel the contract or any part thereof and to carry out the work or authorise to 

carry out the work/ works at the risk and cost of the contractor. 
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3.7 No claim shall lie against the authority either in respect of interest or any depreciation in 

value of any security. 

 

3.8  If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 

 

3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 

    

3.10  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising therefrom or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor‟s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

CLAUSE – 4: REFUND OF SECURITY DEPOSIT 

 

 The security deposit less any amount due shall, on demand, be returned to the contractor on 

the expiry of defects liability period or on payment of the amount of the final bill payable in 

accordance with the agreement conditions, whichever is later, provided the engineer-in-

charge is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE – 5 : SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule of   

Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 

obligations under the contract and all matters and things necessary for the proper execution and 

completion of the works in accordance with the provisions of the contract and its operation during 

execution of work. 

 

CLAUSE – 6 :  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 
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contract is to be constructed and interpreted shall be English and designated as the „Ruling 

Language‟. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good order and the same shall at all reasonable time be available 

for inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 

officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

 

CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the true intent and meaning of the drawings and specifications 

shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the Works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

          

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong multiplication of unit price and quantity, the unit price shall 

be regarded, as firm and multiplication shall be amended on the basis of the quoted 

unit price. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
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(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered         for acceptance instead of the original 

sum quoted by the tenderer. Any rounding off of quantities or in sections of schedule 

of quantities and prices or in General summary by the tenderer shall be ignored. 

     

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship employed in 

connection with the works.  

          

 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 

        

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer-

in-Charge. 

          

 8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 

       

 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the work(s) 

or trade proposed to be subject, to name of the sub-contractor thereof together with his past 

experience in the said work/trade and the form of the proposed sub-contract. Nevertheless 

any such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and responsibilities under the contract. The 

contractor shall also be fully responsible to the Authority for all the acts and omissions of the 

sub-contractor, his employees and agents or persons directly employed by the contractor.  

However, the employment of piece rate works shall not be construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
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contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or any statutory body which may be employed at 

the site for execution of any work not included in the contract which the Authority may enter 

into in connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be 

final and binding on the parties. 

 

Clause – 11 : CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firms, where 

the contractor is an individual or a Hindu Undivided Family business concern, such approval, 

as aforesaid, shall like-wise be obtained before the contractor enters into any partnership firm 

which would have the right to carryout the work undertaken by contractor.  If prior approval 

as aforesaid is not obtained the contractor shall be deemed to have been assigned in 

contravention to Clause 32 hereof and the same action will be taken and the same 

consequences shall ensure as provided for in the said clause-33.  

          

CLAUSE – 12 :  COMMENCEMENT OF WORK 
 

 The contractor shall commence the work at the respective sites within 10 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 

remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards material and otherwise in every respect in strict 

conformity with the specification laid down or as may be laid down by the Engineer-in-

Charge under the terms of the contract. The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings specifications and instructions in writing in respect of the 

work, duly signed by the Engineer-in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 

        

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
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Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid.  

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed, 

provided the directions are in accordance and confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16 :  DEVIATIONS 

          

16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time of 

or during the course of execution of the works for the aforesaid purpose or for any other 

reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have 

the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / Omissions 

and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the specification or 

drawings or designs or Schedule of Quantities, as aforesaid, shall in any way vitiate or 

invalidate the contract and any such Deviations which the contractor may be directed to do 

shall form integral part of the contract as if originally provided therein and the contractor 

shall carry out the same on the same conditions in all respects on which he agreed to do the 

works under the contract. 

 

16.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed due 

to Variation.          

  

16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 

which altered, additional or substituted work bears to the original contract sum plus such 

further additional time as may be considered reasonable by the Engineer-in-Charge whose 

decision shall be conclusive as to such provision: 

          

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such Deviated items. 

 

 

 

CLAUSE - 17:  CONTRACTORS SUPERVISION  

        

17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, if 

contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall be 
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present at the   site(s) and shall superintend the execution of the works with such additional 

assistance in each trade, as the work involved shall require and considered reasonable by the 

Engineer-in-Charge, directions/instructions given by the Engineer-in-Charge to the 

contractor's agent shall be considered to have the same force as if these had been given to the 

contractor himself. 

        

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the supervision of the 

work.  For any such suspension, the contractor shall be held responsible for delay so caused 

to the works. 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE 

         

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions duties and 

powers of the Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders  / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 

to, the address given by the contractor or his authorized agent or to the last known place of 

abode or business of the contractor or his agent of services by post shall be deemed to have 

been served on the date when in the ordinary course of post these would have been delivered 

to him and in other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 

of such instructions by signing the relevant entries in this book. If required by the Contractor, 

he shall be furnished a certified true copy of such instruction(s). 

          

CLAUSE -19:  PLANT AND EQUIPMENT  

          

19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          

19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 
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CLAUSE – 20 :  PATENT RIGHTS 

          

20.1 The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties or other charges which may be 

payable in respect of any article or material or part thereof included in the contract.  In the 

event of any claim being made or action being brought against the Authority or any agent, 

servant or employee of the Authority in respect of any such materials as aforesaid the 

contractor shall immediately be notified thereof. Provided that such indemnity shall not apply 

when such infringement has taken place in complying with the specific directions issued by 

the Authority but the contractor shall pay any royalties or other charges payable in respect of 

any such use, the amount so paid being reimbursement to the contractor only if the use was 

the result of any drawings and or specifications issued after submission of the tender. 

 

20.2 The contractor shall at his own cost and expense, defend all suits or proceedings that may be 

instituted for alleged infringement of any patents involved in the works and in case of an 

award of damages, the contractor shall pay for such award.  In the event of any suit or 

proceedings instituted against the owner, the same shall be defended at the cost and expense 

of the contractor who shall also satisfy/ comply any decree, order or award made against the 

owner. 

 

20.3 Neither the contractor nor through any counsel engaged by the contractor shall defend 

himself in the name of the Authority in any suit or proceedings. 

 

20.4 The Authority shall not be under any obligation to make the final payments to the contractor 

till any such suit or claim remains unsettled. 

       

CLAUSE – 21 : MATERIALS 

 

21.1 The contractor shall at his own expenses provide  / arrange all materials required for the 

bonafide use on work under the contract. 

          

21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his cost, of the materials parts as may be specified by the Engineer-in-

Charge shall also have powers to have such tests, in addition to those specified in the 

contract, as may be required and the contractor shall provide all facilities to carry out the 

same. The cost of materials parts consumed in such tests and also expenses incurred thereon 

shall be borne by the contractor in all cases and also where such tests which are in addition to 

those provided in the contract disclose that the materials are in conformity with the 

provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained.  For 

this, purpose, the contractor shall afford such facilities as may be required for such inspection 

and examination. 
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CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and 

for any other judicial proceedings. 

 

CLAUSE - 23:  WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 

protection of the works or for the safety and convenience of those employed on the works or 

the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during national holidays without the permission in writing of the Engineer-in-

Charge.  However, when work is unavoidable or necessary for safety of life, property or 

works, contractor shall take necessary action immediately and advise the Engineer-in-Charge 

accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25 : LABOUR 

          

25.1 Contractor has to abide by all the labour related laws and take necessary measures wherever 

applicable.  

 

25.2   ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.3   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.4 REMOVAL OF CONTRACTOR’S MEN 
 

The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  

object to and require the contractor to remove  from  the works any persons employed by the 

Contractor for the  execution  of the works who, in the opinion of  the  Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the  proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 
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again employed upon the works without written permission of the Engineer-in-Charge. Any 

person so removed from the work shall be immediately replaced at the expense of the 

contractor by a qualified and competent substitute. Should the contractor be requested to 

repatriate any person removed from the work, he shall do so and shall bear all costs in 

connection herewith.  

 

 CLAUSE – 26 :  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 

TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is 

found suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majored shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  not), 

invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  insurrection, 

military  or  usurped power,  damage from aircraft, nuclear fission, acts of  God, such  as  

earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented floods, fires not 

caused by contractor's  negligence  and  other such causes  over  which  the contractor  has no 

control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 

and  binding.  In the event of either party being rendered unable  by Force  Majeure  to  

perform any obligation  required  to  be performed by them under this contract, the relative  

obligation  of the party affected by such Force Majeure  shall  be treated as suspended for the 

period during which such  Force Majeure cause lasts, provided the party allowing that it  has 

been  rendered  unable as aforesaid,  thereby  shall  notify within  15 days of the alleged 

beginning and  ending  thereof giving full particulars and satisfactory evidence in support of 

such cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 
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27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 28.1 If the contractor or his labour  or  sub-contractor, injure destroy or damage, Battery, Solar 

panel, lighting system, road, fence, enclosures, water pipe, cables,  buildings, drains, 

electricity or telephone  posts, wires,  trees,  grass line, cultivated land in the  area  in which  

they may be working or in the area contiguous to  the premises  on which the work or any 

part of it is being  executed  or  if any damage is caused during  the  progress  of work,   the  

Contractor shall upto receipt of  a  notice  in writing in that behalf from the Engineer-in-

Charge, make the same good at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to 

the expiration of the Defects Liability period that any work has been executed  with unsound, 

imperfect or unskilled  workmanship or that any materials or articles provided by the 

Contractor for  execution of the work are unsound or of a  quality  inferior  to that contracted 

for, or otherwise not  in  accordance  with the Contract, or that  any defect, shrinkage  or 

other  faults found in the work arising out of defective  or improper  materials  or 

workmanship, the  Contractor  shall, upon receipt of a notice in writing in that behalf from  

the Engineer-in-  Charge forthwith rectify or remove and  reconstruct  the  work so specified 

in whole or in part,  as  the case may be, and/or remove the materials/articles so  specified 

and provide other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of 

his employee shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29 :  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that  may happen to the works or any part thereof and 

to the  Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  

be in good order and  condition  and  in conformity  in  every respect with the requirements  

of  the Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or 

damage which may  occur or  arise  out of "Force Majeure" to the works or  any  part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could  not have been foreseen or avoided by a prudent  person and  the  either  

party shall bear losses  and  damages   in respect  of  their  respective men and  

materials.  As such liability of either party shall include claims/ compensations of the 

third party also. 
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ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  

the  following  provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-

charge, re-execute the works lost  or  damaged,  remove  from the site any 

debris and so much  of  the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the  Authority's store.  

The cost of such re-execution of the works, removal of damaged works and 

carrying of Authority's store shall be ascertained in the same manner as for 

deviations and this shall be ascertained in the same manner as for deviations 

and this shall be added to the contract sum. Provided always that the 

Contractor shall, at his own cost, repair and make good so much of the loss or 

damage as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss or 

damage or minimise the amount of such loss or damage, Final assessment of 

loss or damage shall be decided by the Engineer-in-Charge and his decision 

shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor.  The anchors dropped in the 

waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may 

arise out of or in consequence of the construction and  maintenance,  of works during the 

contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  

charges and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  

shall   include claims/compensations of the third party.   

 

29.6 (a) Before commencing execution of the work,  the Contractor shall without in any way 

limiting his obligations and  responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any  property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is  used by  him for storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs.  2,00,000  for each accident. 

 

ii) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 
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iii) The Contractor shall prove to the Engineer-in Charge from time to time that he 

has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by his 

sub-contractor (if  any)  and shall be responsible for any claims or losses to the 

Authority  resulting  from their failure to  obtain  adequate  insurance  protection  in 

connection thereof.  The Contractor shall produce or cause to be produced by his sub-

contractors (if any) as the case may be, relevant, policy or policies and premium 

receipt as and when required  by  the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall  fail  to effect and keep in 

force the  insurance  referred to above or any other insurance which he/they may  be 

required  to effect under the term of the Contract then  and in  any such case the 

Authority may, without being bound  to  effect  and keep in force any  such insurance 

and  pay  such premium or premiums as may be necessary for that purpose and  from 

time to time deduct the amount so paid by the Authority from any moneys due or 

which may become due to the  contractor or recover the same as a debt due from the 

contractor.  

 

(d) The contractor shall at his own expense arrange for the  safety provisions as required 

in respect of  the  works covered  under this contract as per the instruction  of  

Engineer-in-charge.  In case, the contractor fails to comply with the provisions of the 

safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not absolve 

the Contractor of his overall responsibility to execute the works under the contract. 

 

CLAUSE – 30 : SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the 

works or any part thereof for  such time or times and in such manner as the  Engineer-in-

Charge  may  consider  necessary and  shall  during  such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect 

to the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could  not derive in consequence of the 

fore closure of  the whole or part of the works. 

 



 29 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless 

the Engineer-in-Charge is satisfied that the legal representatives of the individual contractor 

or of the proprietor of the proprietary concern and in the case of partnership, the surviving 

partners are capable of carrying out and completing the contract, the Engineer-in-Charge 

shall be entitled to terminate the Contract as to its incomplete part without the Authority 

being in anyway liable  to payment of any compensation whatsoever on any account to the 

estate  of the deceased Contractor and/or to  the  surviving partners of the Contractor's firm 

on account of  termination of the Contract. The decision of the Engineer-in-Charge that the 

legal representatives of the deceased contractor or the surviving   partners of the Contractor's 

firm cannot carry out and complete the works under the contract shall be final and binding on 

the parties. In the event of such termination, the Authority shall not hold the estate of the 

deceased Contractor and/or the surviving partners of the Contractor's firm liable for damages 

for not completing the contract. Provided that the power of the Engineer-in-Charge of such 

termination of contract shall be without prejudice to any other right or remedy which shall 

have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR 

IN PART 

 

 33.1  If the Contractor  

          

(i) Commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy it or take effective steps to remedy it 

immediately and not later than 15 days in any case after a notice in writing is given to 

him in that behalf by the  Engineer-in-Charge; or 

          

(ii) fails to complete the work (s) or any item of work  (s) within the time or any extended 

time under the contract  and does  not complete the work (s) or any item of works  

within the  period specified in a notice given in writing  in  that behalf by the 

Engineer-in-Charge ; or     

 

(iii) Assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of 

labour with  materials  not  being incorporated  in the work shall not be deemed to be  

subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  portion 

thereof without  the  prior  written approval of the Engineer-in-Charge.  The 

Engineer-in-Charge shall have powers to terminate the contract in full or in part as 

aforesaid without  prejudice to  any  other right or remedy which shall have  accrued  

or shall accrue of which cancellation notice in writing to  the Contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence.  

 

33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any person in the employment of the Authority or 

working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do any 

act in relation to the obtaining or execution of the contract or any other contract with the 
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purchaser or for showing or forbearing to show favour or disfavour to any person in relation 

to the contract or any other contract with the purchaser. Any breach of the aforesaid 

condition by the contract,  or  any  one employed,  by him or acting on his behalf (whether  

with  or without  the knowledge of the Contractor) or the  commission of  any offence by the 

Contractor or by any one employed  by him  or acting on his behalf under Chapter IX of the  

Indian Penal  code 1860 or the Prevention of Corruption Act.  1947 or any other Act enacted 

for the prevention of corruption by Public Servant shall entitle the Chairman to cancel  the 

contract and all or any other contracts with the  Contractor and  to recover from the 

Contractor the amount of  any  loss arising from such cancellation in accordance with the 

provisions of General condition and Special conditions. 

          

33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

 

i) To take possession of the site of work under the contract as well as the land  / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary works 

and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, structures 

etc. thereon. The Engineer-in-Charge shall also have powers to carry out the 

incomplete work by any means or through any other agency or by himself at the risk 

and cost of the contractor. In such agencies shall be credited to the contractor at his 

contract prices and the contractor shall pay  the excess  amount, if any, incurred in 

completing the work  as aforesaid, as stipulated under sub-clause 33.5 hereunder. 

          

33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part 

or whole of  such plant,  equipment and materials, structures be removed  from the  site  of  

the work as well as  from  the  land/premises allotted  to the contractor for his preliminary,  

enabling and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do 

so within the period  specified in  a notice in writing by the Engineer-in-Charge,  the  

Engineer-in-Charge may cause then to be sold, holding the  net proceeds of such sale to the 

credit of the contractor, which shall  be released after completion of works and  settlement of 

amounts under the contract. 

          

33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and 

completing  the  incomplete work  or part of the same, as certified by the  Engineer-in-

Charge, are in excess of the value of the work credited / to be credited to the contractor, the 

difference shall be  paid by the contractor to the Authority. If the contractor fails to pay such 

an amount , as aforesaid, within thirty days  of receipt  of notice in writing from  the  

Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such amount  

from  any sum due to the contractor on  any  account under this or any other contract or from 

his security deposit or otherwise. 

          

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's unused 

materials, constructional plant, equipment, implements, temporary building / structures etc. 

and apply the proceeds of sale thereof towards the satisfaction of any sums due from the 

contractor under the contract and if thereafter there may be any balance outstanding from the 

contractor, the Engineer-in-Charge shall have powers to recover the same in accordance with 

the provisions of the contract. 
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33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 

purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or 

houseboat,  or any such things except with the written  permission  of  the EIC and any such 

construction,  so  put  up shall  be removed by the contractor whenever the EIC or  his 

representative calls upon the contractor to remove.  Any dispute or difference in respect of 

either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

 

 

CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS 

          

34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, or 

 

ii) Suspension of work as per clause 30 ; or 

         

iii) Rebuilding of work as per clause 31; or 

 

iv) "Force Majeure" as per clause 27; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond 

the contractor's control; then immediately upon the happening of any such events as 

aforesaid, the contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  

contractor  shall  nevertheless  use constantly  his best endeavors to prevent and/or 

make  good the  delay  and shall do all that may be  required  in  this regard.  The 

Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

 

34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  

and  reasonable extension of time, after  taking  into consideration  the nature of the work 

delayed and  practicability  of  its execution during the  period  of  extension.  Provided in the 

event of non-receipt of a request for such extensions  from the contractor for reasons 

whatsoever,  the Engineer-in-Charge may, at his sole discretion and with  due regard to the 

event, grant fair and reasonable extension  of time  not  more than 1/3rd of the  total  

completion  period without  any  financial  implication.  Such extensions,  if admissible,  

shall be communicated to the contractor by  the Engineer-in-Charge  in writing within one 

month of the  date of  receipt of such request or within one month of  the  occurrence  of the 

event, but in any case before expiry of  the contract period. 

 

CLAUSE – 35 :  COMPENSATION FOR DELAY 
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35.1 If the contractor fails to complete all items of works in respect of any of the sub- group/group 

and/or work as a whole as the case may be and before the expiry of the period(s) of 

completion as stipulated in the aforesaid tender or any extended period (not due to the fault 

of the contractor) as may be allowed, he shall without prejudice to any other right or remedy 

of the Authority on account of such default, pay as an ascertained/agreed compensation as 

per Clause No. 36.  

CLAUSE – 36 : LIQUIDATED DAMAGES 

          

36.1  If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be agreed he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay compensation (not by way of penalty) at the rate of 
1
/2 % (half percent) per week on the total value of the contract subject to a maximum of 10% 

of the total value of the contract. 
         

36.2  Should however, the contractor achieve the completion of the entire works as a whole under 

the contract within the time or in the extended time (not due to reasons of default on the part 

of the contractor) as may be accorded, the Authority will refund to him the amount of 

compensation recovered from him, if any, in respect of delay in the non completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any sum 

due or payable to the contractor under this or any other contract with the Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be considered as 

reasonable compensation without reference to the actual loss or damage, which will have 

been sustained. 

  

36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

 

CLAUSE – 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer-

in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

          

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized 

representative  whenever any such work is ready for examination and the Engineer- in-

Charge  or  his representative shall,  without  unreasonable delay,  unless he consider it 

necessary and advise the  contractor accordingly , examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the Engineer-

in-Charge, uncover such work at the contractor's expenses. 

         



 33 

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 

all attempts should be made to have joint inspection and number of inspections be not less 

than three in a calendar month.  
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CLAUSE – 38 : COMPLETION CERTIFICATE 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and terms and conditions of the contract. As soon as the work under 

the contractor is completed as a whole the contractor shall give notice of such completion to 

the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy 

himself that the work(s) has been completed in accordance with the provisions of the contract 

and then issue to the Contractor a certificate of completion indicating the date of completion. 

Should the Engineer- in-Charge notice that there are defects in the works or the works are not 

considered  to be  complete,  he  shall issue a notice in  writing  to  the Contractor  to rectify / 

replace the defective work  or  any part thereof or complete the work, as the case may be 

within such time as may be notified and after the contractor has complied  with as aforesaid 

and gives notice  of  completion the Engineer-in-Charge shall inspect the work and issue  the 

completion certificate in the same manner as aforesaid. 

          

38.2 No certificate of completion shall be issued as stipulated above and no work be considered to 

be completed unless the contractor shall have removed from the work  site and  / or premises 

all his belongings /  temporary  arrangements  brought / made by him for the site and / or  

premises in  all  respects and made the whole of the site  and  /  or premises fit for immediate 

occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor fails  to 

comply  with the above mentioned requirements on  or  before the date of completion of the 

work, the  Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor,  

fulfill such requirements and remove / dispose  of  the contractor's belongings / temporary 

arrangements , as aforesaid, and the contractor shall have no claim in this respect except  for  

any sum realised by the  sale  of  Contractor's belongings  / temporary arrangements less the 

cost  of  fulfilling the said requirements and any other amount that  may be  due from the 

contractor. Should the expenditure on the aforesaid account exceed the amount realised by 

sale of such contractor's  belongings / temporary arrangements  then  the contractor  shall  on 

demand pay the amount of  such  excess expenditure.   

CLAUSE - 39 :  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the  

Technical  Specifications or Schedule of Quantities  measurement shall  be  taken in 

accordance with  the  relevant  standard methods  of  measurement laid down by the  Bureau  

of  Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  
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39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, taken by the Engineer-in-Charge shall be taken to be correct and final 

measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

39.7   Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item 

objected to and such  note shall be signed and dated by both parties engaged in  taking the  

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  

the  Engineer-in- Charge  for  the items of work completed.  The Engineer-in-Charge shall 

then arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting therefrom the amount already paid, the security 

deposit and such other amounts as may  be withheld, deductible or recoverable in terms of  

the contract. 

 

40.3   Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 

that any work  or  materials to which it relates is / are  in  accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 
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40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, excise service tax or any 

other local or central taxes as applicable/ charged by Center or State Government on all  

materials, including steel, wood, POL (and  increase  if  any, on these during the currency of 

the contract) that  the contractor  has to purchase for the performance of the  contract, shall 

be payable by the contractor and the  Authority will not entertain any claim for compensation 

whatsoever in  this  regard.  The rates quoted by the contractor shall be deemed to be 

inclusive of all such taxes, duties, levies, etc. 

 

CLAUSE-42 :  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43  :  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the Engineer-

in-Charge.  No further claim in this regard unless as specified herein under shall be 

entertained.  Payment shall be made within three months. If there shall be any dispute about 

any item or items of the work then the undisputed item or items only shall be paid within the 

said period of three months or six months, as the case may be.  The contractor shall submit a 

list of the disputed items within thirty days from the disallowance thereof and if he fails to do 

so, his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

 

CLAUSE - 44  :  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises 

out of or under this  contract  against the contractor, the same may be  deducted  by the  

Authority  from any sum then due or  which  at  anytime thereafter  may  become  due to the  

contractor  under  this contract and failing that under any other contract with  the Authority  

or from any other sum whatsoever due to the  contractor from the Authority or from the 

Authority or from his security deposit, or he shall pay the claim on demand. 

  

 44.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The  authority  further 

reserves the right to enforce  recovery  of any  over payment when detected not- withstanding 

the  fact that  the amount of the final bill may be included by one  of the  parties  as  an item 

of dispute  before  an  arbitrator appointed under clause 48  of this contract and 

notwithstanding  the fact that the amount of the final bill  figures  in the arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 
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methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 

          

 44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may 

be, and the contractor shall have no claim for interest or damages  whatsoever  on this  

account or any other ground in respect of any  sum  of money withheld or retained under this 

clause. 

           

CLAUSE - 45  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

          

45.1 All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not 

divulge or allow access to them by any un-authorized person. 

 

45.2 The contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX of 

1923) applies to them and shall continue so to apply even after the execution of such under 

the contract. 

 

CLAUSE – 46  :  FINALITY CLAUSE 

          

It shall be accepted as an inseparable part of  the  contract that  in matters regarding 

materials,  workmanship,  removal of  improper work, interpretation of the contract  

drawings and  contract  specifications,  mode of  procedure  and  the carryout  out of the 

work  the decision of the  Engineer-in-Charge which  shall be given in writing shall be final 

and  binding on the contractor. 

 

CLAUSE – 47  : SUM PAYABLE BY WAY OF COMPENSATION TO BE  CONSIDERED 

IS  REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 
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 CLAUSE – 48:  ARBITRATION 

         

48.1   Except as otherwise provided herein before, all questions, disputes or difference in respect of 

which the decision has not been final and conclusive arising between the Contractor and the 

Authority in relating to or in connection with contract shall be referred for arbitration in the 

manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence of such 

question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-

charge of work at the time of such dispute shall send to the Contractor panel of three 

persons and there after the Contractor within fifteen (15) days of receipt of such panel 

communicate to the Engineer-in-charge the name of one of the persons from such 

panel and such a person shall then be appointed as sole arbitrator by the Chairman, 

IWAI. However, the arbitration so appointed shall not be an officer or the employee 

of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from 

the aforesaid panel and appoint him as the sole arbitrator. 

          

48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chief Engineer shall appoint another 

person to act as sole arbitrator, such person shall be entitled to proceed with the reference 

from the stage at which it was left by the predecessor. 

          

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne 

by either party. 

         

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

48.5 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 

failing which all rights and claim under this contract shall be deemed to have been waived 

and thus forfeited and absolutely barred. 

 

 48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 

          

 48.7 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings 

except to the extent which may be in dispute. 
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 48.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause. 

        

NOTE: In case of contract with another public Sector Undertaking, following Arbitration Clause 

shall apply: "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between the 

parties upon or in relation to, or in connection with this agreement, the same shall be settled 

in terms of the Ministry of Industry, Department of Public Enterprises O.M No.3/5/93-PMA 

dt.30.06.93 or any modifications / amendments thereof. "The arbitrator shall have the power 

to enlarge the term to rate the award with the consent of the parties provided always that the 

commencement or continuation of the arbitration proceeding shall not result in cessation or 

suspension of any of other rights and obligations of the parties of any payments due to them 

hereunder.  

          

  

 

 

 

******* 
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PART- III 

 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

A. OBJECTIVE AND AREA OF WORK  

 

1.  The Objective of the work is Installation and operation of Night Navigational Lighting 

System fitted on country boats/ buoys in Farakka-Sultanganj and Sultanganj-Patna stretches 

of National Waterway No. 1 River Ganga for marking the navigation channel. National 

Waterway No. 1: Ganga-Bhagirathi-Hoogly river system extends from Haldia-Allahabad 

(1620 km). The river carries floods generally during June to October. The lean season in 

river Ganga extends from November to May. There is considerable difference between flood 

and lean seasons discharge and water level. The maximum water level difference is about 10 

to 12 m. The Current in the river Ganga from 0.5 m/s to 4 m/s. However the current during 

the lean season seldom exceeds 1.5 m/s the bed material along the waterway comprises silt 

and sand. During lean season many channels are formed of which main channel is to be 

identified and worked for navigation. For day navigation, conventional bamboo marks are 

proposed and for night navigation country boats fitted with lights are proposed to be 

stationed all along the navigational channel. Thus the above marking system will ensure 

round the clock navigation. (The information is given in good faith. Tenderers are advised to 

make their own assessment. No claim due to this information shall be entertained). Installation 

and maintenance of navigational lights in National Waterway-1 is proposed in the following 

stretch:  

Sl. 

No. 

Stretch Distance 

(in River KM) 

No. Of boats with Light 

1. Farakka - Sultangan 202 202 

2. Sultanganj - Patna 209 209 

3. Patna – Ballia 108 131 

4. Ghazipur - Varanasi 133 143 

 

2. To facilitate round the clock navigation of the vessels, IWAI is executing the scheme for 

installing night navigation lights on the top of manned country boats to be placed at different 

locations along the National Waterway at selected stretches for marking the navigable 

channel. The lights consist of fiber body, solar panel with rechargeable batteries along with 

navigation light and other accessories etc.  

3.  The navigable channel of 45m width having depth more than 2 meter is to be marked during 

flood and lean season using navigational lights on the manned country boat. These markings 

are to be shifted to its correct positions as and when navigational channel changes its course. 
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B.  TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

NAVIGATIONAL LIGHTS  

1.  The country boats, which are to be used for installation and operation of navigational lighting 

system, should be of about 22 feet x 5 feet size (with a permissible variation of + 15% in 

size) with arrangement for accommodation of one boatman/ manjhi. Boats are to be placed 

all along the navigation channel at pre-determined interval to mark the channel to facilitate 

round the clock navigation. The contract includes provision of labour, materials, boats, fitting 

arrangements for light on country craft. A general arrangement drawing of boat with light is 

given at Annexure-III.  

 

2.  Each boat should have a boatman and all necessary fixtures like oars, bamboo poles one flag 

each of green and red colour of size 1.0 m x 0.5 m fitted on a pole (given a coat of lime 

wash) of minimum 2.0 m height. One flag will be hoisted on boat at a time depending upon 

its position. The flag will have IWAI marking in it. The boat will also have board of 0.5 x 0.5 

meter to display the number of the boat. Material like coir string, straw, lime, and other tools 

and plants as may be required are to be arranged at different beats at contractor's own cost.  

 

3.  The boat should be in good condition and should be able to bear extreme weather condition 

of river.  

 

4.  The boats shall have at least 1 no. Grab Nail Anchor of 10 kg weight with necessary mooring 

rope etc.  

 

5.  Each boat should have all joints well caulked and bitumen painted to reduce seepage.  

 

6.  Each boat should have accommodation facility, shelter and working facilities for a single 

boatman. These boats are to be placed to facilitate night navigation from 6PM to 6AM.  

 

7.  The contractor has to ensure that the boatman engaged at each boat should keep the 

boat in correct position and safekeeping of the navigation light and battery, solar sets, 

charging unit etc.  

 

8.  The contractor has to ensure that the boatman engaged at each boat should well acquaint with 

the navigable channel of that area. The boatman should also have experience in marking the 

channel.  

 

9.  The contractor has to first identify the navigable channel all along the beat and erect bamboo 

mark at each critical position where the boats with the navigational lights are to be maintained. 

The boatman should be able to see one boat upstream side and one boat downstream side so that 

the vessels should be able to see boats continuously from a long distance at night without any 

difficulties.  

10.  The contractor shall also have to ensure that with the rise and fall of water level and 

with the changes of orientation of navigable channel, these boatmen also re-orient 

their position, drive a new bamboo mark at the new position withdrawing the 

bamboo from the old position and anchor their boats by the side of these new 

bamboo positions.  
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11.  The contractor has to ensure that the boatmen deployed in each boat are from the 

adjacent locality. Each boatman should have identity card with full address.  

 

12.  The contractor shall be responsible for the safety of the lighting system after the 

same are issued to him. He shall have to hand over all lighting systems to the store of 

the Authority at Patna and obtain a „No Dues Certificate‟ after expiry of work order 

or as per instruction of EIC. The said „No Dues Certificate‟ is required to be 

submitted to the Authority for release of his security deposit.  

 

13.  Tenderer shall have to maintain a register through every beat in charge, stationed at 

every 50 kms with mechanized boat for inspection, indicating the names and 

addresses of each boatman deployed in a beat.  

 

14.  All night navigational lighting equipments will be issued by the Authority to the 

contractor but all cases of theft/pilferage shall have to be reported to the Police 

Station by the contractor as soon as any such incident occurs but not letter than 24 

hours. While submitting F.I.R. to the Police Station, if any assistance is required by 

the contractor the same will be provided by E.I.C. However, for the loss of 

navigational lighting equipment, the contractor will be solely responsible and the cost 

will be deducted from the running bill.  

 

15.  The contractor shall ensure that beat Incharge make his inspection at night and at 

day to ensure proper operation of the lighting system and positioning of marks to 

ensure the safety of the vessels plying in his beat.  

 

16.  The navigational lights with solar panels will have to be installed on the 

top of a manned country boat of standard size having provision for 

accommodation of one boatman/manjhi. The battery shall be kept under 

the shed in case of big navigational lights. His boat shall be placed at 

critical position as found suitable during the inspection and surveyed by 

IWAI and shall work like a floating buoy. His boat should also have a 

small platform at a height of about 1 meter from the deck of the boat 

(above the shed) and night navigation light fitted with solar panel and 

battery shall be installed on the platform. While the battery shall be kept 

under the shed for safety and security, the solar panel shall charge the 

battery in the day time and the light shall be flashing at the pre-determined 

interval and work as night navigation system. The boats shall have to be 

kept in a position with its anchor and shall be moored at a depth of 2.0 – 

2.5 meter depending on the fall and rise of the water level and the 

changing channel pattern and these boats shall have to be placed at a 

suitable position for marking the navigable channel, alongwith day 

navigational marks.  

17.  If there is any navigational lights theft/damage/ pilferage of the 

navigational lights, the cost of the same will be deducted from the running bill of 

the contractor for the said work for the said period.  
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18.  After receipt of the claim recoverable amount by IWAI from the 

insurance company, the same amount will be reimbursed to the 

contractor, which was deducted from his running account bill 

towards theft/damage/ pilferage of the navigational lights.  

 

19.  The contractor shall make his own arrangements for protecting the works 

during the course of installation and operation. During the process of work 

the contractor shall provide such precautionary and protective works at his 

own cost to protect the lighting equipments from the rough weather and 

the contractor shall be solely responsible for any damage, which may 

occur due to contractor not taking necessary protective steps.  

 

20.  The contractor shall submit the rate analysis for the work/sub item 

in case the Department requires for the same during a negotiation.  

 

21.  The contractor shall forthwith raise and remove any plant (floating or otherwise) 

belonging to him which may be sunk in the course of execution until the same shall 

be raised and removed, the contractor shall display at night search lights and do all 

such things for the safe navigation as may be required by the department. In event of 

the contractor not carrying out the obligations imposed upon him by this clause, the 

E.I.C. shall raise and remove the same (without prejudice to the right of the 

department to hold the contractor liable) and the contractor shall pay to the 

department all costs incurred in connection therewith. The fact that sunken vessel, 

craft or plant is insured or has been declared a total loss, shall not absolve the 

contractor from his obligation under this clause to raise and remove the same.  

 

22.  The progress of the work at each stage shall be subject to the approval of the EIC 

whose decision as to the rate of progress at each stage shall be final and binding on 

the contractor. The EIC reserves to himself the right to cancel the contract for 

unsatisfactory progress in the work at any stage.  

 

23.  The contractor shall maintain at each stretch one Inspection Register for recording 

details of navigational lights like battery, solar panel, and light etc which is required 

for replacement/charging/repairing etc as the navigational lights are in warranty repair 

period/ under AMC and to be produced by the contractor or his agent whenever called 

upon to do so by the EIC or his representative during their inspection of the work. If 

the rectification ordered to be done are not carried out within a time specified, the 

EIC shall have the right to get the same done through a third party and recover the 

expenditure incurred in the same from the any payment due to the contractor or the 

security deposit. This inspection register shall be the duplicate copying type so that 

one copy of the entries get recorded in the EIC's office.  

 

24.  The contractor shall get the payment for monthly operation of lights and 

conventional bamboo marks based upon the certification.  
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25.  However, for the operation during the initial month and the last month shall be 

considered with a partial operation during the calendar month based on the 

actual number of days against the month.  

 

26.  The contractor shall at his risk and cost, make all arrangements for locating the 

navigable channels, sand churs, snags etc. by means of regular soundings along the river 

and change the position of the lights to indicate the navigable channel for the vessels 

operating in that stretch.  

 

27.  Navigational lights are termed as green light (left side along the current) 

and red light (right side along the current) are of variable nature and this can be 

determined only after conducting the survey in the field. However the total no. of 

navigational lights shall not exceed the number indicated in the contract.  

 

28.  The contractor shall be liable to bear the expenditure of all manpower, material 

and equipment required for the work at his cost. He must, therefore, have thorough 

knowledge about the work prior to submission of his rates. No extra claim in this regard 

shall be entertained once the contract has been awarded. The navigational lights after 

initial installation shall be operated for the complete period of contract. However, the 

operation period can be extended or curtailed at the discretion of EIC.  

 

29.  The Contractor shall ensure provision of boats, manjhies beat Incharge with 

mechanized boat in their respective beat/ reach so as to maintain and operate the required 

number navigational lights.  

 

30.  Contractor shall intimate in writing the installation of navigational light 

immediately after completion within two days to enable EIC for arranging for the 

inspection of the same. The EIC or his representative shall inspect immediately and file a 

certificate accordingly.  

 

31.  The completion period for installation of entire stretch for navigational lights is 20 

days, inclusive of the mobilisation period from the date of order of intimation to the 

contractor by the EIC or his representative. The navigational lights shall be inspected 

on any day from the date of receipt of intimation about completion of installation of 

the navigational lights in the particular beat. Full payment for installation of 

navigational lights shall be done only after the inspection provided the number of 

lights found is 100% of the number specified for the beat. In case, the number of 

lights found are less than that specified, the contractor shall immediately set right the 

same and inform the EIC for same. The payment towards installation shall be released 

only after EIC or his authorised representative inspects and certifies that the number 

of navigational lights erected is same as the number specified. The operation shall 

start after 100% lights is installed to the satisfaction of EIC. The operation shall start 

immediately after the date of installation. Payment for installation shall be made only 

after the full completion of lights in all the beats. Operation of the lights shall be paid 

after verification of successful operation of the lights for every month. The contractor 

or his authorised representative shall have to accompany the officer in-charge during 
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every inspection days. In case the contractor fails to attend the inspection trip he shall 

be liable to accept the measurement recorded during the inspection.  

 

32.  Navigational lights installed or operated in wrong position or without purpose 

shall not be considered for payment.  

 

33.  In case the contractor fails to operate the erected/re-erected navigational lights 

according to the specification and direction given by the EIC / his representatives from 

time to time, E.I.C. shall be free to cancel the entire or part operating cost as the case may 

be and security amount deposited for the same shall be forfeited. In addition, the EIC 

reserves the right to operate the installed / re-positioned lights for the entire stipulated 

period through other agencies. In such an event the contractor shall be allowed to remove 

the material used in the initial installation / re-installation of lights only after completion 

of the stipulated operating period.  

 

34.  Payment against each beat shall be done after inspection and verification by the 

E.I.C. or his representative on completion of the installation work, in entire stretch.  

 

35.  The navigable channel shall be at least 45m wide (30m wide at shoals) and 2 

meter deep.  

 

36.  Where straight reach is available, boat lighted with navigational light shall be 

placed at longer distance but shall be visible from previous light.  

 

37.  For marking the main channel passing through the shoal/churs, the boat lighted 

with navigational light shall be placed in water close to the main navigational channel.  

 

38.  The contractor shall bear full responsibility for the intimation to the EIC 

forthwith of any accident and take all necessary action required under relevant 

Acts and Rules, Marine Rules etc. as the case may be. The contractor shall also 

report such accidents to the competent Authority wherever such reports are 

required under rules. The EIC or his representative must however, be informed 

immediately in the event of any marine accident. The contractor should also bear 

full responsibility for all accident, damages or injury caused to any of the IWAI's 

employees, cause of which is established as due to contractor's carelessness or 

negligence.  

 

39.  It has been proposed that the entire stretch shall be inspected at least two times in 

a month for very close monitoring and the contractor shall facilitate such inspection duly 

deploying his representative along with the IWAI inspection team.  

 

40.  It must be noted that in each beat during two inspections at least 95% lights 

should be available during each inspection in a month.  

 

41.  The payment of monthly operational cost shall be as follows: -  



 a.  If during a month the lights seen in all the 2 inspections are 95% or above in the 

specified beat operational cost is payable for the full month for the lights actually seen in the 

beat limited to the least number observed during two inspections.  

 

 b.  No monthly operational cost shall be payable for the full month if the lights on 

boats seen are less than 95% in any inspection during a month.  

 

42.  The contractor should deploy sufficient mechanized inspection boats for close 

monitoring and the contractor shall facilitate such inspection duly deploying representative 

along with proper manpower.  

 

43.  Transportation of men and material and delivery of the materials shall be under the 

scope of contractor. Any delays encountered in the transportation/mobilization of the men and 

material shall be accounted to the contractor.  

 

44.  Care should be taken to ensure the proper holding of anchor of country boat/buoy, 

correct location of country boat in upright condition etc. at the time of installation and operation 

period.  

 

45.  The contract can be extended for further period on mutually agreed terms and 

conditions.  

 

SPECIAL PAYMENT TERMS  

1.  Installation of the boat with light will be paid only after 100% of the night navigation 

boats are mobilized and placed at respective location and conventional bamboo marks 

erected.  

 

2.  No payment will be made for any boat without light/without boatman/without bamboo 

mark being found posted.  

 

3.  Payment for installation and operation shall be done after a joint measurement and 

certification by a team including representative from the Authority and the contractor. In 

case the contractor fails to depute his representative, the finding made by the inspection 

team shall be deemed to be accepted by the contractor for the purpose of payment of his 

bill.  

 

4.  For operation, payment shall be released only when it is found that at least 95% of the 

boats with light are found operated as per agreement during every inspections. At least 

95% of boat shall have to be operated in order to qualify for payment.  

 

5.  At least two inspections shall be done every month.  

 

6.  Payment against each boat shall only be paid if the same is found to be anchored 

adjacent to its deputed location, during night time but may or may not be in its position 

during day time.  

 

7. The rates quoted shall include all taxes and other levies. It shall be inclusive of all cost 

such as material, labour, tools etc. and should be valid for entire contract period. 
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SPECIAL CONDITIONS 

 

A.  HOLD HARMLESS:  

i)  The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract.  

 

ii)  The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

 

 iii)  The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with 

this Contractor.  

 

B.  CHANGE ORDERS: i) The Contractor should not make any changes in the schedule 

of work or the Specifications without written authorization by the Engineer in Charge 

and written concurrence by the Authority.  

 

C.  UNSATISFACTORY PERFORMANCE: i) In case of unsatisfactory performance/ 

progress / services by the Contractor, IWAI shall have the right to issue a show cause 

notice to the consultant requiring him to explain the reason thereof. ii) In case of 

continuation of such unsatisfactory performance / progress / services, IWAI reserves the 

right to rescind the Contract and get the balance work executed at the risk and cost of 

the Contractor.  

 

D.  WARRANTIES: 

 

i)  The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party.  

 

ii)  The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which 

may have been or may hereafter be entered into by the Contractor with any other party.  

 

E.  MISCELLANEOUS: 

 

 i)  The Contract embodies the entire understanding of the parties as to its subject matter 

and shall not be amended except in writing executed by both the parties and subject to 

the approval of the concerned authorities.  

 

ii)  The lighting system issued to the contract shall be returned by the contractor to IWAI in 

the same condition as it was received by him. 
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SCHEDULE –A 

BILL OF QUANTITY 

 
Sub:  Installation and operation of night navigational lighting system fitted on country boats in 

Farakka-Sultanganj stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Farakka-Sultanganj (202 km) 

 

Sl. 

No. 

PARTICULAR UNIT QTY. RATE AMOUNT 

 Mobilization and placement 

of country boats fitted with 

navigational light along with 

manning the boat as per 

specification, drawing & 

direction of EIC. The 

navigational lights will be 

provided by IWAI 

Per boat 202   

 Operation of the country 

boats, navigation light, 

battery, solar cell etc. 

including shifting of boat 

from one place to another for 

navigation and effective 

supervision for 11 months 

(202x11=2222) as per 

direction of EIC 

Boat month 2222   

 

 

 (SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE –A (I) 

BILL OF QUANTITY 

 

For rate purpose only 

 
Sub: Installation and operation of night navigational lighting system fitted on country boats in 

Farakka-Sultanganj stretch of National Waterway No. - 1 (River Ganga).  

 

National Waterway No: 1  

Stretch: Farakka-Sultanganj (202 km) 

Sl. 

No. 

PARTICULAR UNIT QTY. RATE AMOUNT 

 Takingover of FRP buoys 

1300mm along with chain and 

accessories (one concrete 

sinker weight 250 kg and 1 no 

danforth anchor of 50 kg. , 

two dee type shackles, chains 

etc. from the store at Patna 

and Installation in the stretch 

Farakka-Sultanganj as per 

direction of EIC 

Per buoy  14    

 Maintance of Buoy in correct 

position including lifting and 

placing in new position per 

month 

Per buoy/month  14    

 Maintenance of beacon 

towers with lights as per 

direction of EIC 

Per beacon/ per 

month  

7    

 

Note: At the time of installation of buoy (14 no.) and beacon lights (7 no), the equivalent 

distance covered by the boat in that stretch will be removed from the channel and Buoys and 

beacon towers will be maintained by the contractor.  

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE –B 

BILL OF QUANTITY 

 
Sub: Installation and operation of night navigational lighting system fitted on country boats in 

Sultanganj-Patna stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Sultanganj-Patna (209 km)  

 

Sl 

No  

PARTICULARS  UNIT  QTY  RATE  AMOUNT  

1  Mobilization and placement of country 

boats fitted with navigational light along 

with manning the boat as per 

specification, drawing & direction of 

EIC. The navigational lights will be 

provided by IWAI. 

Per boat  209    

2  Operation of the country boats, 

navigation light, battery, solar cell etc. 

shifting of boat from one place to 

another for navigation and supervision 

for 11 months (209x11=2299) as per 

direction of EIC  

Boat 

month  

2299    

 

 

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE –B (I) 

BILL OF QUANTITY 

For rate purpose only 

Sub:  Istallation and operation of night navigational lighting system fitted on country boats in 

Sultanganj-Patna stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Sultanganj-Patna (209 km)  

 

Sl 

No  

PARTICULARS  UNIT  QTY  RATE  AMOUNT  

1  Taking over of FRP buoys 1300mm 

along with chain and accessories (One 

concrete sinker weight 250 kg and I no. 

Dan forth anchor of 50kg. two Dee type 

shackles, chains etc. from the store at 

Patna and Installation in the stretch 

Sultangan – Patna as per direction of EIC 

Per  

buoy 

10   

2  Maintenance of Buoy in correct position 

including lifting and placing in new 

position per month. 

Per 

buoy/month 

10   

3. Maintenance of beacon towers with 

lights as per direction of EIC  

Per beacon/ 

per month 

9   

 

Note: At the time of installation of buoy (10no.) and beacon lights (9no), the equivalent 

distance covered by the boat in that stretch will be removed from the channel and Buoys and 

beacon towers will be maintained by the contractor.  

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE – C 

BILL OF QUANTITY 

Sub:  Istallation and operation of night navigational lighting system fitted on country boats in 

Patna – Ballia stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Patna –Ballia (108 km)  

 

Sl 

No  

PARTICULARS  UNIT  QTY  RATE  AMOUNT  

1  Mobilization and placement of country 

boats fitted with navigational light along 

with manning the boat as per 

specification, drawing & direction of 

EIC. The navigational lights will be 

provided by IWAI. 

Per boat 131   

2  Operation of the country boats 

navigation light battery, solar cell etc. 

including shifting of boat from one place 

to another for navigation and effective 

supervision for 11 months (13 x 11 = 

1441) as per direction of EIC 

Boat Month 1441   

 

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE –C (I) 

BILL OF QUANTITY 

For rate purpose only 

Sub:  Istallation and operation of night navigational lighting system fitted on country boats in 

Patna – Ballia stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Patna-Ballia (108 km)  

 

Sl 

No  

PARTICULARS  UNIT  QTY  RATE  AMOUNT  

 For Rate purpose     

1. Taking over of FRP buoys 1300mm 

along with chain and accessories (One 

concrete sinker weight 250 kg and 1 no. 

Dan forth anchor of 50 kg, two Dee type 

shackles, chain etc. from the store at 

Patna and Installation in the stretch Patna 

– Ballia as per direction of EIC 

Per puoy 10   

2. Maintenance of Buoy in correct position 

including lifting and placing in new 

position per month 

Per 

buoy/month 

10   

3. Maintenance of beacon towers with 

lights as per direction EIC 

Per beacon / 

per month 

9   

 

Note: At the time of installation of buoy (10no.) and beacon lights (9no), the equivalent 

distance covered by the boat in that stretch will be removed from the channel and Buoys and 

beacon towers will be maintained by the contractor.  

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE – D 

BILL OF QUANTITY 

Sub:  Istallation and operation of night navigational lighting system fitted on country boats in 

Ghazipur - Varanasi stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Ghazipur - Varanasi (138 km)  

 

Sl 

No  

PARTICULARS  UNIT  QTY  RATE  AMOUNT  

1  Mobilization and placement of country 

boats fitted with navigational light along 

with manning the boat as per 

specification, drawing & direction of 

EIC. The navigational lights will be 

provided by IWAI. 

Per boat 143   

2  Operation of the country boats 

navigation light battery, solar cell etc. 

including shifting of boat from one place 

to another for navigation and effective 

supervision for 11 months  

(143 x 11 = 1573) as per direction of 

EIC 

Boat Month 1573   

 

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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SCHEDULE – D(I) 

BILL OF QUANTITY 

For rate purpose only 

Sub:  Istallation and operation of night navigational lighting system fitted on country boats in 

Ghazipur - Varanasi stretch of National Waterway No. 1. (River Ganga).  

 

National Waterway No: 1  

Stretch: Ghazipur - Varanasi (138 km) 

 

Sl 

No 

PARTICULARS UNIT QTY RATE AMOUNT 

 For Rate purpose     

1. Taking over of FRP buoys 

1300mm along with chain 

and accessories (One concrete 

sinker weight 250 kg and 1 

no. Dan forth anchor of 50 

kg, two Dee type shackles, 

chain etc. from the store at 

Patna and Installation in the 

stretch Ghazipur - Varanasi 

as per direction of EIC 

Per puoy 51   

2. Maintenance of Buoy in 

correct position including 

lifting and placing in new 

position per month 

Per 

buoy/month 

51   

3. Maintenance of beacon 

towers with lights as per 

direction EIC 

Per beacon / 

per month 

16   

 

Note: At the time of installation of buoy (51no.) and beacon lights (16no), the equivalent 

distance covered by the boat in that stretch will be removed from the channel and Buoys and 

beacon towers will be maintained by the contractor.  

 

(SIGNATURE OF TENDERER)  

NAME & DESIGNATION: .  

NAME OF FIRM .  

 

 

DATE : .  

SEAL .  
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PART - V 

       Annexure -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on 

one part and M/S__________________(hereinafter called the „CONTRACTOR‟ which 

expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 

executors, Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for ____________ 

___________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule - Bill of  Quantity 

 

(b) Annexure  

 

iv) General Conditions of Contract 

 

v) Technical  and Special Conditions of  Contract 

 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall 

take precedence over the compiled documents. 
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” 

in conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 

             

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called „the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 

the Contractor of the terms and conditions contained in the said Agreement, on production of  

Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 

or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the authority by 

reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute 

or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before 

any court or Tribunal relating thereto liability under this present being absolute and 

unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for 

making such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 

by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharge this Guarantee 

after…….. years from the date of completion of the said contract unless a demand or claim 

under this  Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable  against the bank not withstanding 

the fact that the same is enforced after  the expiry  of the said period of …………….. years. 
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5. We,…………………..further agree with the Authority that the Authority shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 

performance by the said  Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Authority against the said Contactor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relived from  our liability by reason of any such variation, or extension  being granted to 

the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any 

indulgence by the Authority to the said Contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for the provision, have effect of so relieving 

us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against 

the Bank notwithstanding any security which the Authority may have obtained or obtain from 

the Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 

suit under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing.   

 

Dated the …………date of…………..2006 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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