

Schedule of Quantity (Bhagalpur)

SI	Items	Unit	Qty	Rate	Amount
1	Dismantling of Pontoon Gangway for safety during flood season as per site requirement and direction of E.I.C.	Each	Complete job		
2	Re-assembling of Pontoon Gangway for providing embark/disembark facility during flood season.	Each	Complete job		
3	Earth work in filling/cutting and embankment for making ramp/approach from high bank to pontoon gangway complete as per specification and direction of E.I.C.	Cum.	20		
4	Providing sand bags for side support of ramp/approach including collection of sand filling stching and place in position as per site requirment and direction of E.I.C..	No.	100		
5	Supply & driving of strong Haruthi bamboo/equiliptus ballah of size 5 m (Avg) to support bardge and pontoon gangway as per site requirment and direction of E.I.C.	No.	20		
6	Providing /making of mooring made of requisite material in the pit of size 1 cum. including labour materials tool plants etc. complete as per specification and direction of E.I.C.	No.	2		
TOTAL					
Note: - Amount Must be written in Words.					

Name & Signature of the Bidder

Schedule of Quantity (Bateshwarasthan)

SI	Items	Unit	Qty	Rate	Amount
1	Dismantling of Pontoon Gangway for safety during flood season as per site requirement and direction of E.I.C.	Each	Complete job		
2	Re-assembling of Pontoon Gangway for providing embark/disembark facility during flood season.	Each	Complete job		
3	Earth work in filling/cutting and embankment for making ramp/approach from high bank to pontoon gangway complete as per specification and direction of E.I.C.	Cum.	20		
4	Providing sand bags for side support of ramp/approach including collection of sand filling stching and place in position as per site requirement and direction of E.I.C..	No.	100		
5	Supply & driving of strong Haruthi bamboo/equilptus ballah of size 5 m (Avg) to support bardge and pontoon gangway as per site requirement and direction of E.I.C.	No.	20		
6	Providing /making of mooring made of requisite material in the pit of size 1 cum. including labour materials tool plants etc. complete as per specification and direction of E.I.C.	No.	2		
Total					
Note: - Amount Must be written in Words.					

Name & Signature of the Bidder

Schedule of Quantity (Bhagalpur)

SI	Items	Unit	Qty	Rate	Amount
1	Dismantalling of Pontoon Gangway for safety during flood season as per site requirment and direction of E.I.C.	Each	Complete job		
2	Re-assembling of Pontoon Gangway for providing embark/disembark facility during flood season.	Each	Complete job		
3	Earth work in filling/cutting and embankment for making ramp/approach from high bank to pontoon gangway complete as per specification and direction of E.I.C.	Cum.	20		
4	Providing sand bags for side support of ramp/approach including collection of sand filling stching and place in position as per site requirment and direction of E.I.C..	No.	100		
5	Supply & driving of strong Haruthi bamboo/equiliptus ballah of size 5 m (Avg) to support bardge and pontoon gangway as per site requirment and direction of E.I.C.	No.	20		
6	Providing /making of mooring made of requsite material in the pit of size 1 cum. including labour materials tool plants etc. complete as per specification and direction of E.I.C.	No.	2		
			TOTAL		
	Note: - Amount Must be written in Words.				

Name & Signature of the Bidder

Schedule of Quantity (Samdaghat)

SI	Items	Unit	Qty	Rate	Amount
1	Dismantling of Pontoon Gangway for safety during flood season as per site requirement and direction of E.I.C.	Each	Complete job		
2	Re-assembling of Pontoon Gangway for providing embark/disembark facility during flood season.	Each	Complete job		
3	Earth work in filling/cutting and embankment for making ramp/approach from high bank to pontoon gangway complete as per specification and direction of E.I.C.	Cum.	20		
4	Providing sand bags for side support of ramp/approach including collection of sand filling stching and place in position as per site requirement and direction of E.I.C..	No.	100		
5	Supply & driving of strong Haruthi bamboo/equiliptus ballah of size 5 m (Avg) to support bardge and pontoon gangway as per site requirement and direction of E.I.C.	No.	20		
6	Providing /making of mooring made of requisite material in the pit of size 1 cum. including labour materials tool plants etc. complete as per specification and direction of E.I.C.	No.	2		
TOTAL					
Note: - Amount Must be written in Words.					

Name & Signature of the Bidder

Schedule of Quantity (Manglahat)

SI	Items	Unit	Qty	Rate	Amount
1	Dismantling of Pontoon Gangway for safety during flood season as per site requirement and direction of E.I.C.	Each	Complete job		
2	Re-assembling of Pontoon Gangway for providing embark/disembark facility during flood season.	Each	Complete job		
3	Earth work in filling/cutting and embankment for making ramp/approach from high bank to pontoon gangway complete as per specification and direction of E.I.C.	Cum.	20		
4	Providing sand bags for side support of ramp/approach including collection of sand filling stching and place in position as per site requirment and direction of E.I.C..	No.	100		
5	Supply & driving of strong Haruthi bamboo/equiliptus ballah of size 5 m (Avg) to support bardge and pontoon gangway as per site requirment and direction of E.I.C.	No.	20		
6	Providing /making of mooring made of requisite material in the pit of size 1 cum. including labour materials tool plants etc. complete as per specification and direction of E.I.C.	No.	2		
TOTAL					
Note: - Amount Must be written in Words.					

Name & Signature of the Bidder