TENDER DOCUMENT

FOR

DEVELOPMANTAL WORKS FOR DGPS
STATION OF IWAI
AT JOGIGHOPA, ASSAM

TENDER No. : 03/2011-12

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)

Pandu Port Complex, Pandu
Guwahati — 781 012 (ASSAM).
Telephone Nos. 0361-2570109,2676925,2676927,2676929




INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
Pandu Port Complex, Pandu
Guwahati — 781 012 (ASSAM).

No: IWAI/GHY/3(64)/DGPS (Jogi.)/2011-12/ Dated:

To,

Sub: Tender document for DEVELOPMANTAL WORKS FOR DGPS STATION OF
IWAI AT JOGIGHOPA, ASSAM - reg.

Ref:  Your letter no. dtd:

Sir,

With reference to your letter cited on the above-mentioned subject, please find enclosed
herewith one set of tender document for the subject work. You are requested to go through the
terms and conditions carefully and also visit the construction site to familiarize and submit your
tender as per procedure explained therein.

The last date for receipt of tender is 23.07.2011up to 1500 hours at the O/o the Director,
IWALI, Pandu Port Complex, Pandu, Guwahati-781012 and shall be opened on the same day at
1530 hrs.

Issuance of tender document will not construe that such bidders are automatically
considered qualified.

Yours faithfully,

Director
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INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
Pandu Port Complex, Pandu
Guwahati — 781 012 (ASSAM).

NOTICE INVITING TENDER No0.03/2011-12

Name of Work : Tender document for DEVELOPMANTAL WORKS FOR DGPS
STATION OF IWAI AT JOGIGHOPA, ASSAM.

Estimated Cost of the work and EMD requirement are as under:

Estimated Cost EMD

SI. No Name of Works (Rs. ) (Rs)

1. |DEVELOPMANTAL WORKS AT 5,28,984.00 10,580.00
JOGIGHOPA, ASSAM.

Date of sale of tenders : From 25-06-2011 to 22-07-2011.
Last date of submission of tender :  23-07-2011 up to 15.00 hours
Date of opening of technical bid of the tender: 23-07-2011 at 15.30 hours

Tender document can be purchased by paying Rs. 500/- (Rupees five hundred only) in the
form of non refundable demand draft in favour of ‘IWAI FUND’ payable at Guwahati at
any nationalized/ schedule bank from the office of the Director, IWAI, Pandu Port
Complex, Pandu, Guwahati — 781012 on any working day Monday to Friday/ Saturday
during office hours between 10.00 hrs. to 17.00 hrs.

The tender document can also be downloaded from the IWAI's website
“www.iwai.nic.in” Bidders submitting the downloaded version of tender document are
required to submit Rs. 500/- (Rupees five hundred only) i.e. an amount equal to the cost of
tender document along with tender in the form of non refundable demand draft made in
favour of ‘IWAI FUND’ payable at Guwahati at any nationalized/ schedule bank. A
signed declaration stating that no alteration has been made in any form in the downloaded
tender document is to be enclosed with the tender by the bidder for downloaded tenders.

For further details please contact IWALI office or visit website at ‘www.iwai.nic.in’

(Director)



INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
Pandu Port Complex, Pandu, Guwahati-781012

NOTICE INVITING TENDER NO. 03/2011-12

Name of Work: DEVELOPMANTAL WORKS FOR DGPS STATION OF IWAI AT

JOGIGHOPA, ASSAM.
Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system

(Cover | - Technical bid and Cover Il - Financial Bid) from experienced contractors for
“Developmental works for DGPS station of IWAI at Jogighopa, Assam”.

1.

The sealed tenders should super scribe the words “DEVELOPMANTAL WORKS
FOR DGPS STATION OF IWAI AT JOGIGHOPA, ASSAM”.

Estimated Cost of the work and other details are as under:

Sl . . Estimated Cost EMD
No Location of the work Quantity (in Rs)) (in Rs))
1. Jogighopa, Assam | As per schedule 5,28,984.00 10,580.00

TERMS & CONDITIONS: -

Interested bidders having prior experience in similar works may obtain non-transferable
bid document by submitting non-refundable demand draft for Rs. 500/- (Rupees five
hundred only) drawn in favour of “IWAI-FUND” payable at GUWAHATI. Tender
document will be available for sale from 25.06.2011 to 22.07.2011 between 10.00 hours
to 1730 hours (IST) on any working day from Monday to Saturday from the office of the
Director, Inland Waterways Authority of India, Pandu Port Complex, Pandu, Guwahati-
781012.

The tender document can also be downloaded from the IWAI’s website
“www.iwai.nic.in”. Bidders submitting the downloaded version of tender document is
required to submit Rs. 500/- (Rupees five hundred only) i.e. an amount equal to the cost
of tender document along with tender in the form of demand draft made in favour of
‘IWAI-FUND’ payable at GUWAHATI at any nationalized/ schedule bank. A signed
declaration stating that no alteration has been made in any form in the downloaded tender
document is to be enclosed with the tender by the bidder for downloaded tenders.

The tenderer shall meet the following pre-qualification criteria:
I The tenderer shall be registered with Central Public Works Department, Railways,
MES and State PWD/ Irrigation Department or non-registered contractors having

experience of working with IWAI.

ii. Tenderer shall have Permanent Account Number issued by Income Tax Deptt.



Vi.

Vil.

Average annual financial turnover during last three years ending 31% March of the
previous financial year, should be at least 30% of the cost. Experience of having
successfully completed similar works during last 7 years ending last day of month
previous to the one in which this tender is invited should be either of following:

(@) Three similar works costing not less than 40% of the estimated cost; or
(b) Two similar works costing not less than 50% of the estimated cost; or
(c) One similar work completed not less than 80% of the estimated cost

Latest certificate of solvency from nationalized / scheduled Bank included in the
second schedule of the RBI Act for not less than the value indicated below:

s No Location of the work Bank solvency required
' (Rs. in Lakhs)
1. Jogighopa ,Assam 1.59

The tenderer shall agree to the terms & conditions of the tender and return the
tender duly signed in each page for agreeing the same.

The tenderer shall submit required Earnest Money Deposit in the form of demand
draft. Any/ all submissions made without the earnest money and/or after the date
mentioned hereinafter in clause 4 shall be deemed to be rejected.

The preference shall be given to the bidder having specific experience in land
development and terminal works near the bank of river Brahmaputra.

The complete bid as per the tender document should reach the office of the Director,
IWAI, Pandu Port Complex, Pandu, Guwahati-781012 latest by 1500 hrs. on
23.07.2011. The technical bid will be opened on the same day at 1530 hrs. in the presence
of intending bidders.

The tender comprises of work components with price schedule. The tenderers shall quote
for all the components.

For evaluation of financial bids, the total and lowest quoted bid (L-1) shall be considered
for award of work.

IWALI reserves the right to accept or reject any or all tenders without assigning any reason
and no correspondence shall be entertained in this regard.

Director
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PART-T
FORM OF TENDER

To,
THE DIRECTOR,
INLAND WATERWAYS AAUTHORITY OF INDIA,
PANDU PORT COMPLEX, PANDU,GUWAHATI-781012
Name of Work: Tender document for “Developmental works for DGPS station
of IWALI at Jogighopa, Assam”.
Sir,
1. Having visited the site and examined the information and instructions for submission of

tender, general conditions of contract, Special Condition of contracts, Technical, General and
Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms,
etc for the above named works, I/ We hereby tender for execution of the works referred to in the
tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of
quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as
may be ascertained in accordance with the said conditions of contract.

2. I/ We undertake to complete and Deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects with the
specifications, designs, drawings and instructions as mentioned in the tender documents.

3. | am tendering for the works mentioned in the table below and submitting the EMD in the
form of demand draft in favour of IWAI Fund payable at GUWAHATI on Nationalized /
schedule bank as per the details given therein:

Sl. Location of the Demand draft EMD Details of Bank
No work No. & Date (Rs.) (Name of Bank,
' ' Branch and address)
1. Jogighopa, Assam
4. I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period of

90 days from the date of opening of price bids or extension thereto as required by the IWAI and
not to make any modifications in its terms and conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest
money, as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the
liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be
retained by IWAI towards part of security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered. Should this tender be accepted, I/ We agrees to abide by and
fulfill all the terms and conditions and provisions of this tender. No interest is payable on earnest
money deposit and/ or security deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in the
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI
in the event of works not being completed in time.

7. If this tender is accepted, 1/We undertake to enter into execute at my/ our cost when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless and
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until a formal Agreement is prepared and executed this tender together with your written
acceptance thereto shall constitute a binding contract.

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the
due performance of the Contract. I/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector
Undertaking.

9. I/ We understand that you are not bound to accept the lowest or any Tender you may
receive and may reject all or any tender without assigning any reason.

10. I/We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified that
it does not contain any deviation to the aforesaid documents.

11. I/We certify that I/we am/are familiar with all general and special laws, Acts, Ordinance,
Rules & Regulation of the Municipalities, District, State and Central Government that may affect
the work, its performance or personnel employed therein or environment.

12. It is certified that all information given in the tender is true and nothing has been
concealed/ distorted. If at any time, it is found to have concealed/ distorted any material as
mentioned above l/we am/are agreeable for summarily termination of contract by IWAI.

Date .................... Signature ................o....
Name .......coooeveviiinn..
Designation ..................
duly authorized to sign & submit tender for an on behalf of
(Name and address of firm)

M/S o
Telephone nos............... FAXNo...............
Witness :
Signature...............ooieii
Name: ..ooooii e,
Occupation ........ceevvvviiiinnnnnnn.
Address ...

Telephone nos.
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)

INFORMATION AND INSTRUCTIONS FOR TENDERERS

The details of work to be carried out and its scope are given in this tender document,
which also indicate brief descriptions of the work to be executed. The tenderers are
advised to study the same carefully before tendering and they shall be deemed to have
fully acquainted themselves with the same.

The tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders, in respect of the site conditions including but
not restricting to the following which may influence or affect the work or cost thereof
under the contract:

a) Site conditions including access to the site, existing and required roads and other
means of transport/ communication for use by him in connection with the work;

b) Requirement and availability of land and other facilities for his enabling works,
colonies, stores & workshop etc.

c) Ground conditions including those bearing upon transportation, disposal, handling
and storage of materials required for the work or obtained there from;

d) Source of extent of availability of suitable materials including water and labour
(technical, skilled and unskilled) etc., required for work and Laws and Regulations
governing their use and employment.

e) Geological, meteorological, topographical, hydrological, morphological and other
general features of the site and its surroundings as are pertaining to and needed for the
performance of the work.

f) The type of equipment and facilities needed, preliminary to / for and in the
performance of the work and;

g) All other information pertaining to and needed for the work including information as
to the risks, contingencies and other circumstances which may influence or affect the
work or the cost thereof under this contract.

The tenderers shall note that information, if any in regard to the work site and local
conditions as contained in these tender documents except for the material agreed to be
supplied by the Authority, has been given merely to assist the tenderer and is not
warranted to be complete.

The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no
responsibility for the lack of acquaintance with site condition. System etc. or any
information relating thereto, on their part. The consequence of the lack of any
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(B)
1.0

2.0

3.0

4.0

knowledge aforesaid, on the part of the tenderers shall be at their risk and cost and no
charges or claims whatsoever consequent upon the lack of any information, knowledge or
understanding shall be entertained or payable by the Authority.

Immediately upon receipt of the Tender documents from the authority, the tenderers are
urged to submit a written request atleast two days prior to the date fixed for pre tender
conference to the Engineer-in-Charge issuing the tender, on matters where clarifications
or additional information is desired, if needed. This clause however will be applicable
only in the case, if pre bid conference is stipulated.

INSTRUCTIONS FOR SUBMISSION OF BID

All covering letters and information to be included in the bid shall be submitted along
with the bid itself.

This tender schedule is only for the work of “DEVELOPMANTAL WORKS FOR
DGPS STATION OF IWAI AT JOGIGHOPA, ASSAM”

Stretch wise total estimated cost of works is as under :

Sl . Estimated cost
No. Location of the work (Rs. in Lakhs)
1 Jogighopa , Assam 5,28,984.00

Tender should be submitted in two covers viz. separate sealed Envelope-1 and Envelope-2
and both of these covers should be placed in an envelope duly super scribing clearly the
Name of the work DEVELOPMANTAL WORKS FOR DGPS STATION OF IWAI
AT JOGIGHOPA, ASSAM and the note TENDERS TO BE OPENED BY THE
ADDRESSEE ONLY” written prominently. The full name, postal address and phone/
Fax of the Bidder shall be written on the bottom left hand corner of each of the sealed
envelopes. Further, envelope containing each part shall be superscripted as under:

Envelope -1 : Technical & Commercial Bid.
Envelope -2 Price Bid of offer.

Envelope —1 : The first cover shall be submitted along with the following documents and the
cover should be super scribed with “ENVELOPE-1 : TECHNICAL/ COMMERCIAL BID for
“DEVELOPMANTAL WORKS FOR DGPS STATION OF IWAI AT JOGIGHOPA,

ASSAM”,
a) Bid document marked Original duly completed and signed on every page except prices.
b) Blank Performa of Schedule of Prices (prices not to be filled)
c) Earnest Money Deposit (Demand Draft as prescribed)
d) Experience certificate.
e) Solvency certificate.
f) Letter of Authority for signing and negotiation of tender (as the case may be).
g) Permanent Account Number (PAN) issued by Income Tax Department.
h) Audited balance sheets along with turn over, profit and loss account for the last 3 years

Envelope-2: The second cover shall be submitted along with the following documents and the
cover should be super scribed with “ENVELOPE-2: PRICE BID FOR “DEVELOPMANTAL
WORKS FOR DGPS STATION OF IWAI AT JOGIGHOPA, ASSAM”.

10



(i)

Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”

(ii) It may please be noted that this part shall not contain any terms & conditions. Any

5.0

6.0

7.0

8.0

9.0

10.0

10 (a)

10 (b)

10 (c)

10 (d)

10 (e)

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of
bid.

Bidders are advised to submit quotation strictly based upon technical specification, terms
and conditions contained in technical specifications, terms and conditions contained in
documents and not to stipulate any deviations. Any change in this may lead to rejection
of bid.

Earnest Money Deposit as indicated in the Notice inviting tender should be submitted by
Demand Draft drawn in favour of “IWAI-FUND” payable at GUWAHATI on any
Nationalised/ Scheduled Bank of India for each stretch. Bids not accompanied with
EMD in form of Demand Draft are liable for rejection.

In case the purchaser of the tender document decide not to quote for this work, then the
complete set of bid document may kindly be returned to the IWAL.

The bids can only be submitted in the name of the bidder in whose name the bid
documents were issued by the IWAI.

Any annotations or accompanying documentation in the bid shall be in Hindi or English
language only and in metric system. Tenders filled in any other language will be
summarily rejected.

Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

If the Tender is submitted by an individual, it shall be signed by the proprietor above his
full name and full name of his firm with its current business address.

If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business address.

If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of
the firm above, their full names and current business address, or by a partner holding the
power of attorney for the firm for signing the Tender in which cases a certified copy of
the power of attorney shall accompany the Tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall also accompany the
Tender.

If the Tender is submitted by a limited company, or a limited Corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in
which case a certified copy of the power of attorney shall accompany the Tender. Such
limited company or corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of
incorporation of the limited company or corporation under Indian Companies Act, 1956.

If the Tender is submitted by a group of firms, the sponsoring firm shall be submit

complete information pertaining to each firm in the group and state along with the bid as

to which of the firm shall have the responsibility for tendering and for completion of the

contract document and furnish evidence admissible in law in respect of the authority

assigned to such firm on behalf of the group of firms for tendering and for completion of
11
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12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

the contract document. The full information and satisfactory evidence pertaining to the
participation of each member of the group of firm in the firm in the Tender shall be
furnished alongwith the Tender.

All witnesses and sureties shall be persons of status and their full names, occupations and
addresses shall be stated below their signatures. All signatures affixed in each pate in the
tender will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender shall
state his capacity and also the source of his ability to bind the bidder. The power of
attorney or authorization or any other document constituting adequate proof of the ability
of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject
outright any bid unsupported by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be submitted together with
the requisite information and appendices. They shall be complete and free from
ambiguity, change or inter-lineation. In case IWAI requires any information/
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be
required to furnish the same in writing, to IWAI at the earliest where no time is specified
by IWALI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/
reject the bid.

If the space in the bid form or in the Appendices thereto is insufficient, additional pages
shall be separately added. These pages shall be consecutively page numbered and shall
also be signed by the Bidder.

The Bid documents shall be signed by the bidder on each page.

Bidders should indicate at the time of quoting against this bid their full postal addresses,
telephone numbers and other communication details enabling IWAI to contact the bidder
in case the need so arise.

Bidder shall set their quotations in firm figures and without qualification. Each figure
stated should also be repeated in words and in the event of any discrepancy between the
amounts stated in figures and words; the amount quoted in words shall be deemed the
correct amount. Bid containing qualifying expressions such as “subject to minimum
acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected.

IWAI shall have a unqualified option under the said bid bond to claim the amount there
under in the event of the Bidder failing to keep the bid valid up to the date specified or
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to
award the Work to the Bidder.

The EMD shall be retained with the IWALI until finalization of tenders. Further, security
deposit as per the clause of Security shall be payable by the successful bidder. If the
tenderer fails to furnish the security deposit in accordance with tender conditions EMD
shall be forfeited. In the event of the Bidder becoming the successful Contractor. The
amount of EMD would be adjusted against the Security deposit.

IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders

within 30 (thirty) days of placement of order to successful bidder. No interest shall be
payable on EMD by IWAL.

12



20.0

21.0

22.0

23.0

Late bids, delayed bids received after the stipulated last date and time for receipt of bids,
due to any reasons whatsoever will not be considered.

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the
intending tenderers who may be present at the date and time of opening informed in the
bid document or subsequently. If any of the tenderer or his agent is not present at the
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer,
prepare a statement of the attested and unattested corrections in the tender over their
signature. Such a list shall then be binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the given
format. In case of any refusal/ failure on the part of such successful tenderer to execute

such a contract shall be deemed to be a failure on the part of such successful bidder to
comply with the terms contained herein.

IWALI reserves the right to reject any or all bids without assigning any reasons.

**k*
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GENERAL CONDITIONS OF CONTRACT
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DEFINITIONS
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CONTRACT DOCUMENTS
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DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE
ASSIGNMENT AND SUB-LETTING

FACILITIES TO OTHER CONTRACTORS

CHANGE IN CONSTITUTION

COMMENCEMENT OF WORK
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PART -1I

GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

i)

vi)

vii)

xii)

xiii)

Contract: means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the Chairman,
Inland Waterways Authority of India and the contractor, together within the documents
referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these documents
taken together shall be deemed to form one contract and shall be complementary to one
another

Contract sum; means the amount arrived at by multiplying the quantities shown in the
schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform the
work covered under this tender documents and shall be deemed to include the
contractor’s successors, executors, representatives or assign approved by the Engineer-in-
charge.

Employer means the Chairman, Inland Waterways Authority of India and his successors.
IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal
representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise
and be In-charge of the works for the purpose of this contract who shall supervise and be
in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority nominated
by the Engineer-in-charge for day to day supervision, checking, taking measurement,
checking bills, ensuring quality control, inspecting works and other related works for
completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.
Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the

Authority, as the case may be

Assistant Director means the Asstt. Director of the Authority, as the case may be.
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Xiv)

XV)
xvi)
xvii)
xviii)
XiX)

XX)

XXi)

XXii)

XXiii)

XXiV)

XXV)

Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

Day : means a calendar day beginning and ending at mid-night.

Week : means seven consecutive calendar days

Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be executed.
Vessel : means the vessel/craft belonging to the Contractor for carrying out the work.
Drawings : means the drawings referred to in the specifications and / or appended with
the tender document, any modifications of such drawings approved in writing by the
Engineer-in-Charge and shall also include drawings issued for actual execution of the
work time to time by the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of work
to obviate any risk or accident or failure or to obviate any risk of damage to the vessel
structure, or required to accelerate the progress of work or which becomes necessary
for security or for any other reason the Engineer-in-Charge may deem expedient.

Work/ works: means work / works to be executed in accordance with the contract.
Schedules referred to in these conditions shall mean the relevant schedules annexed to the
tender papers or the standard schedule of rates of the govt. mentioned with the

amendments thereto issued up to the date of receipt of the tender.

District specifications means the specifications followed by the State Government in the
area where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

Words imparting the singular only shall also include the plural; he includes she and vice-
versa unless this is repugnant to the context.

Heading and marginal notes in these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation of construction thereof of the
contract.

CLAUSE - 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT

3.1

PERFORMANCE GURANTEE

The contractor shall be required to deposit an amount equal to 5% of the tendered value
of the work as performance guarantee in the form of either demand draft payable at any
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled
bank or State Bank of India in accordance with the form prescribed within 15 days of the
issue of the work order.
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

The bank guarantee shall be valid till expiry of 90 days after the end of ‘Period of
liability’ defined in the contract document.

SECURITY DEPOSIT

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with sum already deposited as earnest money will
amount to security deposit of 5 % of the contract value of the work. Bank guarantee will
not be accepted as security deposit.

The contractor whose tender is accepted has to enter into an agreement with IWAI for the
due fulfillment of the contract. The security amount will be accepted in form of demand
draft in favour of Inland Waterways Authority of India — Fund only payable at
GUWAHATIL.

The total performance guarantee/security deposit shall remain with IWAI till defect
liability period after satisfactory completion of work.

Interest will not be paid on security deposit or performance guarantee.

If the contractor having been called upon by the Engineer in charge to furnish the security
fails to do so within the specified period, the EMD submitted by the contractor shall be
forfeited. It shall be lawful for the Employer:

i) To recover the amount of balance security deposit by deducting the amount from
the pending bills of the contractor under this contract or any other contract with
the Authority, OR

i) To cancel the contract or any part thereof and to carry out the work or authorise to
carry out the work/ works at the risk and cost of the contractor.

No claim shall lie against the authority either in respect of interest or any depreciation in
value of any security.

The Contractor shall guarantee the execution of the terms of the Contract within
stipulated period of time from the date of acceptance of the bid and in order to execute
the work uniformly the contractor will ensure deployment of adequate number of
equipment through out the contract period. Any damage or defect that may arise or lie
undiscovered at the time of the final payment connected in anyway with the work done
by him or in the workmanship, shall be rectified by the contractor at his own expenses as
deemed necessary by the engineer or in default, the engineer may cause the same to be
made good by other agencies and deduct expenses (of which the certificate of the
Engineer shall be final) from any sums that may be then or at any time thereafter, become
due to the contractor under the Contract or from the amount released by encashing the
contract performance guarantee or recover otherwise from the contractor.

If the Contractor feels that any variation in work or in quantity of work be beneficial or
necessary to fulfill the guarantees called for, he shall bring to this notice of the Engineer
in charge in writing, at appropriate time but prior to the execution of the work and take
written acceptance of same from the engineer before proceedings with the works.

From the commencement of completion of work, contractor shall take full responsibility
for the care of work including all temporary works, or to any part thereof or to any
17



3.11

3.12

3.13

temporary works from any cause whatsoever, shall at his own cost repair and make good
the same so that at completion, work shall be in good order and in conformity, in every
respect, with the requirements of contract and Engineer’s instruction.

If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs and
completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred and
other money including all losses and damages which the Authority is entitled to recover
from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost
of the contractor.

All compensation or other sums of money payable by the contractor under the terms of
the contract or any other contract or on any other account whatsoever, may be deducted
from or paid by the sale of a sufficient part of his security or from the interest arising
therefrom or from any sums which may be due or may become due to the contractor by
the Authority on any account whatsoever. Also in the event of the contractor’s security
deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make
good the deficit in his security deposit.

CLAUSE - 4: REFUND OF SECURITY DEPOSIT

The security deposit less any amount due shall, on demand, be returned to the contractor
on the expiry of defects liability period or on payment of the amount of the final bill
payable in accordance with the agreement conditions, whichever is later, provided the
engineer-in-charge is satisfied that there is no demand outstanding against the contractor.

CLAUSE -5 : SUFFICIENCY OF TENDER

5.1

5.2

5.3

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of  Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things necessary
for the proper execution and completion of the works in accordance with the provisions
of the contract and its operation during execution of work.

The Contractor is deemed to have independently obtained all necessary information for
the purpose of preparing the bid and his bid as accepted shall be deemed to have taken
into account all contingencies as may arise due to such information or lack of the same.

The Contractor shall be deemed to have examined, visited and acquainted himself with
the site and the surroundings to have satisfied himself to the nature contract and as to the
nature and conditions of means of transport and communication, whether by land, to have
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5.4

made local independent inquires as to the soil/sub soil conditions variations thereof,
storms, prevailing winds, climatic conditions and all other matter effecting the work.

Any neglect or omission or failure on the part of the contractor in obtaining necessary
and reliable information upon the forgoing or any other matter affecting the contract shall
not relieve the Contractor, of his responsibility/any risk/liability for completion of the
work in strict accordance with the terms of the Contract.

CLAUSE -6 : CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if
the said documents are written in more than one languages, the language according to
which the contract is to be constructed and interpreted shall be English and designated as
the ‘Ruling Language’.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept
by the Contractor on the Site in good order and the same shall at all reasonable time be
available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than that
of this contract.

CLAUSE -7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

Detailed drawings shall be followed in preference to small-scale drawings and figured
dimensions in preference to scaled dimensions. The case of discrepancy between the
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following
order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) General Specifications.

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of
the Engineer-in-Charge regarding the true intent and meaning of the drawings and
specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission there from shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the Works comprised therein according to drawings
and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with
the following rules:

@ In the event of error occurring in the amount column of schedule of quantities and
prices as result of wrong multiplication of unit price and quantity, the unit price
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shall be regarded, as firm and multiplication shall be amended on the basis of the
quoted unit price.

(b) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(© The totals of various sections of schedule of quantities and price amended shall be
carried over to the General Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of tender, be substituted for the
sum originally tendered and considered for acceptance instead of the original sum
quoted by the tenderer. Any rounding off of quantities or in sections of schedule
of quantities and prices or in General summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE
REPRESENTATIVE

8.1  The duties of the representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials/ parts to be used or workmanship employed
in connection with the works.

8.2  The Engineer-in-Charge may, from time to time in writing, delegate to his representative
any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to
the contractor a copy of all such written delegation of powers and authorities. Any
written instruction or written approval given by the representative of the Engineer-in-
Charge to the contractor within the terms of such delegation shall bind the contractor and
the Authority as though it has been given by the Engineer-in-Charge.

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking up
thereof. The contractor shall, at his own expense, again carry out such works as directed
by the Engineer-in-Charge.

8.4  If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve
and authorize the Contractor to sub-let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in writing the details of the part of the
work(s) or trade proposed to be subject, to name of the sub-contractor thereof together
with his past experience in the said work/trade and the form of the proposed sub-contract.
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not
relieve the contractor from his any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully responsible to the Authority for all
the acts and omissions of the sub-contractor, his employees and agents or persons directly
employed by the contractor. However, the employment of piece rate works shall not be
construed as sub-letting.

CLAUSE - 10: FACILITIES TO OTHER CONTRACTORS
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The contractors shall, in accordance with the requirements of the work as decided by the
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any
other agency properly authorized by Authority or any statutory body which may be
employed at the site for execution of any work not included in the contract which the
Authority may enter into in connection with or ancillary to the works. In all matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise should be made
and his decision shall be final and binding on the parties.

Clause — 11 : CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firms,
where the contractor is an individual or a Hindu Undivided Family business concern,
such approval, as aforesaid, shall like-wise be obtained before the contractor enters into
any partnership firm which would have the right to carryout the work undertaken by
contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed
to have been assigned in contravention to Clause 32 hereof and the same action will be
taken and the same consequences shall ensure as provided for in the said clause-33.

CLAUSE -12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10 days of the
issue of Letter of Award. If the contractor commits default in mobilization of resources,
and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other
right or remedy be at liberty to cancel the contract and forfeit the earnest money/security
deposit.

CLAUSE - 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH

131

13.2

13.3

SPECIFICATION DRAWINGS AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner and both as regards material and otherwise in every respect in
strict conformity with the specification laid down or as may be laid down by the
Engineer-in-Charge under the terms of the contract. The contractor shall also conform
exactly, fully and faithfully to the designs, drawings specifications and instructions in
writing in respect of the work, duly signed by the Engineer-in-Charge as may be issued
from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth herein
in respect of the work on commencement or during the performance of the contract:

@ Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be
deemed to form integral part of the contract and the contractor shall be bound to carry out
the work accordingly.

All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by the
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13.4

Engineer-in-Charge as soon as practicable without loss of time and only such written
instruction shall be deemed to be valid.

The Contractor shall not be entitled to any right or claim whatsoever by reason of any
representation/ explanation/ statement/ directions/ instructions or alleged representations/
explanation/ statement/ directions/ instructions, promises or guarantees given or alleged
to have been given to him by any person other than what has been stated in the contract in
his personal capacity.

CLAUSE - 14 : SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during
the course of surveying, inspection, etc.

CLAUSE -15: URGENT WORKS

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final
and binding) becomes necessary, the contractor shall execute the same as may be
directed, provided the directions are in accordance and confirmatory with provisions in
Clause — 8.

CLAUSE - 16 : DEVIATIONS

16.1

16.2

16.3

16.4

The Engineer-in-Charge shall have powers to make any deviations in the original
specifications of the works or any part thereof that are in his opinion, necessary at the
time of or during the course of execution of the works for the aforesaid purpose or for
any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he
shall also have the powers to make Deviations, such as (i) Variations (ii) Extra (iii)
Additions / Omissions and (iv) Alterations or Substitutions of any kind. No such
Deviations in the specification or drawings or designs or Schedule of Quantities, as
aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations
which the contractor may be directed to do shall form integral part of the contract as if
originally provided therein and the contractor shall carry out the same on the same
conditions in all respects on which he agreed to do the works under the contract.

Such items of work, as are required, to be executed at the rates already provided in the
schedule of quantities, shall apply in respect of the same item(s) of work to be executed
due to Variation.

If requested by the contractor the time for completion of the work shall, in the event of
any deviation resulting in additional cost over the contract sum be extended in the
proportion which altered, additional or substituted work bears to the original contract sum
plus such further additional time as may be considered reasonable by the Engineer-in-
Charge whose decision shall be conclusive as to such provision:

Under the circumstances, the contractor shall at any stage not suspend the work on
account of non-settlement of rates of such Deviated items.

CLAUSE - 17: CONTRACTORS SUPERVISION

17.1

The contractor shall either himself supervise the execution of the works or shall appoint

at his own expense, an Engineer as his accredited agent approved by the Engineer-in-

Charge, if contractor has himself not sufficient knowledge or experience to be capable of

receiving instruction or cannot give his full attention to the works. The contractor or his
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17.2

agent shall be present at the site(s) and shall superintend the execution of the works with
such additional assistance in each trade, as the work involved shall require and
considered reasonable by the Engineer-in-Charge, directions/instructions given by the
Engineer-in-Charge to the contractor’s agent shall be considered to have the same force as
if these had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge,
the Engineer-in- Charge shall have full powers to suspend the execution of the works
until such date as a suitable agent is appointed by the contractor and takes over the
supervision of the work. For any such suspension, the contractor shall be held
responsible for delay so caused to the works.

CLAUSE - 18 : INSTRUCTION AND NOTICE

18.1

18.2

18.3

18.4

Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions duties
and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and no
such communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given or
sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or
posted to, the address given by the contractor or his authorized agent or to the last known
place of abode or business of the contractor or his agent of services by post shall be
deemed to have been served on the date when in the ordinary course of post these would
have been delivered to him and in other cases on the day on which the same were so
delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the contractor
in respect of the execution of work in a work site order book maintained in the office of
the Engineer-in-Charge and the contractor or his authorized representative shall confirm
receipt of such instructions by signing the relevant entries in this book. If required by the
Contractor, he shall be furnished a certified true copy of such instruction(s).

CLAUSE -19: PLANT AND EQUIPMENT

191

19.2

The Contractors shall provide and install all necessary plant; equipment and machinery
required for the execution of the work under the contract, at his cost and shall use such
methods and appliances for the purpose of all the operations connected with the work
covered by the contract, which shall ensure the completion of work(s) within the
specified time.

Subject to the availability of any item(s), plant, equipment and machinery the Authority
at the written request of the contractor, may issue to the contractor on hire for being
deployed on the work contracted for, at pre- determined rates, terms and conditions at the
sole discretion of the Engineer-in-Charge.

CLAUSE - 20 : PATENT RIGHTS

20.1

The contractor shall indemnify the Authority, its representatives or its employees against
any action, claim or proceeding relating to infringement or use of any patent or design or
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20.2

20.3

20.4

any alleged patent or design rights and shall pay any royalties or other charges which
may be payable in respect of any article or material or part thereof included in the
contract. In the event of any claim being made or action being brought against the
Authority or any agent, servant or employee of the Authority in respect of any such
materials as aforesaid the contractor shall immediately be notified thereof. Provided that
such indemnity shall not apply when such infringement has taken place in complying
with the specific directions issued by the Authority but the contractor shall pay any
royalties or other charges payable in respect of any such use, the amount so paid being
reimbursement to the contractor only if the use was the result of any drawings and or
specifications issued after submission of the tender.

The contractor shall at his own cost and expense, defend all suits or proceedings that may
be instituted for alleged infringement of any patents involved in the works and in case of
an award of damages, the contractor shall pay for such award. In the event of any suit or
proceedings instituted against the owner, the same shall be defended at the cost and
expense of the contractor who shall also satisfy/ comply any decree, order or award made
against the owner.

Neither the contractor nor through any counsel engaged by the contractor shall defend
himself in the name of the Authority in any suit or proceedings.

The Authority shall not be under any obligation to make the final payments to the
contractor till any such suit or claim remains unsettled.

CLAUSE - 21 : MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials required for the
bonafide use on work under the contract.

All materials parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to time
proof and samples, at his cost, of the materials parts as may be specified by the Engineer-
in-Charge shall also have powers to have such tests, in addition to those specified in the
contract, as may be required and the contractor shall provide all facilities to carry out the
same. The cost of materials parts consumed in such tests and also expenses incurred
thereon shall be borne by the contractor in all cases and also where such tests which are
in addition to those provided in the contract disclose that the materials are in conformity
with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and
examine any materials parts intended to be used in or the works, either on the site or at
factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or any place where these are lying or from where these are being obtained.
For this, purpose, the contractor shall afford such facilities as may be required for such
inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at GUWAHATI only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCHING AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing and
watching when and where necessary or as required by the Engineer-in- Charge for the
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protection of the works or for the safety and convenience of those employed on the works
or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during national holidays without the permission in writing of the
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life,
property or works, contractor shall take necessary action immediately and advise the
Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of
works under the contract as scheduled.

CLAUSE - 25 : LABOUR

25.1

25.2

@ The contractor shall employ labour in sufficient numbers to maintain the required
rate of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-Charge. The Contractor
shall not employ in connection with the works any person who has not completed
eighteen years of age the minimum age specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor to work within the site the later
shall ensure that such foreigner possesses the necessary special permit issued by
the civil Authorities in writing and also comply with the instructions issued
therefore from time to time. In the event of any lapse in this regard on the part of
such foreigner the contractor shall be personally held responsible for the lapse &
Authority shall not be liable in any event.

(©) The Contract is liable for cancellation if either the contractor himself or any of his
employee is found to be a person who has held class-1 post under the Authority
immediately before retirement and has within two years of such retirement
accepted without obtaining the previous permission of the Authority or of the
Chairman as the case may be and employment as contractor for, or in connection
with the execution of the public works, or as an employee of such contractor. If
the contract is terminated on account of the failure of the contractor to comply
with the above clause, The Authority shall be entitled to recover from him such
damages as may be determined by the Engineer-in-Charge with due regard to the
inconvenience caused to the Authority on account of such termination without
prejudice to the Authority's right to proceed against such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of every
month for the period of second half of the preceding month and first half of the current
month respectively to the Engineer-in-Charge, a true statement in respect of the
following.

)] Any accidents if occurred during the said fortnight showing the circumstances

under which they happened and the extent of damage and injury caused by them
and.
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25.3

25.4

25.5

25.6

i) the number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the
amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act and
amendments made from time to time.

The Contractor shall in respect of labour employed by him either directly or though sub-
contractor comply with or cause to be complied with the contract labour (Regulation and
Abolition) Act 1970 and Rules framed thereunder in regard to all matters provided
therein.

The Contractor shall comply with the provision of all the Acts Laws, any Regulation or
Bye Laws of any Local or other Statutory Authority applicable in relation to the
execution of works such as :

)} Payment of wages Act.1936 (Amended)
i) Minimum wages Act. 1948 (Amended).

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there
under as amended.

1v) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of
1976.

V) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978
and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications
thereof and rules made there under from time to time. The Contractor shall take
into account all the above and financial liabilities in his quoted rates and nothing
extra, whatsoever, shall be payable to him on this account.

The Contractor shall be liable to pay his contribution and the employees contribution to
the State Insurance Scheme in respect of all labour employed by him for the execution of
the contract, in accordance with the provision of "the Employees State insurance Act
1948" as amended from time to time. The contractor agrees to indemnify and hold the
owner harmless from any liability or penalty which may be imposed by any central or
state Authority and also of any claims, suits or proceedings that may be brought against
the Authority arising under, growing out of or by reasons of work proved by this contract
whether brought by employees of the Contractor, by third parties or by Central or State
Authority or any political sub division thereof. In case the Contractor fails to submit full
details of his account of labour employed and the contribution payable the Engineer-in-
Charge shall recover from the running bills of the contribution an amount of contribution
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25.7

25.8

25.9

25.10

25.11

as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer as
defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his
own in his capacity as Principal Employer, have the power to deduct from the amount
due to the contractor any sum required on estimated to be required for making good the
loss suffered by worker(s) by reason of non-fulfillment of the conditions of the
Contract for the benefit of Workers, nonpayment of wages or of deduction made from
him for wages which are not justified by the terms of the contract or non- observance of
the said Act and Rules framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under and
for observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above without
prejudice to his right to claim indemnity from his sub-contractors. In the event of the
contractor's failure to comply with the provisions of all the Act/Laws stipulated in
Clause-25.5 or in the event of decree or award or order against the contractor having
been received from the competent authority on account of any default or breach or in
connection with any of the provisions of the Act/Law/Rules mentioned in Sub-Clause
25.5 above , the Engineer-in-Charge without prejudice to any other right or remedy
under the contract shall be empowered to deduct such sum or sums from the Bill of the
contractor or from his security deposit or from other payment due under this contract
or any other contract to satisfy within a reasonable time the provisions of the various
Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part of the
contractor under the contract on behalf of and at the expenses of the contractor and
make payment and /or provide amenities/facilities/services accordingly. In this regard,
the decision of the Engineer-in-Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions of
the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended
from time to time or furnishing any information or submit ting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant Acts
and Rules as referred in Clause 25.5 above , the Contractor shall without prejudice to any
other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only) as
liquidated damages for every default, breach or furnishing, making , submitting,
filling materially incorrect statement as may be fixed by the Engineer-in-Charge.
The decision of the Engineer-in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses Comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed
there under or any other instructions issued by the Authority in this regard for the
protection of health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case, the contractor fails to make arrangements
as aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost
thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In case
the contractor fails to make arrangements and provide necessary facilities as aforesaid,
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the
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25.12

25.13

25.14

25.15

25.16

Contractor. But this will not absolve the contractor of his responsibility or otherwise
thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant of
maternity benefits to female workers and the relevant Act/Rules referred in clause
25.5 above shall make the contractor liable to pay to the Authority as liquidated
damages an amount not exceeding Rs. 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-Charge in such matters based on reports
from the inspecting Officers as defined in the relevant Acts and Rules as referred in
clause 25.5 above shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the contractor. In the
event of any injury, disability or death of any workmen in or about the work employed
by the contractor either directly or through his sub-contractor, contractor shall at all
time indemnify and save harmless the Authority against all claims, damages and
compensation under the Workmen Compensation Act. 1923 as amended from time to
time or in other Law for the time being in force and Rules there-under from time to time
and also against all costs, charges and expenses of any smooth action by proceedings
arising out of such accidents or injury, disability or death of a workmen and against all
sum or sums which may with the consent of the contractor be paid to compromise or
compound any claim in this regard. If any award, decree or order is passed against
the contractor for recovery of any compensation under the Workmen Compensation
Act, 1923, for any injury, disability or death of a workman by any competent court,
the said sum or sums shall be deducted by the Engineer-in-Charge from any sum then
due or that may become due to the contractor or from his security deposit or sale
thereof in full or part under the contract or any other contract with the Authority
towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause and
Labour Regulation.

ALCOHOLIC LIQUOR OR DRUGS.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import,
sale, gift, barter or disposal by his sub-contractor, agent or employees.

ARMS AND AMMUNITION

The contractor shall not give, barter or otherwise dispose of to any person or persons any
arms or ammunition of any kind or permit to suffer the same as aforesaid.

REMOVAL OF CONTRACTOR’S MEN

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper
performance of his duties. The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works without written permission
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of the Engineer-in-Charge. Any person so removed from the work shall be immediately
replaced at the expense of the contractor by a qualified and competent substitute. Should
the contractor be requested to repatriate any person removed from the work, he shall do
so and shall bear all costs in connection herewith.

CLAUSE - 26 : MATERIALS OBTAINED FROM EXCAVATION AND

26.1

26.2

26.3

TREASURE TROVE, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the property of
the Authority and shall be disposed off as directed by the Engineer-in-Charge.

However if any of the materials thus obtained from excavation on the site is such as can
be used in the execution of the work under the contract, the contractor will be allowed to
use the same free of cost (except that any amount of royalty paid for in this regard by the
Authority shall be recoverable from the contractor) for the aforesaid purpose provided the
same is found suitable and is approved by the Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of geological or
Archeological interest discovered on the site shall be the absolute property of the
Authority. The contractor shall take reasonable precautions to prevent his labour or any
other person from removing or damaging any such article or thing and shall acquaint the
Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s
directions as to the disposal of the same at the expense of the Authority.

CLAUSE -27: FORCE MAJEURE

27.1

27.2

27.3

The term Force Majored shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of
God, such as earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and other such causes
over which the contractor has no control and are accepted as such by the Engineer-in-
Charge, whose decision shall be final and binding. In the event of either party being
rendered unable by Force Majeure to perform any obligation required to be
performed by them under this contract, the relative obligation of the party affected by
such Force Majeure shall be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that it has been rendered unable
as aforesaid, thereby shall notify within 15 days of the alleged beginning and ending
thereof giving full particulars and satisfactory evidence in support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs
provided it is mutually established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder even
at the time of submission bid, he shall categorically specify in his bid and state whether
they have been taken into consideration in their quotations.

CLAUSE-28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

RECTIFICATION THEREOF
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28.1

28.2

28.3

28.4

If the contractor or his labour or sub-contractor, injure destroy or damage, Battery, Solar
panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains,
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in
which they may be working or in the area contiguous to the premises on which the
work or any part of it is being executed or if any damage is caused during the progress
of work, the Contractor shall upto receipt of a notice in writing in that behalf from the
Engineer-in-Charge, make the same good at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during to or prior
to the expiration of the Defects Liability period that any work has been executed with
unsound, imperfect or unskilled workmanship or that any materials or articles provided
by the Contractor for execution of the work are unsound or of a quality inferior to that
contracted for, or otherwise not in accordance with the Contract, or that any defect,
shrinkage or other faults found in the work arising out of defective or improper
materials or workmanship, the Contractor shall, upon receipt of a notice in writing in
that behalf from the Engineer-in- Charge forthwith rectify or remove and reconstruct
the work so specified in whole or in part, as the case may be, and/or remove the
materials/articles so specified and provide other proper and suitable materials at his
expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by the
contractor or any of his employee shall be to the account of the contractor, who shall
make good the loss.

The Defects Liability period will be 180 days from the date of issue of completion
certificate of said works.

CLAUSE -29 : CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2

From commencement to completion of the work(s) as a whole, the Contractor shall take
full responsibility for the care thereof and for taking precautions to prevent loss or
damage. He shall be liable for any damage or loss that may happen to the works or any
part thereof and to the Authority's Plant, Equipment and Material (hired or issued to the
Contractor) shall be in good order and condition and in conformity in every respect
with the requirements of the Contract and instructions of the Engineer-in-Charge.

)} Neither party to the contract shall be liable to the other in respect of any loss or
damage which may occur or arise out of "Force Majeure” to the works or any
part thereof on to any material or article at site but not incorporated in the works
or to any person or anything or material whatsoever or either party provided such
a loss or damage could not have been foreseen or avoided by a prudent person
and the either party shall bear losses and damages in respect of their
respective men and materials. As such liability of either party shall include
claims/ compensations of the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i)
above, the following provisions shall also have effect :

@ The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in accordance with
the provisions and conditions of the contract, and
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29.3

294

29.5

29.6

(b) The Contractor shall, as may be directed in writing by the Engineer-in-
charge, re-execute the works lost or damaged, remove from the site any debris
and so much of the works as shall have been damaged and carry the Authority's
T & P, Plant and Equipment, Material etc. to the Authority's store. The cost of
such re-execution of the works, removal of damaged works and carrying of
Authority's store shall be ascertained in the same manner as for deviations and
this shall be ascertained in the same manner as for deviations and this shall be
added to the contract sum. Provided always that the Contractor shall, at his own
cost, repair and make good so much of the loss or damage as has been occasioned
by any failure on his part to perform his obligations under the contract or not
taking precautions to prevent loss or damage or minimise the amount of such loss
or damage, Final assessment of loss or damage shall be decided by the Engineer-
in-Charge and his decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads adjacent
to contractor's yard are not blocked at anytime either by his material or by his workmen.
The roads are to be kept always clear and no equipment/materials shall be stacked.

The navigable waterways shall not be blocked by Contractor. The anchors dropped in the
waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses
and claims for death, injuries or damage to any person or any property whatsoever
which may arise out of or in consequence of the construction and maintenance, of works
during the contract period and also against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto,
and such liabilities shall include claims/compensations of the third party.

(a) Before commencing execution of the work, the Contractor shall without in any
way limiting his obligations and responsibilities under this condition, insure against
any damage, loss or injury which may occur to any property (excluding that of the
Authority but including the Authority building rented to the contractor wholly or in
part and any part of which is used in part and any part of which is used by him for
storing combustible materials) public liability by arising out of the carrying out of the
contract. For this purpose the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with the following coverage.

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000
for one person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs. 1,00,000 ;

iii)  The Contractor shall prove to the Engineer-in Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken out by his
sub-contractor (if any) and shall be responsible for any claims or losses to the
Authority resulting from their failure to obtain adequate insurance protection
in connection thereof. The Contractor shall produce or cause to be produced by
his sub-contractors (if any) as the case may be, relevant, policy or policies and
premium receipt as and when required by the Engineer-in-Charge.
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(© If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in
force the insurance referred to above or any other insurance which he/they may
be required to effect under the term of the Contract then and in any such case
the Authority may, without being bound to effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the Authority from
any moneys due or which may become due to the contractor or recover the same
as a debt due from the contractor.

(d) The contractor shall at his own expense arrange for the safety provisions as
required in respect of the works covered under this contract as per the
instruction of Engineer-in-charge. In case, the contractor fails to comply with
the provisions of the safety the Engineer- in-Charge shall be entitled to and make
the necessary arrangements at the risk and cost of the contractor. This will,
however, not absolve the Contractor of his overall responsibility to execute the
works under the contract.

CLAUSE - 30 : SUSPENSION OF WORKS

30.1

The contractor shall on the order of the Engineer-in-Charge suspend the progress of the
works or any part thereof for such time or times and in such manner as the Engineer-in-
Charge may consider necessary and shall during such suspension properly protect and
secure the work so far as is necessary in the opinion of the Engineer-in-Charge.

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reason whatsoever and hence does not require the whole or any
part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to
that effect to the contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he could not derive
in consequence of the fore closure of the whole or part of the works.

CLAUSE - 32 : TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies,
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the
individual contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners are capable of carrying out and completing the
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its
incomplete part without the Authority being in anyway liable to payment of any
compensation whatsoever on any account to the estate of the deceased Contractor and/or
to the surviving partners of the Contractor's firm on account of termination of the
Contract. The decision of the Engineer-in-Charge that the legal representatives of the
deceased contractor or the surviving partners of the Contractor's firm cannot carry out
and complete the works under the contract shall be final and binding on the parties. In the
event of such termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for damages for
not completing the contract. Provided that the power of the Engineer-in-Charge of such
termination of contract shall be without prejudice to any other right or remedy which
shall have accrued or shall accrue to him under the contract.
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CLAUSE- 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL

331

OR IN PART

If the Contractor does not commence the work in the manner described in the Contract
document or if he shall at any time in the opinion of the engineer.

(i)

(i)

(iii)

(iv)

(v)
(vi)

(vii)

(viii)

(ix)

Commits default in complying with or commits breach of any of the terms and
conditions of the contract and does not remedy it or take effective steps to remedy
it immediately and not later than 15 days in any case after a notice in writing is
given to him in that behalf by the Engineer-in-Charge; or

fails to complete the work (s) or any item of work (s) within the time or any
extended time under the contract and does not complete the work (s) or any item
of works within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge ; or

Fails to carry on the work in conformity/ accordance with the contract document
or mobilize/ supply suitable equipments, labour, materials or other equipments to
the site as stipulated in the contract, or

Fails to commence, carry and execute the work to the satisfaction of the EIC, or
Abandon the work, or

Substantially suspend the work or the works for a minimum period of 30 days
without any authority/ prior permission of EIC, or

Commit or suffer or permit any other breach of any of the provisions and terms of
the Contract to be performed by him or it is observed that the said breach persists
15 days, after notifying to the Contractor in writing by the engineer requiring such
breach to be remedied or

The contractor becomes bankrupt, insolvent or goes into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for he purpose
of amalgamation or reconstruction which amalgamations or reconstruction would
assume complete responsibility and liability of the work with the prior approval of
the owner and would furnish all guarantees by new formation.

Assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not being incorporated in the work shall not be deemed to
be subletting) or attempts to assign, transfer or sublet the entire works or any
portion thereof without the prior written approval of the Engineer-in-Charge.
The Engineer-in-Charge shall have powers to terminate the contract in full or in
part as aforesaid without prejudice to any other right or remedy which shall
have accrued or shall accrue of which cancellation notice in writing to the
Contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence.

Then the Authority shall have the power to enter upon the work and take

possession of all the equipments of the contractor thereon, and to remove the contractor’s
license to the same and to complete the work by his agents or other contractor or
workmen or to relate the same upon any terms and conditions and so such other person,
firm or corporation as the owner in his absolute discretion may think proper to employ
and for the purpose of completion of the work specified in the contract, and without any
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33.2

33.3

33.4

payment/allowance to the contractor for the use or of the equipment or being liable for
any loss or damage thereto the equipments. If the Authority shall by reason of its taking
the possession of the works being completed by other contractors (due account being
taken of such extra work or works which may be omitted) then the amount of such excess
work or works which may be due for work done by the contractor under the contract and
not paid for.

In case of any deficiency to be paid to the Authority by the contractor, the
contractor shall make or incase of any deficiency remaining unsettled then the Authority
shall have he power to sell in such a manner and for such a price as it may think fit all or
any of the equipments belonging to the contractor and to recoup and retain the said
deficiency or any part thereof out of the sale proceeds.

Corrupt Practice

The Contractor shall not offer or to give to any person in the employment of the
Authority or working under the orders of the Chairman any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of the contract or any
other contract with the purchaser or for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the
purchaser. Any breach of the aforesaid condition by the contract, or any one employed,
by him or acting on his behalf (whether with or without the knowledge of the
Contractor) or the commission of any offence by the Contractor or by any one employed
by him or acting on his behalf under Chapter 1X of the Indian Penal code 1860 or the
Prevention of Corruption Act. 1947 or any other Act enacted for the prevention of
corruption by Public Servant shall entitle the Chairman to cancel the contract and all or
any other contracts with the Contractor and to recover from the Contractor the amount
of any loss arising from such cancellation in accordance with the provisions of General
condition and Special conditions.

The Engineer-in-Charge shall, on such termination of the contract, have powers

)] To take possession of the site of work under the contract as well as the land /
premises allotted to the contractor for his preliminary, Enabling and Ancillary
works and

i) Also any materials, constructional plant, equipment, implements, stores,
structures etc. thereon. The Engineer-in-Charge shall also have powers to carry
out the incomplete work by any means or through any other agency or by himself
at the risk and cost of the contractor. In such agencies shall be credited to the
contractor at his contract prices and the contractor shall pay the excess amount,
if any, incurred in completing the work as aforesaid, as stipulated under sub-
clause 30.5 hereunder.

On termination of the contract in full or part, the Engineer-in-Charge may direct that a
part or whole of such plant, equipment and materials, structures be removed from the
site of the work as well as from the land/premises allotted to the contractor for his
preliminary, enabling and ancillary works, within a stipulated period if the contractor
shall fail to do so within the period specified in a notice in writing by the Engineer-in-
Charge, the Engineer-in-Charge may cause then to be sold, holding the net proceeds of
such sale to the credit of the contractor, which shall be released after completion of
works and settlement of amounts under the contract.
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335

33.6

33.7

33.8

If the expenses incurred or to be incurred by the Authority for carrying out and
completing the incomplete work or part of the same, as certified by the Engineer-in-
Charge, are in excess of the value of the work credited / to be credited to the contractor,
the difference shall be paid by the contractor to the Authority. If the contractor fails to
pay such an amount , as aforesaid, within thirty days of receipt of notice in writing from
the Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such
amount from any sum due to the contractor on any account under this or any other
contract or from his security deposit or otherwise.

Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's
unused materials, constructional plant, equipment, implements, temporary building /
structures etc. and apply the proceeds of sale thereof towards the satisfaction of any sums
due from the contractor under the contract and if thereafter there may be any balance
outstanding from the contractor, the Engineer-in-Charge shall have powers to recover the
same in accordance with the provisions of the contract.

The contractor shall not construct any structure even of a temporary nature for any other
purpose on IWAI office premises & Engineer-in-Charge's representative's office or
houseboat, or any such things except with the written permission of the EIC and any
such construction, so put up shall be removed by the contractor whenever the EIC or
his representative calls upon the contractor to remove. Any dispute or difference in
respect of either the interpretation effect or application of the above conditions or of the
amount recoverable there under by the purchaser from the Contractor, shall be decided by
the Chairman.

IWAL also reserves its right to determine/ terminate the contract on following basis :

Q) Authority shall, at any time, be entitled to determine and terminate the contract,
for any cause whatsoever. A notice in writing from the Owner to the Contractor
shall be issued giving 15 (fifteen) days time for such determination and
termination including the reason thereof.

(i) The contractor upon receipt of such notice, shall discontinue the work on the date
and to the extent specified in the notice, make all reasonable efforts to obtain
cancellation of all orders and contracts to the extent they are related to work
terminated, and upon terms satisfactory to the Authority, stop all further sub-
contracting or purchasing activity, related to the work terminated and assist the
Authority in maintenance, protection and disposition of the works acquired under
the contract by the Authority.

(iti) ~ Should the contract be determined under the sub-clause (i) of the said clause, the
Contractor shall be paid compensation, equitable and reasonable dictated by the
circumstances prevalent at the time of termination.”.

CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS

34.1

34.2

Time allowed for execution of the work as specified or the extended time, if any, in
accordance with these conditions shall be essence of the contract.

However, if the work is delayed on account of:
) Increase in the quantity of work to be done under the contract as per clause 16, or

i) Suspension of work as per clause 30 ; or
35



34.3

iii) Rebuilding of work as per clause 31; or
iv) "Force Majeure™ as per clause 27; or

V) Any other cause which, in absolute discretion of the Engineer-in- Charge is
beyond the contractor's control; then immediately upon the happening of any such
events as aforesaid, the contractor shall inform the Engineer-in-Charge
accordingly, but the contractor shall nevertheless use constantly his best
endeavors to prevent and/or make good the delay and shall do all that may be
required in this regard. The Contractor shall also request, in writing, for
extension of time, to which he may consider himself eligible under the contract,
within fourteen days of the date of happening of any such events as indicated
above.

In any such case as may have arisen due to any of the events, as aforesaid, and which
may have been brought out by the contractor in writing, the Engineer-in-Charge may give
a fair and reasonable extension of time, after taking into consideration the nature of
the work delayed and practicability of its execution during the period of extension.
Provided in the event of non-receipt of a request for such extensions from the contractor
for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due
regard to the event, grant fair and reasonable extension of time not more than 1/3rd of
the total completion period without any financial implication. Such extensions, if
admissible, shall be communicated to the contractor by the Engineer-in-Charge in
writing within one month of the date of receipt of such request or within one month of
the occurrence of the event, but in any case before expiry of the contract period.

CLAUSE -35: COMPENSATION FOR DELAY

35.1

If the contractor fails to complete all items of works in respect of any of the sub-
group/group and/or work as a whole as the case may be and before the expiry of the
period(s) of completion as stipulated in the aforesaid tender or any extended period (not
due to the fault of the contractor) as may be allowed, he shall without prejudice to any
other right or remedy of the Authority on account of such default, pay as an
ascertained/agreed compensation as per Clause No. 36.

CLAUSE - 36 : LIQUIDATED DAMAGES

36.1

36.2

36.3

If the contractor fails to complete all items of works within the period(s) of completion
as stipulated in the aforesaid tender or any extended period (not due to the fault of the
contractor) as may be agreed he shall without prejudice to any other right or remedy of
the Authority on account of such default, pay compensation (not by way of penalty) at the
rate of '/, % (half percent) per week on the total value of the contract subject to a
maximum of 10% of the total value of the contract.

Should however, the contractor achieve the completion of the entire works as a whole
under the contract within the time or in the extended time (not due to reasons of default
on the part of the contractor) as may be accorded, the Authority will refund to him the
amount of compensation recovered from him, if any, in respect of delay in the non
completion of works(s) under the individual group/sub-group, as aforesaid in full, In this
regard, the decision of the Engineer-in-Charge shall be final and binding.

The amount of compensation may be adjusted, withheld, deducted or set off against any
sum due or payable to the contractor under this or any other contract with the Authority
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36.4

36.5

All sums payable by way of compensation under any of the conditions will be considered
as reasonable compensation without reference to the actual loss or damage, which will
have been sustained.

Payment of such damages shall not relieve the contractor of his obligation to complete
the work or from any other of his obligation or liabilities under the contract.

CLAUSE -37 : INSPECTION AND APPROVAL

37.1

37.2

37.3

All works involving more than one process shall be subject to examination and approval
at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge
on his authorized representative, when each stage is ready. In default of such notice, the
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the
decision of the Engineer-in-Charge in this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he
consider it necessary and advise the contractor accordingly , examine and measure such
work. In the event of the failure or the contractor to give such notice, he shall if required
by the Engineer-in-Charge, uncover such work at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their vessels.
The contractor can have the inspection schedules finalized with the Engineer-in-charge.
Generally all attempts should be made to have joint inspection and number of inspections
be not less than three in a calendar month.

CLAUSE - 38 : COMPLETION CERTIFICATE

38.1

38.2

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with
in the specified time limit and terms and conditions of the contract. As soon as the work
under the contractor is completed as a whole the contractor shall give notice of such
completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the work
and shall satisfy himself that the work(s) has been completed in accordance with the
provisions of the contract and then issue to the Contractor a certificate of completion
indicating the date of completion. Should the Engineer- in-Charge notice that there are
defects in the works or the works are not considered to be complete, he shall issue a
notice in writing to the Contractor to rectify / replace the defective work or any part
thereof or complete the work, as the case may be within such time as may be notified and
after the contractor has complied with as aforesaid and gives notice of completion the
Engineer-in-Charge shall inspect the work and issue the completion certificate in the
same manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be
considered to be completed unless the contractor shall have removed from the work site
and / or premises all his belongings / temporary arrangements brought / made by him
for the site and / or premises in all respects and made the whole of the site and / or
premises fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge.
If the contractor fails to comply with the above mentioned requirements on or before
the date of completion of the work, the Engineer-in-Charge, may as he thinks fit and at
the risk at cost of the contractor, fulfill such requirements and remove / dispose of the
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contractor's belongings / temporary arrangements , as aforesaid, and the contractor shall
have no claim in this respect except for any sum realised by the sale of Contractor's
belongings / temporary arrangements less the cost of fulfilling the said requirements
and any other amount that may be due from the contractor. Should the expenditure on
the aforesaid account exceed the amount realised by sale of such contractor's belongings
/ temporary arrangements then the contractor shall on demand pay the amount of such
excess expenditure.

CLAUSE -39 : MEASUREMENTS

39.1

39.2

39.3

39.4

39.5

39.6

39.7

The Engineer-in-charge shall expect as otherwise stated ascertain and determine by
measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or any
general or local custom, measurement of work done under the contract shall be taken in
accordance with the procedure set forth in the Technical Specifications or Schedule of
Quantities under the contract. In case of items of work which are not covered by the
Technical Specifications or Schedule of Quantities measurement shall be taken in
accordance with the relevant standard methods of measurement laid down by the
Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is
duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

Before taking measurements of any works, the Engineer-in-Charge or representative
deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the
Contractor fails to attend or send an authorized representative for measurement after such
notice or fails to countersign or to record the objection within a week from the date of
taking the measurements, taken by the Engineer-in-Charge shall be taken to be correct
and final measurements of such works.

The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement recorded
by the representative of the Engineer-in- Charge a note to the effect shall be made in
the item objected to and such note shall be signed and dated by both parties engaged in
taking the measurement. The decision of the Engineer-in-Charge on any such dispute or
difference or interpretation shall be final and binding on the contractor in respect of all
contract items, substituted items, extra items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1

Interim bills shall be submitted by the contractor monthly on or before the date fixed by
the Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall
then arrange to have the bills verified with reference to the measurements recorded in the
measurement book(s).
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40.2

40.3

40.4

40.5

40.6

40.7

Payment on account for amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment for the work executed, after deducting there from the amount already paid, the
security deposit and such other amounts as may be withheld, deductible or recoverable in
terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees
within 30 days from the date of submission of the bill subject to the acceptance of the
Engineer-in- Charge.

Payments due to the contractor shall be made by crossed cheque by the Engineer-in-
Charge or his authorised representative. Such cheques shall be issued direct to the
contractor on furnishing a stamped receipt for the amount of the cheque or to his
constituted attorney duly authorised to receive such payments from the EIC.

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final certificate. No
certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be
conclusive evidence that any work or materials to which it relates is / are in accordance
with the same.

Should there be a request for extension of date of completion, pending its consideration
interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to the
contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, octroi, royalty, excise service tax or
any other local or central taxes as applicable/ charged by Center or State Government on
all materials, including steel, wood, POL (and increase if any, on these during the
currency of the contract) that the contractor has to purchase for the performance of the
contract, shall be payable by the contractor and the Authority will not entertain any claim
for compensation whatsoever in this regard. The rates quoted by the contractor shall be
deemed to be inclusive of all such taxes, duties, levies, etc.

CLAUSE-42 : TAXDEDUCTION AT SOURCE

42.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the
payment/advances made against the contract.

CLAUSE -43 : PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under shall
be entertained. Payment shall be made within three months. If there shall be any dispute
about any item or items of the work then the undisputed item or items only shall be paid
within the said period of three months or six months, as the case may be. The contractor
shall submit a list of the disputed items within thirty days from the disallowance thereof
and if he fails to do so, his claim shall be deemed to have been fully waived and
absolutely extinguished.
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CLAUSE - 44 : OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

443

44.4

44.5

Whenever any claim whatsoever for the payments of a sum of money to the Authority
arises out of or under this contract against the contractor, the same may be deducted by
the Authority from any sum then due or which at anytime thereafter may become
due to the contractor under this contract and failing that under any other contract with
the Authority or from any other sum whatsoever due to the contractor from the
Authority or from the Authority or from his security deposit, or he shall pay the claim on
demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an arbitrator appointed under clause 48
of this contract and notwithstanding the fact that the amount of the final bill figures in
the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the contractor by any of all of the
methods prescribed above, and if any under payment is discovered, the amount shall be
duly paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount
due to the contractor under any other contract with the Authority shall not extend beyond
the period of two years from the date of payment of the final bill or in case the final bill is
a MINUS bhill, from the date the amount payable by the Contractor under the MINUS
final bill is communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other person
or persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Engineer-in-Charge or Authority or with such
other person or persons. The sum of money so withheld or retained under this clause by
the Engineer-in-Charge or Authority will be kept withheld or retained as such by the
Engineer-in- Charge or Authority or till his claim arising out of in the same contract or
any other contract is either mutually settled or determined by the arbitrator, if the contract
is governed by the arbitration clause under the clause 48 or by the competent court
hereinafter provided, as the case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in respect of any
sum of money withheld or retained under this clause.

CLAUSE -45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL

45.1

45.2

All documents, correspondence, decisions and orders concerning the contract shall be
considered as confidential and/or restricted in nature by the contractor and he shall not
divulge or allow access to them by any un-authorized person.

The contractor shall take necessary steps to ensure that all persons employed on any work
in connection with this contract have noted that the Indian Official Secrets Act, 1923
(X1X of 1923) applies to them and shall continue so to apply even after the execution of
such under the contract.
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CLAUSE -46 : FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding
materials, workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carryout out of the
work the decision of the Engineer-in-Charge which shall be given in writing shall be final
and binding on the contractor.

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO
ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these conditions
shall be considered as reasonable compensation without reference to the actual loss or
damage sustained and whether or not damage shall have been sustained.

CLAUSE -48: ARBITRATION

48.1

48.2

48.3

48.4

48.5

Except as otherwise provided herein before, all questions, disputes or difference in
respect of which the decision has not been final and conclusive arising between the
Contractor and the Authority in relating to or in connection with contract shall be referred
for arbitration in the manner provided as under and to the sole arbitrator appointed as
follows:

Q) Either of the parties may give to the other notices in writing of the existence of
such question dispute or difference.

(i) Within thirty (30) days of receipt of such notice from either party the engineer-in-
charge of work at the time of such dispute shall send to the Contractor panel of
three persons and there after the Contractor within fifteen (15) days of receipt of
such panel communicate to the Engineer-in-charge the name of one of the persons
from such panel and such a person shall then be appointed as sole arbitrator by the
Chairman, IWAI. However, the arbitration so appointed shall not be an officer or
the employee of Inland Waterways Authority of India.

(iti)  Provided that if the Contractor fails to communicate the selection of a name out of
the panel so forwarded to him by the Engineer-in-charge then after the expiry of
the aforesaid stipulated period the Chairman, shall without delay select one person
from the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chief Engineer shall appoint another
person to act as sole arbitrator, such person shall be entitled to proceed with the reference
from the stage at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be

borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects liability
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48.6

48.7

48.8

period, failing which all rights and claim under this contract shall be deemed to have been
waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs.
75,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of such
proceedings except to the extent which may be in dispute.

The arbitration and conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to the
Avrbitration proceedings under this clause.

NOTE: In case of contract with another public Sector Undertaking, following Arbitration

48.9

Clause shall apply: "Except as otherwise provided, in case of a contract with a public
Sector Undertaking if at any time any question dispute or difference whatsoever arises
between the parties upon or in relation to, or in connection with this agreement, the same
shall be settled in terms of the Ministry of Industry, Department of Public Enterprises
O.M No.3/5/93-PMA dt.30.06.1993 or any modifications / amendments thereof. "The
arbitrator shall have the power to enlarge the term to rate the award with the consent of
the parties provided always that the commencement or continuation of the arbitration
proceeding shall not result in cessation or suspension of any of other rights and
obligations of the parties of any payments due to them hereunder.

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding
shall be GUWAHATI and the parties will not have recourse to Civil Court to settle any of
their disputes arising out of this agreement except through arbitration.

CLAUSE -49: VALIDITY OF TERMS & CONDITIONS:

49.1

The parties agree that if any term or provision of this contract is declared by a Court of
competent jurisdiction to be illegal or in conflict with any law, the validity of the
remaining terms and provisions shall not be effected and the right and obligations of the
parties shall be construed and enforced as if this contract did not contain the particular
term or provision held to be invalid.

*hkkkhkikkk
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PART- 111
TECHNICAL & SPECIAL CONDITIONS

INTODUCTION:

> Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the
Ministry of Surface Transport, Govt. of India. The Authority is entrusted with development,
maintenance and management of National Waterways for shipping and navigation. The
Objective of the work is to maintain a minimum depth of 3.0/2.5 meter to facilitate safe
navigation. The river Brahmaputra connecting Dhubri — Pandu (Guwahati) - Tezpur - Neamati -
Dibrugarh - Sadiya was declared as National Waterway in the year 1988.

Provision of Night Navigational facility is one of the infrastructural facilities to be
considered for efficient and economic operation of the vessel mobility and to minimize the turn
around time etc. Provision of DGPS facility is one of the identified activities, as a part of the 24
Hrs Navigational System. It is proposed to undertake the developmental works for the DGPS at
this site through an agency appointed on open tender basis. The detailed specifications and other
technical conditions have been placed in detail in the schedule / Bill of quantity.

A THE TECHNICAL CONDITIONS AND DETAILS ARE AS FOLLOWS:

1. Earth used for filling shall be free from salts, organic or other foreign matter. Material for
back filling shall be obtained from the spoil of excavation. The filling operation shall consist of
laying the earth in layers not more than 15cm thick each, compaction it by rolling with rollers.

2. Empty HDPE cement bags, which will be utilized for making sand filled bags, should be
of well condition. Sand free from clayey soil will be utilized for filling the bags. Placement of
sand bags will be as per instructions of Engineer-in-charge. The filling of bags should be
satisfactory. The actual Nos. and arrangement of sand bags may be changed.

3. The Concrete Hume Pipes shall be conforming to 1S: 458/2003 (Fourth Revision) with
Amendment 1 with regards to Design /Dimensions / Tolerances / Workmanship & Finish /
Materials used for making the Pipes. The Pipes shall be manufactured by spinning process. The
ends of the concrete pipes shall be suitable for flush joints or collar joints or suitable for Socket &
Spigot, roll on joints or confined gasket joints as per the requirements of the purchaser. The
drainage pipes in pipe culvert shall be made of R.C.C and shall be of class NP- 3 as shown on the
approved drawings. All pipes shall meet the requirements of IS : 458 and shall be procured from
approved manufacturers with collars as per manufacturer’s specification and CPWD
specifications . The tenderer shall specifically mention the particular manufacturer’s product he
proposes to use. Cement shall be ordinary Portland Cement as per 1S:269. Coarse Aggregates
shall be as per 1S:383. Maximum size shall not exceed one third the thickness of the pipe or 20
mm whichever is smaller. Fine aggregates for concrete shall be as per 1S:383. Laying of concrete
pipes shall correspond to 1S:783

4. Turfing shall be provided on the slopes and other locations as shown and directed by the
engineer. The turf shall be of approved quality of grass. The sod shall consist of dense, well
rooted growth of permanent and desirable grasses indigenous to the locality where it is to be used
and shall be practically free from weeds or other undesirable matter. The grass on the sod shall
have a length of approximately 50mm and the sod shall be free of any debris. Thickness of sod
shall be as uniform as possible with 50 to 80mm of soil covering the grass roots depending on the
nature of the sod so that all dense root system of the grasses are retained in the sod strip. The area
to be sodded shall be previously constructed to the required slope and cross section. Prior to
placing the sods, the slopes shall be roughened and wetted in order to have a satisfactory bond.
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The strips of sod shall be laid in close contact with each other and be tamped firmly in place so as
to fill and close the joints between them. The turfing so laid shall be well watered and protected
until final acceptance.

5. P.V.C. rain water pipe shall be approved make or other confirming to 1.S specifications
for the same. Pipe of 100 mm dia. Specified in the item shall be used. Pipe shall be handled
carefully and cracked and damaged pipes shall not be used. M.S clamps shall be given 3 coats of
anti corrosive paint. Pipes shall be fixed in plumb and with all necessary fittings like bend, tee,
collar, shoe, cowl ventilator at top. Pipe shall be fixed with wall with necessary wooden blocks,
clamps, approved quality nails etc. When the pipe laid checked and okayed the joints of pipe shall
be filled with solution and joints made water tight. Cowl ventilator shall be provided on top in
case of drainage pipe. For rain water down take pipe, concrete apron of 300 x 300 x 75 mm below
shoe shall be provided so that earth below is not washed away due to rain water. The demolition
shall consist of demolition of one or more parts of the building as by EIC. Demolition implies
taking up or down or breaking up. This shall consist of demolishing whole or part of work
including all relevant item as specified . The demolition shall always be planned before hand and
shall be done in reverse order of the one in which the structure was constructed. This scheme
shall be got approved from the Engineer-in-charge before starting the work. This however will
not absolve the contractor from the responsibility of proper and safe demolition. Necessary
dropping, shoring and under pinning shall be provided for the safety of the adjoining work or
property, which is to be left intact, before dismantling and demolishing is taken up and the work
shall be carried out in such a way that no damages is caused to the adjoining property.

6  Jati Bamboo used for the mentioned works will be of good quality and well seasoned. The

bamboo should be of diameter 8 cm approx. at bottom and 6 cm at top. The details may be as per
the bill of quantities.

B. DURATION OF WORK:

The appointed agency / contractor has to complete the total work in all respect with in
90 (Excluding monsoon) days from the date of award of work order.

C. OTHER CONDITIONS:

Q) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and
certify the work. He has the right to inspect at any time during the contract period for
which contractor’s authorized agent shall be available at site during such inspection.

(i) The contractor may execute the work round the clock and on all days including Sundays
and Public Holidays with due permission of the Engineer-in-charge in writing except
National Holidays and subject to such restriction as may be imposed by State Govt./local
body.

(iii)  If the contractor’s personnel or any outside labour employed to work during execution of
contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund,
wires, trees, crop, fruit or cultivated ground during the period of agreement, the same
shall be made good by the contractor at his own expenses or in default the IWAI may
cause the same to be made good by other sources and deduct the expenses from any sums
that may be then or at any time thereafter may become due to the contractor.

(iv)  The prices shall include all the taxes, levies cess, octroi, excise service tax or any other
local or central taxes as applicable/ charged by Center or State Government. No extra in
this regard shall be paid.
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(v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(xii)

No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by
IWAIL.  However, department would assist to the contractor for arranging these
documents at contractor’s cost by writing to the concerned authorities only. Supply or
arrangement of these forms, if required, shall be responsibility of the contractor.

Payment: Payment will be made on completion of each item of work. Contractor shall
submit their running bill for the payment after the measurement is recorded by the
representative of the Engineer in charge in the measurement books. Part rate payment
will not be permitted. The Contractor will submit to the Engineer-in-Charge a bill in
duplicate, after satisfactory completion of entire work. However, if considered
necessary, Running Account Bills shall be raised for minimum Rs.5 lakhs value of
completed works, as per the drawing specification. The decisions taken by the Engineer-
in-Charge in this regard will be final and binding on the contractor.

All arrangements for establishment, watch & ward of stores and security of sites, permits,
license, appropriate vehicles for transportation, handling, etc. shall have to be made by
the contractor at his own cost and nothing extra on this account shall be paid.

The right to award, split up work or to reject the offer without assigning any reason is
reserved with the Authority.

The rate shall be quoted only in Indian Rupees and payment shall be made in Indian
Rupees only.

The contractor on completion of the work should handover the site to the E-I-C or his
representative.

In case of delay in work E-1-C may reduce the quantity of work without affecting the
main objective of the project.

The income tax as applicable will be deducted from the running bill and final bill and to
that effect a certificate will be issued.

*khkhkhhkkkk
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SPECIAL CONDITIONS

HOLD HARMLESS:

The Contractor should indemnify and hold the Authority harmless from any liability or
claim for damages because of bodily injury, death, property damage, sickness, disease or
loss and expense arising from the Contractor’s performance of this Contract.

The Contractor is acting in the capacity of an independent contractor with respect to the
Authority.

The Contractor should protect, defend and indemnify the Owner from any claims by
labourers or Sub Contractors for unpaid work or labour performed in connection with this
Contractor.

CHANGE ORDERS:

The Contractor should not make any changes in the schedule of work or the
Specifications without written authorization by the Engineer in Charge and written
concurrence by the Authority.

UNSATISFACTORY PERFORMANCE:

In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall
have the right to issue a show cause notice to the consultant requiring him to explain the
reason thereof.

In case of continuation of such unsatisfactory performance / progress / services, IWAI
reserves the right to rescind the Contract and get the balance work executed at the risk
and cost of the Contractor.

WARRANTIES:

The Contractor should warrant that this contract does not and shall not infringe any
existing or subsequent patents, rights or licenses of any third party.

The Contractor should further warrant that the rights of the Authority under the present
contract are not and shall not be infringed by any prior or subsequent contract, which may
have been or may hereafter be entered into by the Contractor with any other party.

MISCELLANEOUS:

The Contract embodies the entire understanding of the parties as to its subject matter and
shall not be amended except in writing executed by both the parties and subject to the
approval of the concerned authorities.

No mobilisation charges will be paid to the Contractor.

No shifting charges will be paid to the Contractor for shifting the construction equipment
and its accessories from one location to another or from one area to another.

The contractors shall be liable to rectify any defects noticed in his work for a period
of six months from the date of completion of work.
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10.

11.

The contractor shall execute the work continuously and good progress throughout the
contract period. The Contractor is liable to be terminated, if proportionate progress of the
work is not achieved during the Contract period.

No idle time charges will be paid to contractor any account.

The Engineer-in-Charge or his representative will inspect, co-ordinate, measure
and certify the construction of brick compound wall to be constructed around DGPS
station site.. He has the right to inspect the work and materials at any time during the
contract period for which contractor or his authorized agent shall be available at the work
site.

The Contractor shall provide Engineer- in charge or his representative conveyance
(boat/car) from office to site/shore to work site during inspection, if needed

If the contractors or any out side labours employed to work during execution of Contract,
breaks or damages/destroy any vessel, craft, net, fishing stakes etc., building road, water
pipe, fence, bund, wires, trees, crops, fruits, or cultivated ground during the period of
Agreement, the same shall be made good by the Contractor at his own cost expenses or in
default the IWAI may cause the same to be made good by other sources and deduct the
expenses from any sums that may be then or at any time therefore may become due to the
Contractor

The right to award, split up work or to reject any or all the offers without assigning any
reasons is reserved with the Authority.

The Contractor shall not change the type, numbers, size and make of equipments
indicated in the proposal without the prior written approval of the Engineer-in-Charge

If the equipment or its accessories goes out of order, the contractor should arrange for
replacement of the same with equivalent capacity suitable equipment with the approval of

Engineer-in-Charge to ensure continuity of work. There shall not be any loss of time on
this account.

*khkk*k
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PART - IV

Bill of Quantity

Sl.No. Description of item Unit | Qty. Rate Amount

1 Providing and laying RCC pipe
NP3/NP4/prestressed concrete pipe for 600 mm
dia for culverts on first class bedding of granular
material in double row including fixing collar with m 6.0
cement mortar 1:2 excluding excavation,
protection work, concrete and masonry works all
completed as directed by EIC

Earth filling in layers , breaking clods, watering,
rolling each layer with rammers and topmost
2 layer with power roller of minimum 8 tonnes and | cum 966
lead up to 10km and lift up to 1.50m all
completed as per direction of EIC

3 Turfing with Sods (Furnishing and laying of the
live sods of perennial turf forming grass on | sq
embankment slope, verges or other location | m
shown as directed by EIC)

1509

Supplying and fixing wall face 100mm dia PVC
rain water pipes on the outer wall of control
room building confirming to 1S:4985 including
jointing with seal ring confirming to IS : 5382
leaving 10 mm gap for terminal expansion all
completed as per direction of EIC

Supplying and Placing of Sand filled empty
HDPE bags of 50kg size properly filled and
stiched/tied for bank protection and side support
including collecting sand , filling , stitching ,
stacking at proper place with good alignment as
per direction of EIC

no. 1500

Supply, placing of Jati bamboo for bank
protection @ a distance of 25 cm closely
packed & driven including fitting fixing with half
6 bamboo kamis horizontally in three rows with | mts | 500
cane or tying with rope complete and struts and
providing brush wood as per direction of EIC
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Annexure -1
AGREEMENT FORMAT

This agreement made on day year between the Inland Waterways
Authority of India (hereinafter called the 'IWAI’ which expression shall unless excluded by or
repugnant, to the context, be deemed to include heir, successors in office) on one part and
M/S (hereinafter called the ‘CONTRACTOR’ which expression, shall
unless excluded by repugnant to the context be deemed to include his heirs, executors,
Administrators, representatives and assigns of successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works for

WHEREAS the contractor has offered to execute and complete such works and whereas
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively
as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of
this agreement VIZ.

)] @ Notice Inviting Tenders
(b) Tender form
(© Warranty
i) Information & instruction for Tenders
iii) @ Schedule - Bill of Quantity
(b) Annexure
iv) General Conditions of Contract
V) Technical and Special Conditions of Contract
The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In the event of
any difference arising from the completion of the contract, the original tender documents,
contractor’s offer, minutes of meetings and correspondence between the party ended vide letter

No. may be referred to by either party. These documents shall take
precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

49



The IWAI hereby covenants to pay the contractor in consideration of such completion of
works, the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day
year first written.

For and on behalf of For and on behalf of

(Inland Waterways Authority of India) Contractor

Signature Signature

Name &Designation Name & Designation

Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation
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Annexure —I1

BANK GUARANTEE PROFORMA FOR FURNISHING
PERFORMANCE GUARANTEE

To,
The Chairperson,
Inland Waterways Authority of India
A-13, Sector-1
Noida - 201301

1. In consideration for the Chairman, Inland Waterways Authority of India hereinafter
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated
................... . made between........ and ...for the due fulfillment of the said Agreement by
the Contractor of the terms and conditions contained in the said Agreement, on production of
Bank Guarantee for Rs...................... (Rupees.........coevvvvinnnnnn. ) at the request
o) SO Contractor(s), We (Bank) do hereby undertake to pay to the Authority an
amount not exceeding Rs........................ against any loss or damage caused to or suffered,
or would be caused to or suffered by the Authority by reason of any breach of the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this Guarantee
without any demur, merely on a demand from the Authority stating that the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the authority by
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs....................

3. We undertake to pay the authority any money so demanded notwithstanding any dispute
or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any
court or Tribunal relating thereto liability under this present being absolute and unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability for
payment there under and the contractor(s) / supplier(s) shall have no claim against us for making
such payment.

4. We, oo further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or
by virtue of the said Agreement have been fully and its claim satisfied or discharge or

1511 S Certify that the terms and conditions of the said Agreement have been fully
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee
after........ years from the date of completion of the said contract unless a demand or claim

under this Guarantee is served in writing on the bank but before the expiry of the said period of
................... years in which case it shall be enforceable against the bank not withstanding the
fact that the same is enforced after the expiry of the said period of ................. years.

5. We, oo further agree with the Authority that the Authority shall have the

fullest liberty without our consent and without affecting in any manner our obligations hereunder

to vary any of the terms and conditions of the said Agreement or to extend time of performance

by the said Contractor(s) from time to time or to postpone for any time or from time to time any
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of the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce
any of the terms and conditions relating to the said Agreement and we shall not be relived from
our liability by reason of any such variation, or extension being granted to the said Contractor(s)
or for any forbearance, act or omission on the part of the Authority or any indulgence by the
Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would, but for the provision, have effect of so relieving us.

6. It shall not be necessary for the Authority to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against the
Bank notwithstanding any security which the Authority may have obtained or obtain from the
Contactor shall at the time when proceedings are taken against the Bank hereunder be
outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee is
restricted toRs................ and shall remain in force until................... Unless a claim or suit
under this guarantee is filed with us on or before........................ ALL OUR RIGHTS

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and
discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s) / supplier(s).

9. We,.oooovinnnn. lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the Authority in writing.

Dated the ............ date of.............. 2006
for. .o

(indicate the name of Bank)
Signature.........coooviiiiiiiiiinn.

Name of the Officer...............................

(in Block Capitals)

Designation of

Code NO. ...,
Name of the Bank and Branch.
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Annexure — 111

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)
NAME OF THE PROJECT:
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW:

We (Name of the Bidder) hereby request you to
give our payments by crediting our bank account directly by E-Payment mode as per account
details given below. We hereby undertake to intimate IWAI in case of any change in particulars
given below and will not hold IWAI responsible for any delay / default due to any technical
reasons beyond IWATI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE :

Name of the Bank

Address of the Branch of the Bank :

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect
information, 1/We would not hold IWAI responsible.

Date: Signature of Authorized Signatory

BANK CERTIFICATION:

It is certified that above mentioned beneficiary holds a bank account No.
with our branch and the bank particulars mentioned above are correct.

Date: Authorized Signatory

Authorization
No.

Name:

Official Seal/Stamp
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