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INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

5
th
 floor, Parmeshwari Building, 

A.T.Road, Chatribari, Guwahati ï 781 001 (ASSAM). 

Telephone Nos. 0361-2541081, 2510368, 2605806/7 

      

No:                                Date: 

 

To 

 

  

  

 

Sub: Tender document for Execution of various developmental works at Neamati terminal   

    during the year 2008-09 in National Waterways No-2. (River Brahmputra)   

  

Ref :  Your letter no.                                                      dated 

Sir, 

With reference to your letter cited on the above-mentioned subject, please find enclosed herewith 

one set of tender document for the subject work.  You are requested to go through the terms and conditions 

carefully and also visit the site to familiarise and submit your tender as per procedure explained therein. 

The last date for receipt of tender is 10-02-2009 upto 14.30 Hours at IWAI, NOIDA. 

Issuance of tender document will not construe that such bidders are automatically considered 

qualified. 

 

Yours faithfully 

 

                                                                                                                        DIRECTOR  
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INLAND WATERWAYS A UTHORITY OF INDIA  

(Ministry of Shipping, Road Transport and Highways, Govt. of India) 
        5

th
 floor, Parmeshwari Building,Chatribari,A.T.Road,Guwahati-781001 

&  

INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

 A-13,Sector-1, Noida,Uttarpradesh,PIN-201301   

 
NOTICE INVITING TENDER No.  05/2009 

 

 

1. Name of Work:  ïExecution  of various developmental  works at Neamati terminal   

    during the year  2008-09 in National Waterways No-2. (River Brahmputra)    

 

2. Earnest money and estimated Cost of the work ation: please contact IWAI  

    office or visit website at ówww.iwai.nic.inô  

 

3. Date of sale of tenders : From  19 -01-2009 to 09 -02-2009 

 

4. Last date of submission of tender: 10 -02-2009 upto 14.30 hours. 

 

5. Date of opening of technical bid of the tender:  10 -02-2009 at 15.00 hours 

 

6. Tender Document can be purchased by paying Rs 5,000(Five thousand only) in the form of non 

refundable demand draft in favour of ñIWAI FUNDò, payable at Guwahati at any 

nationalized/schedule bank from the office of the Director, IWAI, 5
th
 Floor, Parameswari Building, 

Chatribari, A.T.Road, Guwahati-781001 on any working day Monday to Friday during office hours. 
 

7. The tender document can also be downloaded from the IWAIôs website ñwww.iwai.nic.inò Bidders submitting 

the downloaded version of tender document are required to submit Rs. 5,000/- (Rupees Five thousand only) 

i.e. an amount equal to the cost of tender document along with tender in the form of non refundable demand 

draft made in favour of óIWAI fundô payable at Noida/New Delhi at any nationalized/ schedule bank. A 

signed declaration stating that no alteration has been made in any form in the downloaded tender document is 

to be enclosed with the tender by the bidder for downloaded tenders. 

                                                                            

 For further details please contact IWAI office or visit website at www.iwai.nic.in 

    Sd 

 

                                                                                                                        (Chief Engineer/Director) 
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INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, Road Transport & Highways, Govt. of India) 

        5
th
 floor, Parmeshwari Building,Chatribari,A.T.Road,Guwahati-781001 

 

NOTICE INVITING TENDER No. 5 /2009  
 

 Name of Work: Execution  of various developmental  works at Neamati terminal   

     during the year  2008-09 in National Waterways No-2. (River Brahmputra)    
 

 

1.  Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system (Cover I 

- Technical bid and Cover II - Financial Bid) from experienced contractors for execution of 

various  developmental works at Neamati terminal during the year 2008-09 in National 

Waterways No-2. (River Brahmaputra.) 
 

2. The sealed tenders should super scribe the words ñTenders for the development works at 

Neamati terminal during the year 2008-09 on National Waterways No-2. (River Brahmaputra.) 
 

3  Estimated Cost of the work and EMD requirement are as under:  
 

Sl.

No 
Description of works  

Total Estimated 

cost. 

In rupees 

Earnest Money 

Deposit 

in rupees 

Completion time 

1. Execution  of various developmental  works at 

Neamati terminal during the year  2008-09 in 

National Waterways No-2.(River Brahmaputra)    
 

1,54,46,133/= 3,09000/= 120 days 

TERMS & CONDITIONS: - 

 

4.         Tender documents can be purchased by paying Rs 5000/ (Rupees Five thousand only)- in the 

form of non refundable demand draft of any nationalized/schedule bank in favour of ñIWAI 

FUNDò, payable at Guwahati from the office of the Director, IWAI, 5
th
 Floor, Parameswari 

Building, Chatribari, A.T.Road, Guwahati-781001.The tender document will available for sale 

from 19-01-2009 to 09-02-2009 on any working day from Monday to Friday/Saturday during 

office hours. 

 

5.      The tender document can also be downloaded from the IWAIôs website ñwww.iwai.nic.inò. Bidders 

submitting the downloaded version of tender document is required to submit Rs. 5,000/- (Rupees 

Five thousand only) i.e. an amount equal to the cost of tender document along with tender in the 

form of demand draft made in favour of óIWAI fundô payable at Noida/New Delhi at any 

nationalized/ schedule bank. A signed declaration stating that no alteration has been made in any 

form in the downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. 
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6. The tenderer shall meet the following pre-qualification criteria: 
 

i. The tenderer shall be registered with Central Public Works Department, Railways, MES and 

State PWD/ Irrigation Department or non-registered contractors having experience of working 

with IWAI.  
 

ii . Tenderer shall be income tax payee and shall submit Permanent Account Number issued by 

Income Tax Deptt. 
 

iii .  Average annual financial turnover during last three years ending 31
st
  March of the previous 

financial year ,should be at least 30% of the cost. Experience of  having successfully completed 

similar works i.e. river conservancy works or river training works or flood control or similar 

nature of works during last 7 years ending last day of month previous to the one in which this 

tender is invited should be either of  following. 

 

 

(a) Three Similar works costing not less than 40% of the estimated cost, or 

(b) Two similar works costing not less than 50% of the estimated cost, or 

(c) One similar work completed not less than 80% of the estimated cost  

     iv.         Last certificate of solvency from nationalized /scheduled Bank included in the                

                  schedule of the RBI Act for not less than the value indicated below. 
 

 

Sl No Description of works Bank solvency required 

1  Execution  of various developmental  works at 

Neamati terminal during the year  2008-09 in 

National Waterways No-2. (River Brahmputra)    

 

Rs 46,0000/= 

 

v)      The tenderer shall agree to the terms & conditions of the tender and return the tender duly signed 

in each page for agreeing the same. 
 

vi)      The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  Any/all 

submissions made without the earnest money and/or after the date mentioned hereinafter in 

clause 6 shall be deemed to be rejected. 
 

7.      The complete bid as per the tender document should reach the office of the Chief Engineer, 

Inland Waterways Authority of India, Sector-1 A-13 Noida-201301 (U.P), at 14.30 hrs. on  

10 -02-2009. The technical bid will be opened on same day at 15.00 hours in the presence of 

intending bidders. 

 

8.       IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no    

correspondence shall be entertained in this regard. 

 

 

           -Sd- 

                                                                                                              Chief Engineer/Director 
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FORM OF TENDER 

 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

             5
th
 floor, Parmeshwari Building, 

             A.T.Road, Chatribari, Guwahati ï 781 001 (ASSAM). 

 

 
Name of Work: Tender document for execution of various Developmental works at Neamati terminal in 

National Waterway No. 2 (River Brahmaputra) during the year 2008 ï 2009. 
 

 

Sir, 

1. Having visited the site and examined the information and instructions for submission of tender, 

general conditions of contract, Special Condition of contracts, Technical, General and Detailed 

specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc for the above 

named works, I/ We hereby tender for execution of the works referred to in the tender documents in 

conformity with the said Conditions of Contract, Specifications, Schedule of quantities for the sum as stated 

in Bill of quantities of this tender Document or such other sum as may be ascertained in accordance with the 

said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within 

the time as stated in the tender and also in accordance in all respects with the specifications, designs, 

drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD separately for 

each stretch of National waterway in the form of demand draft in favour of IWAI Fund payable at ------------

--------------- at Nationalised / schedule bank as per the details given therein: 

 

Sl.  

No Description of works 

      Demand 

draft No. & Date 

 

      EMD 

      (Rs.) 

    Details of  Bank   
(Name of Bank, Branch   

and address) 

1  
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4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 days from 

the date of opening of price bids or extension thereto as required by the IWAI and not to make any 

modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution of the 

works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI 

shall without any prejudice to an other right or remedy, be at the liberty to forfeit the said Earnest Money 

absolutely otherwise the said earnest money shall be retained by IWAI towards part of  security deposit to 

execute all the works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be accepted, I/ We 

agrees to abide by and fulfill all the terms and conditions and provisions of this tender.  No interest is 

payable on earnest money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto 

and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works not 

being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon by 

the employer to do so, a contract agreement in the prescribed form.  Unless and until a formal Agreement is 

prepared and executed this tender together with your written acceptance thereto shall constitute a binding 

contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any Govt. or 

its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive and may 

reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 

specifications etc. as contained in the tender document, and it is further certified that it does not contain any 

deviation to the aforesaid documents. 
 

Date éééééé..      Signature ééééééé 

        Name éééééééé. 

        Designation éééééé 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  éééééééééééé..  

               éééééééééééé.. 

       Telephone noséééééFAX Noéééé...  

Witness : 

Signatureéééééééé.. 

Name : ééééééééééé. 

Occupation ééééééééé.. 

Address  éééééééééé.. 

Telephone nos.     

Fax No. _______________________ 
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WARRANTY FORM  
 

 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________  (hereinafter referred to 

as  the  contractor) having carefully studied all the documents,  specifications, designs, drawings etc 

pertaining to the  contract for  works required for the work of 

_________________________________________________________________ 

   

and the local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT :  

1. The contractor is familiar with all the requirements  of the contract. 

2. The  Contractor  has investigated the  site and satisfied himself regarding the character  of  the 

work and local conditions that may  affect  the work or its performance. 

3. The  contractor  is satisfied that the work can  be  performed and completed as required in the 

contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance of the 

contract. 

5. The contractor has  no collusion with other contractors, with  any of the men of the Engineer-in-

Charge or  with  any other person in Authority to execute the said works  according to the terms 

and conditions of the said contract. 

6. The contractor has not been influenced by any  statement or  promise of the Authority or 

Engineer-in-Charge but  only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to  perform the contract to satisfaction of the 

Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws , Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect the  

work, its performance or personnel employed  therein  or environment. 

         

Date                                                   For and on behalf of the  

                                                      Contractor.  

Signature : _____________________ 

        

Name   :  ______________________ 
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Stamp : _______________________ 
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PART - I  

 

 

INFORMATION AND INSTRUCTIONS FOR TENDERERS  
 

 

1. GENERAL   

          

1.1 The Details of work to be carried out and its scope are given in the "Technical Specifications" of 

these documents which also indicate a brief description of the work to be executed. The tenderers 

are advised to study the same carefully before tendering and they shall be deemed to have fully 

acquainted themselves with the same. 

 

1.2 The tenderers in their own interest, are also advised to inspect and examine the site and its 

surrounding and satisfy themselves, before submitting their tenders, in respect of  the site 

conditions including but not restricting to the following which may influence or affect the work 

or cost  thereof under the contract. 

         

a) Site conditions including access to the site, existing and required roads and other means 

of transport/communication for use by him in connection with the work; 

          

b) Requirement and availability of land and other facilities for his enabling work, colonies, 

stores and workshops etc.; 

 

c)  Ground conditions including those bearing upon transportation, disposal, handling and 

storage of materials required for the work or obtained there from; 

 

d)  Source of extent of availability of suitable materials including water etc. and labour 

(skilled and unskilled), required for work and Laws and Regulations governing their use 

and employment; 

 

e)  Geological, meteorological, topographical, hydrological, morphological and other general 

features of the site and its surroundings as are pertaining to and needed for the 

performance of the work; 

 

f)   The type of equipment and facilities needed, preliminary to / for and in the performance 

of the work and;  

          

 g)  All other information pertaining to and needed for the work including information as to 

the risks, contingencies and other circumstances which may influence or affect the work 

or the cost thereof under this contract. 
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1.3 The tenderers shall note that information, if any in regard to the work site and local conditions as 

contained in these tender documents except for the material agreed to be supplied by the 

Authority, has been given merely to assist the tenderers and is not warranted to be complete. 

 

 1.4 The tenderers shall note and bear in mind that the Authority shall bear no responsibility for the 

lack of acquaintance with site condition, systems etc. or any information relating thereto, on their 

part. The consequence of the lack of any knowledge aforesaid, on the part of the tenderers shall 

be at their risk and cost and no charges or claims whatsoever consequent upon the lack of any 

information, knowledge or understanding shall be entertained or payable by the Authority. 

         

1.5 The tender shall be submitted in the prescribed form and the same shall be signed in all pages 

and in all copies properly as laid down hereunder. 

 

a)  If the tender is submitted by an individual or a proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its current business address. 

 

b) If the tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above their full names and current business address(s), or by a partner holding 

the power of attorney for the firm by signing the tender in which case a certified copy of 

the power of attorney shall accompany the tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

tenders. 

 

c) If the tender is submitted by a limited company or limited corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the power of attorney shall accompany the tender. Such limited 

company or corporation may be required to furnish satisfactory evidence of its existence 

before the contract is awarded. 

 

d) If the tender is submitted by a group of firms, the sponsoring firm shall submit complete 

information pertaining to each firm in the group and state along with the bid as to which 

of the firms shall have the responsibility for tendering and for completion of the contract 

documents and furnish evidence admissible in law in respect of the authority assigned to 

such firm on behalf of the group of firms for tendering and for completion of the contract 

documents. The full information and satisfactory evidence pertaining to the participation 

of each member of the group of firms in the tender shall be furnished along with the 

tender. 

 

e) All witnesses and sureties shall be persons of status and their full names, occupations and 

address shall be stated below their signatures. All signatures affixed on each page in the 

tender will be dated. 

 

f) A  tenderer or tenderers who himself / themselves  has /have  tendered for  the same  

works shall not be a witness. Failure to observe this condition shall render the tender 

invalid and liable to rejection. 

 



 13 

1.6 For furnishing information regarding the tenderers experience and financial capabilities 

Annexure ï 1.1 provided with the tender document shall be used.  Incomplete or false 

information if any provided by the tenderers in the Annexure shall be liable to rejection of the 

tender and forfeiture of EMD. 

 

  The tenderer shall furnish with his tender the following: 

         

a) Bio-data of technical and supervisory personnel to be deployed for this work. (The 

contractor shall note that any change in the personnel proposed shall be permitted, only in 

case, the Authority approves the alternative personnel proposed by the contractor) 

  

b) Relevant information on the capacity; financial resources and experience of the Tenderer. 

 

1.7  a. Earnest money Deposit @2.0% of the estimated value of the total works must accompany 

with the tender.  This deposit shall be in favour of Inland Waterways Authority of India, 

Fund in the form of demand draft on any Nationalized Bank of India payable at 

Noida/New Delhi 

 

b. Tenders not accompanied by Earnest Money deposit shall be rejected.   

 

c. If during the tender validity period, the tenderer withdraws his tender or makes any 

modifications in terms and conditions that are not acceptable to IWAI the earnest money 

deposit shall be forfeited. 

 

d. The Earnest Money Deposit shall be refunded to the unsuccessful tenderers within one 

month after the date of award of the work to the successful tenderer.  

 

e.       Interest shall not be paid on Earnest Money Deposit.  

 

f. In the case of a successful tenderer, the E.M.D. shall be forfeited on the following 

grounds: 

          

(i) If the tenderer fails to sign the contract or to furnish the security deposit in 

accordance with clause 3 of General Conditions of contract on receipt of award of 

work.     Or 

 (ii)  If the tenderer fails to commence the work as specified in the tender in prescribed 

time or abandons the work before its completion. 

 

1.8 The rates shall be written both in words and in figures. Tenderer shall also show the total of each 

item, the total of each schedule and the grand total of whole contract.  Corrections, if any, shall 

be made by crossing out, initializing, dating and rewriting. In case of conflict between the figures 

and words in the rates, the later shall prevail.  

       

1.9 The Authority shall have the right of rejecting all or any of the tenders and shall not be bound to 

accept the lowest or any tender or to give any reasons for their decision. 
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1.10 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of  tenderers 

who may be present at the time. If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over his signature. Such a list 

shall then be binding on the absentee tenderer. 

          

1.11 The tenderers shall not be entitled during the period of validity of their offer, without the written 

consent of the Authority to revoke or withdraw their tenders or vary in any respect the tender 

given or any term thereof. In case of a tenderer revoking or withdrawing his tender or varying 

any terms in regard thereof without the consent of the Authority in writing, his earnest money 

paid along with the tender shall be forfeited. 

 

1.12 The "Notice Inviting Tender" and this  "Information and Instruction for tenderers" shall form 

part of the Tender Documents. 

 

1.13 Banned or Blacklisted Contractors  

 

The bidder shall give a declaration that they have not been banned or black-listed by any Govt. 

or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must be 

clearly stated and it may not necessarily be a cause of disqualifying the firm. If this declaration is 

not given, the bid shall be rejected as non-responsive. 

 

2. ELIGIBILITY  

 

2.1 Tender shall be considered only from experienced contractors registered in appropriate class          

            with CPWD, Railways, MES or any other  Govt. departments for respective works having  

            experience for similar work or non registered contractors having experience of working with  

            IWAI.  
 

2.2 Tendering forms must have adequate experience in similar works using dependable equipments 

and trained manpower for working. 
 

2.3       The tenderer shall be Income Tax Payee & shall submit copy of his PAN number 
 

2.4 The forms must submit details of relevant experience in the format enclosed which will form the 

basis for acceptance of their bids (refer Annexure 1.1). 
 

 

3. BIDDING PROCEDURE  

 

3.1       Bids will be in two separate cover system ï Technical bid and Price bid. 
 

Technical bids should include the following : 

 

a) Details of the equipment proposed to be deployed on the job. 

b) Details of work experience in similar jobs. 
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c) Details of manpower to be deployed. 

d) Bank draft _________________________ as mentioned in the NIT for the said works  

towards EMD in favour of IWAI FUND payable at Noida/New Delhi 

e) Any other deviations or conditions the contractor may want, which in his opinion will be 

more effective and conducive to smoother completion. This should be spelt out clear in a 

separate letter. 
 

Price bids will contain Schedules A to I (BOQ) price and rates only. NO SPECIAL 

CONDITIONS OR ANY OTHER STATEMENT OTHER THAN PRICES SHALLBE 

ENCLOSED IN PRICE BID. 
 

3.2     

Technical bid and price bid should be put in separate envelopes super scribed accordingly, 

clearly and sealed properly. The address of tendering firm, name of tenderer and address should 

also be written/typed clearly on each envelope. 

 

3.3 These two envelopes should be placed in a cloth lined sealed envelope super scribed ñFOR 

execution of various civil works at Neamati terminal in NW-2ò with closing date and addressed 

to: 

 

The Chief Engineer 

I.W.A.I. 

A-13, Sector-1 

Noida-201301 (UP) 

 

3.4 The envelopes may be sent by registered post or hand delivered or by courier to reach before 

closing time. Tenders received after closing time and date will not be accepted. 

 

3.5 Tender papers must be filled complete in all respects and free from any ambiguity and should 

contain all requisite information. 

 

3.6 The document should comply with technical and commercial requirements and objectives. 

 

3.7 The original tender document duly signed in every page by authorized signatory should be 

returned with Technical bid. 

 

4. LAST DATE AND TIME FOR SUBMISSION AND OPENING  

 

The tender shall be received upto 14.30 hrs. on 10-02-2009 and shall be opened at 15.00 hrs. on 

the same day in the presence of authorized representatives of the tenderers who would like to be 

present at the time of opening. No late tenders shall be considered. 

 

5. EARNEST MONEY DEPOSIT 

 

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as mentioned in 

the NIT for respective places, drawn on any Nationalised Bank in favour of ñINLAND 

WATERWAYS AUTHORITY OF INDIA FUNDò payable at Noida / New Delhi 
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6. CONTRACT  

The successful tenderer shall be required to execute a contract agreement with Inland Waterways 

Authority of India (IWAI) in the format enclosed with tender document. 

7. VALIDITY OF PRICES  

The tenderer should quote the rate for various items of work in prescribed schedule. The rates 

quoted should be firm and should be kept valid for consideration for atleast 120 days from the 

date of closing of the tender. 

 

8. DETAILS OF OFFER  

 

      The tenderer should indicate clearly in Annexure 1.2 list of plant, machinery and  

      equipment and in Annexure 1.3 bar chart of work to be executed. 

 IWAI reserves the right to sublet the contract to one or more parties without assigning any reason 

thereof. 

 

 IWAI has the right to reject all or any of the tenders and will not be found to accept the lowest or 

any other tender or to give any reason for such decision. 

 

9. COMPLETION TIME OF WORKS -: The all specified works for execution of various 

developmental works at Neamati terminal to be completed within 120 days from the date of 

issue of work order. 

 

 

 



 17 

ANNEXURE  1.1 

 

QUESTIONNAIRE  

 

DETAILED INFORMATION ON CONTRACTORôS EXPERIENCE 

AND FINANCIAL CAPABILITY  

 

1. NAME OF THE BIDDER 

 

 

2. FULL ADDRESS WITH PIN CODE, 

TELEPHONE NO. AND FAX NO. 

 

 

3. LEGAL STATUS, WHETHER 

INDIVIDUAL, PROPRIETARY OR 

PARTNERSHIP FIRM OR  

INCORPORATED BODY ETC.  

ALONG WITH DOCUMENTARY PROOF. 

 

 

4. REGISTRATION STATUS WITH  

CENTRAL/STATE GOVERNMENT 

ETC. ALONG WITH DOCUMENTARY 

PROOF. 

 

 

5. DETAILS OF MANPOWER,  

EQUIPMENT AND FACILITIES    

AVAILABLE WITH THE FIRM AND    

THEIR PRESENT DEPLOYMENT 

 

 

6. DETAILS OF SIMILAR WORKS     

UNDERTAKEN DURING LAST  

 SEVEN YEARS  (DOCUMENTARY PROOF) 

 

 

7. CURRENT INCOME TAX 

CLEARENCE CERTIFICATE  

(DOCUMENTARY PROOF) 

 

 

8. BANK SOLVENCY CERTIFICATE 

(DOCUMENTARY PROOF ON  

FORMAT ENCLOSED) 
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9. FINANCIAL CAPABILITIES OF FIRM   

(ENCLOSE ANNUAL REPORT FOR LAST 

THREE YEARS) 

 

 

10. ANY OTHER RELEVANT 

INFORMATION/DOCUMENT 

PERTAINING TO  

QUALIFICATION BEING  

SUBMITTED/ ENCLOSED BY THE 

FIRM 

 

 

 

NOTE: IN CASE SPACE PROVIDED IS INADEQUATE, THE INFORMATION CALLED 

FOR  MAY BE GIVEN ON SEPARATE SHEET. 

 

 

NAME OF THE CONTRACTOR 

 

 

 

 

 

 

SIGNATURE WITH  

DATE & SEAL  
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PART - II  
 

GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 

CLAUSE-1 :  DEFINITIONS  

 

CLAUSE-2 :  INTERPRETATIONS  

 

 

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE  

 

 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

 

 

CLAUSE-5 : SUFFICIENCY OF TENDER  

 

 

CLAUSE-6 : CONTRACT DOCUMENTS  

 

 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGEôS 

  REPRESENTATIVE  

 

 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING  

 

 

CLAUSE-10 : FACI LITIES TO OTHER CONTRACTORS  

 

 

CLAUSE-11 : CHANGE IN CONSTITUTION  

 

 

CLAUSE-12 : COMMENCEMENT OF WORK  
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CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH  

  SPECIFICATION DRAWINGS AND ORDERS ETC.:  

 

CLAUSE-14 : SETTING OUT THE WORKS  

 

 

CLAUSE-15 : URGENT WORKS  

 

 

CLAUSE-16 : DEVIATIONS  

 

 

CLAUSE-17 : CONTRACTORS SUPERVISION 

 

 

CLAUSE-18 : INSTRUCTION AND NOTICE  

 

 

CLAUSE-19 : PLANT AND EQUIPMENT  

 

 

CLAUSE-20 : PATENT RIGHTS  

 

 

CLAUSE-21 : MATERIALS  

 

 

CLAUSE-22 : LAWS GOVERNING THE CONTRACT  

 

 

CLAUSE-23 : WAT CHING AND LIGHTING  

 

 

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

 

 

CLAUSE-25 : LABOUR  

 

 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND  

  TREASURE TROVE, FOSSILS ETC. 

 

 

CLAUSE-27 : FORCE MAJEURE  
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CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECT S OR IMPERFECTIONS 

  AND RECTIFICATION THEREOF  

 

CLAUSE-29 : CONTRACTORôS LIABILITY AND INSURANCE 

 

 

CLAUSE-30 : SUSPENSION OF WORKS  

 

 

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE  

  TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK  

 

 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

 

 

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN  

  FULL OR IN PART  

 

 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

 

 

CLAUSE-35 : LIQUIDATED DAMAGES  

 

 

CLAUSE-36 : INSPECTION AND APPROVAL  

 

 

CLAUSE-37: COMPLETION CE RTIFICATE  

 

 

CLAUSE-38: DEFECTS LIABILITY PERIOD  

 

 

CLAUSE-39 : MEASUREMENTS  

 

 

CLAUSE-40 : PAYMENT ON ACCOUNT  

 

 

CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC:  

 

 

CLAUSE-42 : PAYMENT OF FINAL BILL  
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CLAUSE-43 : OVER PAYMENTS AND UNDER PAYMENTS  

 

 

CLAUSE-44 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL  

 

 

CLAUSE-45 : FINALITY CLAUSE  

 

 

CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO BE  

  CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL 

LOSS 

  

CLAUSE-47 : ARBITRATION  
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PART  - II  

 

GENERAL  CONDITIONS OF CONTRACT  
          

 

CLAUSE-1 : DEFINITIONS  

          

In  the contract, the following words &  expressions  shall,  unless context otherwise requires, 

have the meaning  thereby respectively assigned to them : 

 

i) Contract  : means the document forming the  tender acceptance thereof and the formal 

agreement executed between the Inland Waterways Authority of India and the  

contractor, together with  documents referred to therein, otherwise,  it shall  mean  the 

notice inviting  tender,  instructions  for tenderers,  tender  (including  the  warranty,  

schedule  of quantities and prices, and other schedules attached thereto) general  

conditions, and the terms of  contract,  special condition  if any, specifications, designs, 

drawings and  work order thereof etc. 

          

 ii)  Contract sum : means the amount arrived at by  multiplying  the quantities shown in the 

schedule of quantities  and price by the respective item rates as allowed. 

          

 iii)  Contractor  :  means  the successful  tenderer  who  is awarded the contract to perform the 

work covered under  this tender documents and shall be deemed to include the  

contractorôs  successors, executors, representatives or  assign  approved by the Engineer-

in-charge. 

         

iv) Authority  : means the Inland Waterways Authority  of  India,  (IWAI), having its office 

at A-13,  Sector-1,  Noida (U.P) and includes therein legal representatives, successors and 

assigns. 

          

v) Day  : means a calendar day beginning and ending  at  mid-night. 

 

vi) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

vii)  Chairman :  means Chairman of Inland Waterways Authority  of India. 

 

viii)  Engineer-In-Charge : means the officer nominated by  the Authority to sign or cause to 

sign the Contract Agreement on behalf of the and  / or the Engineering Officer appointed 

by the  IWAI or its duly authorised representative  to  direct, supervise  and be In-charge 

of the works for the purpose  of this contract. 

          

ix) Chief Engineer : means the Chief Engineer of the Authority as the case may be. 
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 x) Director  :  means the Director of the Authority,  as  the case may be. 

         

xi) Deputy  Director : means the Deputy Director of  the  Authority as the case may be. 

          

xii)  Asstt  Director : means the Asstt. Director of  the  Authority as the case may be. 

          

xiii)  Work  Order : means a letter  from  the  Engineer-in- Charge conveying  the acceptance 

of the tender/offer  subject to such reservations as may have been stated therein. 

          

xiv)  Month : means the Calendar month. 

          

 xv) Site  : means the land and / or  other  places  through  which the works are to be executed. 

          

xvi)  Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work. 

          

xvii)  Urgent Works : means any urgent nature which  in  the opinion  of the Engineer-In-

Charge becomes necessary  at  the time  of execution and / or during the progress of  

work  to obviate  any risk or accident or failure or to  obviate  any risk  of  damage  to the 

vessel, structure,  or  required  to accelerate  the progress of work or which  becomes  

necessary for security or for any other reason the  Engineer-in-Charge may deem 

expedient. 

         

xviii)  Week : means seven consecutive calendar days. 

          

xix) Work/works : means work / works to be executed in accordance with the contract. 

 

CLAUSE-2 : INTERPRETATIONS  

 

2.1 Words  imparting the singular only shall  also  include the plural ; he includes she and vice-versa 

unless this is repugnant to the context. 

 

2.2   Heading and marginal notes in these General   Conditions  shall  not be deemed to form part 

thereof or be  taken  into consideration in the interpretation of construction  thereof of the 

contract. 

 

CLAUSE ï 3 : PERFORMANCE GURANTEE & SECURITY DEPO SIT 

 

3.1 PERFORMANCE GURANTEE  

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the work 

as performance guarantee in the form of either demand draft payable at any nationalized/schedule 

bank OR an irrevocable bank guarantee bond of any scheduled bank or State Bank of India in 

accordance with the form prescribed within 15 days of the issue of the work order.  
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3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with sum already deposited as earnest money will amount to security 

deposit of 5 % of the contract value of the work. Bank guarantee will not be accepted as security 

deposit. 

  

3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the due 

fulfillment of the contract. The security amount will be accepted in form of demand draft only in 

favour of óInland Waterways Authority of India ï Fundô payable at NOIDA/GUWAHATI.  

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability period 

after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security fails to do 

so within the specified period, the EMD submitted by the contractor shall be forfeited. It shall be 

lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from the pending 

bills of the contractor under this contract or any other contract with the Authority, OR 

 

 ii)  To cancel the contract or any part thereof and to carry out the work or Authorise to carry out 

the work/ works at the risk and cost of the contractor. 

         

 

3.7 No claim shall lie against the authority either in respect of interest or any depreciation in value of 

any security. 

 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the contract, it 

shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the security deposit 

furnished by the contractor. However, if the contractor duly performs and completes the contract in 

all respects and presents in absolute "NO DEMAND CERTIFICATEò in the prescribed form, the 

IWAI shall refund the security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages which the Authority 

is entitled to recover from the Contractor. 

       

3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 

memo in writing pointing out the delay in progress and calling upon the contractor to explain the 

causes for the delay within 3 days of receipt of the memo and 10 days from issuance of memo 

whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations offered, he may 

forfeit the security deposit and / or withhold payment of pending bills in whole or in part and/ or get 

the measures of rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor. 
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3.10 All compensation or other sums of money payable by the contractor under the terms of the contract 

or any other contract or on any other account whatsoever, may be deducted from or paid by the sale 

of a sufficient part of his security or from the interest arising therefrom or from any sums which may 

be due or may become due to the contractor by the Authority on any account whatsoever. Also in the 

event of the contractorôs security deposit being reduced by reasons of such deductions or sale, as 

aforesaid the contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-

Charge make good the deficit in his security deposit. 

 

 

CLAUSE ï4 : REFUND OF SECURITY DEPOSIT 

 

 The security deposit less any amount due shall, on demand, be returned to the contractor on the 

expiry of defects liability period or on payment of the amount of the final bill payable in 

accordance with clause 42, whichever is later, provided the engineer-in-charge is satisfied that 

there is no  demand outstanding against the contractor. 

 

CLAUSE-5: SUFFICIENCY OF TE NDER  

  

The   contractor  shall be deemed to have  satisfied  himself before  tendering as to the 

correctness and  sufficiency  of his  tender  for the works and of the rates  quoted  in  the 

schedule  of  Quantities and Prices which shall  (except  as otherwise  provided in the contract) 

cover all his  obligations  under the contract and all matters and things  necessary for the proper 

execution and completion of the works in accordance  with  the  provisions of the  contract  and  

its maintenance during execution of work. 

 

CLAUSE ï 6 :  CONTRACT DOCUME NTS  

          

6.1 The language in which the contract documents shall  be drawn  up  shall be English and if the  

said  documents  are written in more than one language, the language according to which  the  

contract is to be constructed   and  interpreted shall be English and designated as the ` Ruling 

Language.' 

  

6.2 The Contractor shall be furnished free of  charge  two certified true copies of the contract 

documents.  

 

6.3 One copy of the  Contract  Documents furnished   to  the Contractor  as aforesaid shall be kept 

by the Contractor  on the Site in good order and the same shall at all  reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting  officers of the Authority. 

         

6.4 None  of these Documents shall be used by the Contractor for any purpose other than that of this 

contract. 
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CLAUSE-7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

7.1 Detailed drawings shall be followed in  preference  to small scale drawings and figured 

dimensions in preference to scaled  dimensions.  The  case of  discrepancy  between  the 

Schedule of Quantities and prices, the Specifications and/or the drawings, the following order of 

precedence shall  be observed :- 

 

(a) Description in the  Schedule of Quantities and Prices     

(b)  Relevant Specifications and Special Conditions, if any 

(c) Drawings 

(d) General  Specifications 

        

7.2 The contractor shall study and compare  the  drawings, specifications  and other relevant 

information given to  him by the Engineer-in-Charge and shall report in writing to the Engineer-

in-Charge  any discrepancy and inconsistency  which he  notes. The decision of the Engineer-in-

Charge regarding the  true intent and meaning of the drawings and  specifications shall  be final 

and binding. 

          

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any omission 

therefrom shall not  vitiate  the  Contract or release the  Contractor  from  the execution  of the 

whole or any part of the  Works  comprised therein according to drawings and specifications or 

from any of his obligations under the contract. 

 

7.4 If on check there is difference in the  amount  worked out  by contractor in the schedule of 

quantities and  prices and General summary the same shall be adjusted in accordance with the 

following rules : 

          

(a) In the event of error occurring in the amount column of schedule of quantities and prices 

as result of wrong   multiplication  of unit price and quantity, the unit price  shall be 

regarded as firm and multiplication shall be amended   on the basis of the quoted price. 

 

(b) All   errors in totaling in the amount  column  and  in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and  price  amended  shall be 

carried over  to  the  General Summary  and  the  tendered sum amended  accordingly  .  

The tendered sum so altered shall, for the purpose of tender, be substituted  for the sum 

originally tendered and  considered for  acceptance  instead of the original sum quoted  

by  the tenderer.  Any rounding off of quantities or in  sections  of schedule  of quantities 

and prices or in General summary  by the tenderer shall be ignored. 
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CLAUSE-8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S        

                      REPRESENTATIVE  

  

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works 

and to test  and examine  any materials/parts to be used or  workmanship  employed  in 

connection with the works.  

          

8.2 The Engineer-in-Charge may, from time to time in  writing,  delegate to his representative any of 

the  powers  and authorities,  vested  in the Engineer-in- Charge  and  shall furnish to the 

contractor a copy of all such written delegation  of powers and authorities. Any written 

instruction  or written  approval  given by the representative  of  the  Engineer-in-Charge to the 

contractor within the terms of  such delegation  shall bind the contractor and the  Authority  as 

though it has been given by the Engineer-in-Charge. 

        

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall 

be without  prejudice  to the power of the Engineer-in-Charge  thereafter  to disapprove  such 

work or materials and to order the  pulling down, removal or breaking up thereof. The contractor 

shall , at  his own expense, again carry out such works as  directed by the Engineer-in-Charge. 

          

8.4 If the Contractor is dissatisfied with any decision  of the  representative  of the Engineer-in-

Charge, he  shall  be entitled to refer the matter to the Engineer-in- Charge  who shall  thereupon 

confirm, reverse or vary such decision  and the decision of the Engineer-in- Charge in this regard 

shall be final and binding on the contractor. 

     

 

CLAUSE ï 9 :  ASSIGNMENT AND SUB-LETTING  

 

The  Contractor  shall not sub-let, transfer or  assign  the whole  or any part of the work under the 

contract.  Provided that  the Engineer-in-Charge may at his discretion,  approve and authorise the 

Contractor to sub-let any part of the work,  which in his opinion, is not substantial,  after  the 

contractor submits to him in writing the details of the part of  the work(s) or trade proposed to be 

subject, to name  of the sub-contractor thereof together with his past experience in  the  said 

work/trade and the form of the  proposed  sub-contract. Nevertheless any such approval or 

authorisation by the Engineer-in-Charge shall not relieve the contractor from his any or all 

liabilities, obligations, duties and responsibilities under the contract. the  contractor shall  also  be 

fully  responsible  to the Authority for all  the  acts  and omissions of the sub-contractor, his 

employees and agents  or persons  directly employed by the contractor.  However,  the 

employment  of  piece rate works shall not be  construed  as sub-letting. 

          

 CLAUSE ï 10  :  FACILITIES TO OTHER CONTRACTORS  

          

The contractors shall, in accordance with the  requirements of  the work as decided by the 

Engineer-in-  Charge,  afford all  reasonable  facilities  to  other  contractors  engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or  statutory  body which may be employed at  the  site  

for execution of any work not included in the contract which the Authority may enter into in 
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connection with or ancillary  to the  works.   In all matters of conflict  of  interest,  the Engineer-

in-Charge  shall direct what compromise  should  be made  and  his decision shall be final and  

binding  on  the parties. 

 

 

Clause-11   : CHANGE IN CONSTITUTION  

 

Where the contractor is partnership firm, prior approval  in writing  of the Engineer-in-Charge 

shall be  obtained  before any  change is made in the constitution of the firms,  where the 

contractor is an individual or a HINDU undivided  family business  concern, such approval, as 

aforesaid, shall  like-wise  be  obtained  before the contractor  enters  into  any partnership firm 

which would have the right to carryout  the work undertaken by contractor.  If prior approval as  

aforesaid is not obtained the contractor shall be deemed to  have been  assigned in contravention 

to Clause 32 hereof and  the same  action will be taken and the same  consequences  shall ensure 

as provided for in the said clause-33.  

          

 

CLAUSE ï 12  :  COMMENCEMENT OF WORK  

 

12.1 The contractor shall commence the work(s) with 10 days after the issue of Letter of Award and 

shall proceed with the same expeditiously and without delay as may be expressly sanctioned or 

ordered by the Engineer-in-Charge.  If the contractor commits default in the commencement of 

work as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy 

be at liberty to cancel the contract and forfeit the earnest money. 

 

12.2 The contractor shall submit along with his tender the planning, phasing and sequence of repair 

time and progress within the frame work for achieving the completion targets of work(s) as a 

whole and also each group/sub-group of work(s) by which the contractor proposes to carry out 

the works. 

 

 

CLAUSEï13  : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 

DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every  part of the work in the most substantial and 

workman like  manner and both as regards material and otherwise in every  respect in strict 

conformity with the specification laid down or  as may  be laid down by the Engineer-in-Charge 

under the  terms of the contract. The contractor shall also conform exactly , fully and faithfully to 

the designs, drawings specifications and  instructions in writing in respect of the work ,  duly 

signed by the Engineer-in-Charge as may be issued from  time to time. 

 

 13.2 The contractor shall be entitled to receive , on  demand, in addition to the contract documents, in   

accordance with  the provisions of the documents set  forth herein in respect of the work on 

commencement on during  the performance of the contract: 

         

(a) Contract drawings and revisions thereof 
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(b) Specifications or revisions thereof other than standard printed specifications 

          

(c)  Explanations, instructions etc. 

 

Such  further drawings , explanation , modifications  and instruction,  as  the Engineer-in-Charge 

may  issue  to  the contractor from time to time in respect of the work shall be deemed  to form 

integral part of the contract and  the  contractor shall be bound to carry out the work accordingly. 

        

 13.3 All  instructions and orders in respect of  the  work shall be given by the Engineer-in-Charge in 

writing.  However,  any verbal instructions or order shall be confirmed  by the  Engineer-in-

Charge as soon as practicable without  loss of time and only such written instruction shall be 

deemed to  be valid.  

 

CLAUSE ï 14 : SETTING OUT THE WORKS  

 

14.1 The Engineer-in-Charge or his representative shall establish/indicate the location layout of 

specified works of the above terminal. 

 

14.2 The contractor shall be responsible for the true and proper setting out of all the work (in relation 

to the aforementioned alignment) for the correctness of the location, grades,  dimensions and 

alignment of all components of the work and for the provision of all instruments, appliances, 

materials and labour required in connection therewith.  If any time during the progress of the 

work any error shall appear or arise in the location, grades, dimensions, or alignment or any part 

of the work the contractor on being required to do so by the Engineer-in-Charge, shall at his own 

expense, rectify such error to the satisfaction of the Engineer-in-Charge. 

 

14.3 The contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for 

checking the setting out and lines and grades established by the contractor.  The checking of any 

setting out or of any line and grade by the Engineer-in-charge shall not in any way relieve the 

contractor of his responsibility for the correctness thereof. 

 

CLAUSE ï 15 :  URGENT WORKS 

 

If  any urgent work ( in respect where the decision  of  the Engineer-in-Charge  shall  be  final  

and  binding)  becomes necessary , the contractor shall execute the same as may  be directed, 

provided the directions are in accordance and confirmatory with provisions in Clause ï 8. 

 

CLAU SE ï 16 :  DEVIATIONS 

          

 16.1 The Engineer-in-Charge shall have powers to make  any deviations  in  the original 

specifications or  drawings  or designs  of  the works or any part thereof that are  in  his opinion,  

necessary  at the time of or during the course  of execution of the works for the aforesaid purpose 

or for any other reason, if it shall, in the opinion of the  Engineer-in-Charge,  be desirable, he 

shall also have the powers  to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / 

Omissions and (iv) Alterations or  Substitutions  of  any  kind. No such Deviations in  the  
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specification  or drawings  or designs or Schedule of Quantities, as  aforesaid, shall in any way 

vitiate or invalidate the  contract and any such Deviations which the contractor may be directed 

to do shall form integral part of the contract as if  originally  provided therein and the contractor 

shall  carry  out the same on the same conditions in all respects on which  he agreed to do the 

works under the contract. 

          

 16.2 The rates for such items of work as are required to be executed due to deviations, as stated in sub 

clause.  

 

 

16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion which 

altered, additional or substituted work bears to the original contract sum plus such further 

additional time as may be considered reasonable by the Engineer-in-Charge whose decision shall 

be conclusive as to such provision.   

          

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such deviated items. 

          

CLAUSE - 17 :  CONTRACTORS SUPERVISION  

        

 17.1    The  contractor shall either  himself  supervise  the execution of the works or shall appoint at his 

own  expense, an  Engineer  as his accredited agent approved  by  the  Engineer-in-Charge,  if 

contractor has himself not  sufficient knowledge or experience to be capable of receiving  

instruction  or  cannot give his full attention  to  the  works.  The contractor  or his agent shall  be 

present at  the   site(s) and shall superintend  the execution of the works with  such additional  

assistance in each trade, as the  work  involved shall require and considered  reasonable by the  

Engineer-in-Charge,  directions/instructions given by  the  Engineer-in-Charge to the contractor's 

agent shall be considered to have the same force as if these had been given to the  contractor 

himself. 

        

 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in-  Charge shall have full powers to suspend the execution of the works until  such  

date as a suitable agent is  appointed  by  the contractor  and takes over the supervision of the 

work.  For any such suspension, the contractor shall be held  responsible for delay so caused to 

the works. 

 

CLAUSE  -18  :  INSTRUCTION AND NOTICE  

         

18.1 Except  as otherwise provided in this  contract,  all notices to be given on behalf of the Authority 

and all other actions  to be taken on its behalf may be given or taken  by the  Engineer-in-Charge  

or any officer for the  time  being entrusted  with the functions duties and powers of  the  

Engineer-in-Charge. 
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18.2 All  instructions, notices  and  communications  etc. under  the contract shall be given in writing 

and  any  such oral  orders  /  instructions given shall  be  confirmed  in writing  and  no such 

communication which is  not  given  or confirmed in writing shall be valid. 

         

18.3 All instructions, notices and communications shall  be deemed to have been duly given or sent to 

the contractor, if delivered  to the contractor, his authorised agent, or  left at, or posted to, the 

address given by the contractor or his authorised  agent  or to the last known place  of  abode  or 

business of the contractor or his agent of services by  post shall be deemed to have been served 

on the date when in  the ordinary  course of post these would have been delivered  to him and in 

other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate  or  confirm the instructions to the contractor in 

respect of the  execution  of  work in a work site order book maintained  in  the office  of the 

Engineer-in-Charge and the contractor or  his authorised  representative  shall confirm  receipt  

of  such instructions by signing the relevant entries in this  book. If  required  by  the Contractor, 

he shall  be  furnished  a certified true copy of such instruction(s). 

          

 CLAUSE -19  :  PLANT AND EQUIPMENT  

          

19.1 The Contractors shall provide and install all  necessary plant, equipment and machinery required 

for the  execution  of the work under the contract, at his cost and  shall use  such methods and 

appliances for the purpose of all  the operations  connected with the work covered by the  

contract which  shall  ensure the completion of  work(s)  within  the specified time. 

 

          

19.2 Subject to the availability of any item(s),  plant, equipment and machinery the Authority  at the 

written  request of  the contractor,  may issue to the contractor on hire for being  deployed  on the  

work contracted for , at pre- determined  rates,  terms and  conditions at the sole discretion of  the  

Engineer-in-Charge. 

     

CLAUSE - 20  :  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or  design or  any  

alleged patent or design rights and shall  pay  any royalties  or other charges which may be 

payable in  respect of  any article or material or part thereof included in  the contract.  In  the 

event of any claim being made  or  action being  brought against the Authority  or any agent,  

servant or employee of the Authority in respect of any such  materials  as aforesaid the contractor 

shall immediately be  notified  thereof. Provided that such indemnity shall  not  apply when such 

infringement has taken place in complying with the specific directions issued by the Authority 

but the contractor  shall  pay any royalties or other  charges  payable  in respect of any such use, 

the amount so paid being reimbursement to the contractor only if the use was the result of any 

drawings  and or specifications issued after  submission  of the tender. 
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CLAUSE - 21 : MATERIALS  

 

21.1 The  contractor shall at his own expenses  provide  / arrange all materials required for the 

bonafide use on  work under  the contract and also for initial mobilisation, preliminary, enabling 

and ancillary works. 

          

21.2 All materials parts to be provided by the  contractor shall be in conformity with the specifications 

laid down  in the  contract and the contractor shall furnish from time  to time proof and samples, 

at his cost, of the materials,  parts as  may  be specified by the Engineer-in-Charge  shall  also 

have powers to have such tests, in addition to those  specified in the contract, as may be required 

and the  contractor shall provide all facilities to carry out the same. The cost of materials parts 

consumed in such tests and also  expenses incurred  thereon  shall be borne by the contractor  in  

all cases  and  also where such tests which are in  addition  to those  provided in the contract 

disclose that the  materials are in conformity with the provisions of the contract. 

          

21.3  The Engineer-in-Charge or his representative shall  be entitled at any time to inspect and 

examine any materials parts  intended  to be used in or the works, either  on  the site or at factory  

or workshop or other place(s) where such materials  are assembled,  fabricated, manufactured  or  

any place  where these are lying or from where these  are  being obtained.  For this , purpose, the 

contractor  shall  afford such facilities  as may be required for such inspection  and examination. 

 

 

CLAUSE - 22 : LAWS GOVERNING THE CONTRACT  

 

The  Courts  at Delhi only shall have the  jurisdiction  for filing the award of the arbitration and 

for any other  judicial proceedings. 

 

CLAUSE - 23  :  WATCHING AND LIGHTING  

 

The Contractor shall provide and maintain at his expense all lights,  guards, fencing and 

watching when and where  necessary  or  as  required by the Engineer-in-  Charge  for  the 

protection of the works or for the safety and convenience of those employed on the works or the 

public. 

 

CLAUSE - 24  :  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out  during national holidays without the permission in writing of the Engineer-in-

Charge.  However,  when work is  unavoidable  or necessary for safety of life,  property or 

works, contractor shall  take  necessary  action immediately  and  advise  the Engineer-in-Charge 

accordingly. 

 

24.2 The Engineer-in-Charge at its discretion may, however, direct the  contractor  that the work may 

be carried out on holidays,  Sundays  and  / or extra shifts to ensure completion  of  works under 

the contract as scheduled. 
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CLAUSE - 25 : LABOUR 

          

25.1 (a) The contractor shall employ labour in  sufficient numbers  to  maintain the required rate 

of progress  and  of quality to ensure workmanship of the degree specified in the contract 

and to the satisfaction of the  Engineer-in-Charge.  The Contractor shall not employ in 

connection with the works any person who has not completed fifteen years of age, the 

minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor to  work within  the site the later shall 

ensure that such  foreigner possesses the necessary special permit issued by the  civil 

Authorities in writing and also comply with the instructions issued  therefore  from time 

to time. In the  event  of  any lapse  in  this  regard on the part of  such  foreigner  the 

contractor  shall  be personally held  responsible  for  the lapse & Authority shall not be 

liable in any event.           

 

(c) The  Contract is liable for cancellation if  either  the contractor  himself or any of his 

employee is found to be  a person  who has held class-I post under the Authority  

immediately  before retirement and has within two years of  such retirement  accepted 

without obtaining the previous  permission of the Authority or of the Chairman as the 

case may  be and employment as contractor for, or in connection with  the execution  of 

the public works , or as an employee  of  such contractor. If the contract is terminated on 

account of  the failure  of the contractor to comply with the above  clause, The  Authority  

shall be entitled to recover from  him  such damages  as may be determined by the  

Engineer-in-Charge  with due  regard to the inconvenience caused to the Authority  on 

account of such termination without prejudice to the Authority's right to proceed against 

such officer. 

        

25.2 The  contractor shall furnish and  deliver  fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of  people employed  on the works. 

The contractor shall also submit  on the  4th and 19th of every month for the period of second 

half of the preceding month and first half of the  current month respectively to the Engineer-in-

Charge, a true  statement in  respect of the following. 

 

i) Any accidents  if occurred during  the  said  fortnight showing  the circumstances under 

which they happened and  the extent of damage and injury caused by them and. 

 

ii ) the number of female workers who have been allowed maternity benefit as provided in 

the Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to them. 

          

25.3 The Contractor shall pay to labourer employed by  him either  directly or through sub-contractors 

wages  not  less than  wages  as defined in Contract labour  (Regulation  and Abolition) Act 1970 

with General Rules framed thereunder and amendments made from time to time. 

          

25.4 The  Contractor shall in respect of labour employed by him  either  directly or though sub-

contractor comply  with or cause to be complied with the contract labour (Regulation and  

Abolition)  Act  1970 and Rules  framed  thereunder  in regard to all matters provided therein. 
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25.5 The Contractor shall comply with the provision of  all the  Acts Laws , any Regulation or Bye 

Laws of any Local  or other  Statutory  Authority applicable  in relation  to  the execution of 

works. such as : 

         

i)  Payment of wages Act.1936 (Amended) 

          

ii)  Minimum wages Act. 1948 (Amended). 

       

iii)  The Contract Labour (Regulation & Abolition) Act,  1970 with Rules framed thereunder 

as amended.  

         

iv) Workmen Compensation Act. 1923 as amended  by  Amendment Act No. 65 of 1976. 

          

 v)  Employer's Liability Act 1938 (Amended) 

      

vi) Maternity Benefit Act. 1961 (Amended) 

 

vii ) The  Industrial Employment (Standing  orders)  Act.1946 (Amended). 

 

viii ) The Industrial Disputes Act. 1947 (Amended) 

 

 ix) Payment  of  bonus Act.1965 and Amended Act No.  43  of 1977 and No. 48 of                       

            1978 and any amended thereof: 

          

  x) The   Personal  Injuries  (Compensation   Insurance) Act.1963  and any modifications 

thereof and rules  made thereunder from time to time. The Contractor shall take into 

account all the above and financial liabilities in his  quoted rates and nothing extra, 

whatsoever,  shall be payable to him on this account. 

 

25.6 The Contractor shall be liable to pay his  contribution and the employees contribution to the State 

Insurance Scheme in  respect of all labour employed by him for the  execution of  the  contract, 

in accordance with the provision  of  "the Employees State insurance Act 1948" as amended 

from time  to time.  In case the Contractor fails to submit full details  of his account of labour 

employed and the contribution  payable the Engineer-in- Charge shall recover from the running 

bills of the contribution an amount of contribution as assessed by him.  The amount so recovered 

shall be adjusted against  the actual contribution payable for Employees State Insurance. 

 

25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 

defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own in his 

capacity as Principal Employer, have the power to deduct  from  the amount due to the contractor 

any  sum  required on estimated to be required for making good the  loss suffered  by  worker(s) 

by reason of non-fulfillment  of  the conditions of the Contract for the benefit of Workers,  

nonpayment  of  wages or of deduction made from him  for  wages which are not justified by the 

terms of the contract or non- observance of the said Act and Rules framed thereunder  with 

amendments made from time to time. 
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25.8 The Contractor shall indemnify the  Authority  against any  payments  to be made under and for  

observance  of  the Regulation  Laws, Rules as stipulated in  Clause-23.5  above without  

prejudice to his right to claim indemnity from  his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Act/Laws stipulated in Clause-23.5  

or  in the event of decree or  award  or  order against the contractor having been received from 

the competent  authority  on account of any default or  breach  or  in connection  with any of the 

provisions of the  Act/Law/Rules mentioned in Sub-Clause 23.5 above , the  Engineer-in-Charge 

without  prejudice  to any other right or remedy  under  the contract shall be empowered to 

deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or from  

other  payment due under this contract  or  any  other contract to satisfy within a reasonable time 

the  provisions of the various Act/Laws/Rules/Codes as mentioned under  Sub-Clause  23.5 

above, on the part of the contractor under  the contract on behalf of and at the expenses of the  

contractor and make payment and /or provide  amenities/facilities/services  accordingly. In this 

regard, the decision of  the  Engineer-in-Charge  shall  be conclusive and  binding  on  the 

contractor. 

 

 25.9 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended from  time 

to time or furnishing any information or  submit ting or filling any form/Register/Slip under the  

provisions of  these Regulations which is materially incorrect then  on the  report  of  the 

Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 23.5 above  , 

the Contractor shall without prejudice to any other liability  pay  to the Authority a sum not 

exceeding  Rs.50/-  (Rs. fifty only) as liquidated damages for every default,  breach or  

furnishing,  making  ,  submitting,  filling  materially incorrect  statement  as may be fixed  by  

the  Engineer-in-Charge.   The  decision of the  Engineer-in-Charge  in  this respect shall be final 

& binding. 

          

25.10 The Contractor shall at his  own expenses Comply with  or cause to be complied with the 

Provisions/ Rules  provided for  welfare and health of Contract Labour in  the  Contract Labour  

(Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed thereunder or any  

other  instructions issued by the Authority in this regard for the protection of health  and  for 

making sanitary  arrangements  for  workers employed  directly or indirectly on the works. In 

case,  the contractor  fails  to make arrangements  as  aforesaid,  the Engineer-in-  Charge shall 

be entitled to do so and  recover the cost thereof from the contractor. 

          

25.11 The Contractor shall at his own expense arrange  for the  safety  or as required by  the  Engineer-

in-Charge,  in respect  of all labour directly or indirectly  employed  for performance of the 

Works and shall provide all facilities in connection  therewith. In case the contractor fails to  

make arrangements and provide necessary facilities as  aforesaid, the  Engineer-in-  Charge  shall 

be entitled to  do  so  and recover the cost thereof from the Contractor. But this  will not  absolve 

the contractor of his responsibility or  otherwise thereof. 

 

25.12 Failure  to comply with "Provisions/Rules  made  for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions  relating  to report on accidents  and  grant  of maternity  

benefits  to  female  workers  and  the  relevant Act/Rules  referred  in  clause 25.5 above  shall  
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make  the contractor  liable  to pay to the  Authority  as  liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially  incorrect  statement. The decision  of  the  

Engineer-in-Charge  in such matters based on reports from  the inspecting  Officers  as defined in 

the  relevant  Acts  and Rules  as referred in clause 23.5 above shall be  final  and binding  and  

deductions  for recovery  of  such  liquidated damages may be made from any amount payable to 

the  contractor. In the event of any injury, disability or death of  any workmen  in  or about the 

work employed  by  the  contractor either  directly or through his  sub-contractor,  contractor 

shall  at all time indemnify and save harmless the  Authority against  all  claims,  damages and  

compensation  under  the Workmen Compensation Act. 1923 as amended from time to  time or 

in other Law for the time being in force and Rules there-under from time to time and also against 

all costs,  charges and expenses of any smooth action by proceedings arising out of such 

accidents or injury, disability or death of a  workmen  and against all sum or sums which may 

with the  consent of  the  contractor be paid to compromise  or  compound  any claim  in  this  

regard. If any award, decree  or  order  is passed against the contractor for recovery of any  

compensation  under  the  Workmen Compensation Act,  1923,  for  any injury,  disability or 

death of a workman by  any  competent court,  the  said sum or sums shall be deducted by  the  

Engineer-in-Charge  from any sum then due or that  may  become due  to the contractor or from 

his security deposit or  sale thereof  in  full or part under the contract  or  any  other contract  

with the Authority towards fulfillment of the  said decree, award or orders. 

          

25.13 Provided  always that the contractor shall  have  no right to claim payments/claims whatsoever 

on account of  his compliance with his obligations under this clause and Labour Regulation. 

 

        

25.14 REMOVAL OF CONTRACTORôS MEN 
 

The  Contractor shall employ for the execution of the  works only  such persons as are skilled 

and experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  object 

to and require the contractor to remove  from  the works any persons employed by the Contractor 

for the  execution  of the works who, in the opinion of  the  Engineer-in-Charge, misconduct 

himself or is incompetent or negligent in the  proper performance of his duties. The contractor  

shall forthwith comply with such requisition and such person shall not  be again employed upon 

the works without permission  of the Engineer-in-Charge.  

 

25.15   The contractor  shall not give barter or otherwise dispose of to any person or person any arms or 

ammunition of any kind or permit to suffer the same as aforesaid. 

  

CLAUSE ï 26 : MATERIALS OBTAINED FROM EXCAVATION  AND TREASURE TROVE, 

FOSSILS ETC  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be used 

in the execution of the work under the contract, the contractor will be allowed to use the same 

free of cost (except that any amount of royalty paid for in this regard by the Authority shall be 
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recoverable from the contractor) for the aforesaid purpose provided the same is found suitable 

and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archeological interest discovered on the site shall be the absolute property of the Authority.  The 

contractor shall take reasonable precautions to prevent his labour or any other person from 

removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge with 

such discovery and carryout the Engineer-in-Chargeôs directions as to the disposal of the same at 

the expense of the Authority. 

 

CLAUSE ï 27 :  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's employees), 

Civil  Commotion  (to the  extent  no insurable),war (whether  declared  or  not), invasion,  act of 

foreign enemies, hostilation,  civil  war, rebellion,  revolution,  insurrection, military  or  usurped 

power,  damage from aircraft, nuclear fission, acts of  God, such  as  earthquake (above 7 

magnitude on  Richter  Scale), lightning, unprecedented floods, fires not caused by contractor's  

negligence  and  other such causes  over  which  the contractor  has no control and are accepted 

as such  by  the Engineer-in-Charge, whose decision shall be final and  binding.  In the event of 

either party being rendered unable  by Force  Majeure  to  perform any obligation  required  to  

be performed by them under this contract, the relative  obligation  of the party affected by such 

Force Majeure  shall  be treated as suspended for the period during which such  Force Majeure 

cause lasts, provided the party allowing that it  has been  rendered  unable as aforesaid,  thereby  

shall  notify within  15 days of the alleged beginning and  ending  thereof giving full particulars 

and satisfactory evidence in support of such cause. 

        

27.2 For delays arising out of Force Majeure,  the  bidder shall  not  claim extension in completion 

date for  a  period exceeding the period of delay attributable to the causes  of Force majeure and 

neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually  

established that Force Majeure conditions did actually exist. 

          

27.3 If any of the Force Majeure conditions exists in  the places  of operation of the bidder even at the 

time of  submission bid, he shall categorically specify in his bid and state whether  they  have 

been taken into consideration  in  their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAG E, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF  

 

28.1 If  the contractor or his labour  or  sub-contractor, injure, destroy or damage road, fence, 

enclosures, water pipe, cables,  buildings, drains, electricity or telephone  posts, wires,  trees,  

grass line, cultivated land in the  area  in which  they may be working or in the area contiguous to  

the premises  on which the work or any part of it is being  executed  or  if any damage is caused 

during  the  progress  of work,   the  Contractor shall upto receipt of  a  notice  in writing in that 

behalf from the Engineer-in-Charge, make the same good at his cost. 
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28.2 If it appears to the Engineer-in-Charge or his representative at any time during or prior    to the  

expiration of the Defects Liability period that any work has been executed  with unsound, 

imperfect or unskilled  workmanship or that any materials or articles provided by the Contractor 

for  execution of the work are unsound or of a  quality  inferior  to that contracted for, or 

otherwise not  in  accordance  with the Contract, or that  any defect, shrinkage  or other  faults 

found in the work arising out of defective  or improper  materials  or workmanship, the  

Contractor  shall, upon receipt of a notice in writing in that behalf from  the Engineer-in-  Charge 

forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  as  the 

case may be, and/or remove the materials/articles so  specified and provide other proper and 

suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or any 

property belonging to the Authority is wasted or is misused by the contractor or any of his 

employees shall be to the account of the contractor, who shall make good the loss.  

 

CLAUSE - 29  :  CONTRACTOR'S LIABILITY AND INSURANCE  

          

29.1 From commencement to completion of the work(s) as  a whole, the Contractor shall take full 

responsibility for the care  thereof and for taking precautions to prevent loss  or damage.  He 

shall be liable for any damage or loss that  may happen to the works or any part thereof and to 

the  Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  be in 

good order and  condition  and  in conformity  in  every respect with the requirements  of  the 

Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or damage 

which may  occur or  arise  out of "Force Majeure" to the works or  any  part thereof on 

to any material or article at site but not incorporated in the works or to any person or 

anything or material whatsoever or either party provided such a loss or damage could  not 

have been foreseen or avoided by a prudent  person and  the  either  party shall bear 

losses  and  damages   in respect  of  their  respective men and  materials.  As  such 

liability  of either parties shall include claims/  compensations of the third party also. 

 

ii)  Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  the  

following  provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in  writing  by the  Engineer-in-Charge 

proceed with the completion  of  the works under and in accordance with the 

provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, 

re-execute the works lost  or  damaged,  remove  from the site any debris and so 

much  of  the works as shall have been damaged and carry the Authority's T & P, 

Plant and Equipment, Material etc. to the  Authority's store.  The cost of such re-

execution of the works,  removal of damaged works and carrying of Authority's 

store shall be  ascertained  in the same manner as for deviations  and  this shall  be 

ascertained in the same manner as  for  deviations and this shall be added to the 



 40 

contract sum. Provided always that the Contractor shall, at his own cost, repair 

and  make good so much of the loss or damage as has been occasioned by any 

failure on his part to perform his obligations under the contract or not taking 

precautions to prevent loss or damage or minimise the amount of such loss or 

damage, Final assessment of loss or damage shall be decided by the  Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to  see that  public places and roads adjacent to 

contractor's  yard are not blocked at anytime either by his material or by  his workmen. The roads 

are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by  Contractor's  vessels.  The anchors dropped  in  

the  waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may arise 

out of or in consequence of the construction and  maintenance,  of works during the contract  

period  and also  against  all claims,  demands,  proceedings,  damages, costs,  charges and 

expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  shall   include 

claims/compensations of the third party.   

 

29.6 (a)       Before commencing execution of  the  work,  the Contractor shall without in any way 

limiting his obligations and  responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any  property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is  used by  him for storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose  the  contractor shall take out, pay all  costs  and maintain  throughout 

the period of his contract  public  liability with the following coverage. 

 

i) Public  liability limits for bodily  injury  or  death  not  less than Rs. 1,00,000 for 

one person and Rs.  2,00,000  for each accident. 

 

ii ) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 

 

iii ) The Contractor shall prove to the  Engineer-in Charge from  time to time that he 

has taken out all  the  insurance policies referred to above and has paid the 

necessary premiums  for keeping the policies alive till expiry of  the Defects 

Liability Period. 

 

(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by his sub-

contractor (if  any)  and shall be responsible for any claims or losses to the Authority  

resulting  from their failure to  obtain  adequate  insurance  protection  in connection 

thereof.  The  Contractor shall  produce or cause to be produced by  his  sub-contractors 

(if  any)  as the case may be, relevant, policy  or  policies  and  premium  receipt as and 

when  required  by  the Engineer-in-Charge. 
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(c) If the contractor and/or his sub- contractor (if  any) shall  fail  to effect and keep in force 

the  insurance  referred to above or any other insurance which he/they may  be required  

to effect under the term of the Contract then  and in  any such case the Authority may, 

without being bound  to  effect  and keep in force any  such insurance and  pay  such 

premium or premiums as may be necessary for that purpose and  from time to time 

deduct the amount so paid by the Authority from any moneys due or which may become 

due to the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense  arrange  for  the  safety provisions as required in 

respect of  the  works covered  under this contract as per the instruction  of  Engineer-in-

charge.  In case, the contractor  fails  to  comply with  the provisions of the safety the  

Engineer-  in-Charge shall be entitled to and make the necessary arrangements  at the risk 

and cost of the contractor. This will, however, not  absolve  the  Contractor  of his  

overall  responsibility  to execute the works under the contract. 

 

CLAUSE ï 30 : SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the works or 

any part thereof for  such time or times and in such manner as the  Engineer-in-Charge  may  

consider  necessary and  shall  during  such suspension properly protect and secure the work so 

far as is necessary in the opinion of the Engineer-in-Charge.  

 

 

CLAUSE ï 31 : FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO  ABANDONMENT OR REDUCTION IN SCOPE OF WORK  

          

If  at  any time after acceptance of  the  tender  the Authority  decides  to abandon or reduce the  

scope  of  the works  for reason whatsoever and hence does not require  the whole  or any part of 

the works to be carried out,  the  Engineer-in-Charge shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any  payment  of compensation or  

otherwise  whatsoever,  on account  of  any  profit or advantage which  he  might  have derived 

from the execution of the works in full but which he could  not derive in consequence of the fore 

closure of  the whole or part of the works. 

 

 

CLAUSE ï 32 : TERMINATION OF CONTRACT ON DEATH  

 

If the Contractor is an individual or a proprietary  concern and  the individual or the proprietor 

dies, or if  the  Contractor  is  a partnership concern and one of  the  partners dies, then, unless 

the Engineer-in-Charge is satisfied  that the legal representatives of the individual contractor or 

of the proprietor of the proprietary concern and in the case  of partnership, the surviving partners 

are capable of  carrying out  and  completing the  contract,  the  Engineer-in-Charge shall be 

entitled to terminate the Contract as to its incomplete part without the Authority being in anyway 

liable  to payment of any compensation whatsoever on any account to the estate  of the deceased 

Contractor and/or to  the  surviving partners of the Contractor's firm on account of  termination 
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of the Contract. The decision of the Engineer-in-Charge that the legal representatives of the 

deceased contractor or  the surviving   partners of the Contractor's firm  cannot  carry out and 

complete the works under the contract shall be final and  binding on the parties. In the event of  

such  termination,  the  Authority shall not hold the estate of  the  deceased  Contractor  and/or  

the surviving  partners  of  the Contractor's firm liable for damages for not completing  the 

contract. Provided that the power of the  Engineer-in-Charge of  such termination of contract 

shall be without  prejudice to  any  other right or remedy which shall have  accrued  or shall 

accrue to him under the contract. 

 

CLAUSE ï 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR IN 

PART 

 

33.1  If the contractor  

          

i) commits default in complying with or commits breach of any of the terms and conditions 

of the contract and does not remedy  it or take effective steps to remedy it  immediately 

and  not  later than 10 days in any case after a  notice  in writing  is given to him in that 

behalf by the  Engineer-in-Charge; or 

          

ii)  fails to complete the work (s) or any item of work  (s) within the time or any extended 

time under the contract  and does  not complete the work (s) or any item of works  within 

the  period specified in a notice given in writing  in  that behalf by the Engineer-in-

Charge ; or 

     

iii)  assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour 

with  materials  not  being incorporated  in the work shall not be deemed to be  

subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  portion 

thereof without  the  prior  written approval of the Engineer-in-Charge.  The  Engineer-in-

Charge shall have powers to  terminate  the contract  in full or in part as aforesaid without  

prejudice to  any  other right or remedy which shall have  accrued  or shall accrue of 

`which cancellation notice in writing to  the Contractor under the hand of the Engineer-

in-Charge shall be conclusive evidence.  

         

33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any  person in  the  employment of the Authority or  

working  under  the orders of the Chairman any gift or consideration of any  kind as an 

inducement or reward for doing or forbearing to do  or for having done or forborne to do any act 

in relation to the obtaining or execution of the contract or any other contract with  the  purchaser 

or for showing or  forbearing  to  show favour  or disfavour to any person in relation to  the  

contract  or any other contract with the purchaser. Any  breach of  the  aforesaid  condition by 

the contract,  or  any  one employed,  by him or acting on his behalf (whether  with  or without  

the knowledge of the Contractor) or the  commission of  any offence by the Contractor or by any 

one employed  by him  or acting on his behalf under Chapter IX of the  Indian Penal  code. 1860 

or the Prevention of Corruption Act.  1947 or any other Act enacted for the prevention of 

corruption by Public  Servant  shall entitle the  Chairman to  cancel  the contract and all or any 
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other contracts with the  Contractor and  to recover from the Contractor the amount of  any  loss 

arising from such cancellation in accordance with the provisions of General condition and 

Special conditions. 

          

33.3   The Engineer-in-Charge shall, on such termination  of the contract, have powers  

 

i) To take possession of the site of  work under the contract as well as the land  /  premises 

allotted to the contractor for his preliminary ,  Enabling and  Ancillary works and  

 

ii)  Also any materials,  constructional  plant,  equipment , implements,  stores,  structures 

etc. thereon. The Engineer-in-Charge shall also have  powers to carry out the incomplete 

work by any means or through any other agency or by himself at the risk and cost of the  

contractor. In such agencies shall be credited to the  contractor at his contract prices and 

the contractor shall pay  the excess  amount, if any , incurred in completing the work  as 

aforesaid, as stipulated under sub-clause 33.5 hereunder. 

          

33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part or 

whole of  such plant,  equipment and materials, structures be removed  from the  site  of  the 

work as well as  from  the  land/premises allotted  to the contractor for his preliminary  ,  

enabling and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do so 

within the period  specified in  a notice in writing by the Engineer-in-Charge,  the  Engineer-in-

Charge may cause then to be sold, holding the  net proceeds of such sale to the credit of the 

contractor, which shall  be released after completion of works and  settlement of amounts under 

the contract. 

          

33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  

the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in excess 

of the value of the work credited / to be credited to the contractor, the difference shall be  paid by 

the contractor to the Authority. If the contractor  fails to pay such an amount , as aforesaid, 

within thirty days  of receipt  of notice in writing from  the  Engineer-in-Charge, the Engineer-in-

Charge shall be empowered to recover such amount  from  any sum due to the contractor on  any  

account under this or any other contract or from his security deposit or otherwise. 

          

33.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's unused 

materials,  constructional plant, equipment, implements, temporary building /  structures  etc. and 

apply the proceeds of  sale  thereof towards the satisfaction of any sums due from the contractor 

under the contract and if thereafter there may be any balance outstanding  from  the  contractor,  

the  Engineer-in-Charge shall have powers to recover the same in accordance with the provisions 

of the contract. 

          

33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 

purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or houseboat,  

or any such things except with the written  permission  of  the EIC and any such construction,  so  

put  up shall  be removed by the contractor whenever the EIC or  his representative calls upon 

the contractor to remove.  Any dispute or difference in respect of either the interpretation  effect 
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or application of the above conditions or  of the amount recoverable there under by the purchaser 

from the Contractor, shall be decided by the Chairman. 

          

CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS  

          

34.1 Time allowed for execution of the work as specified  or the  extended time, if any, in accordance 

with these  conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of : 

          

i) Increase  in the quantity of work to be done  under  the contract as per clause 16, or 

 

ii)  Suspension of work as per clause 30 ; or 

         

iii)  Rebuilding of work as per clause 31; or 

 

iv) "Force Majeure"; or 

          

 v) Any  other  cause which, in absolute  discretion  of  the Engineer-in- Charge is beyond 

the contractor's control; then immediately upon the happening of any such events as  

aforesaid,  the  contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  

contractor  shall  nevertheless  use constantly  his best endeavours to prevent and/or make  

good the  delay  and shall do all that may be  required  in  this regard.  The Contractor 

shall also request, in writing,  for extension of time, to which he may consider himself 

eligible under  the  contract, within fourteen days of  the  date  of happening of any such 

events as indicated above. 

 

34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may have 

been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  and  

reasonable extension of time, after  taking  into consideration  the nature of the work delayed and  

practicability  of  its execution during the  period  of  extension.  Provided  in the event of non-

receipt of a request for  such extensions  from the contractor for reasons whatsoever,  the 

Engineer-in-Charge may, at his sole discretion and with  due regard to the event, grant fair and 

reasonable extension  of time  not  more than 1/3rd of the  total  completion  period without  any  

financial  implication.  Such  extensions,  if admissible,  shall be communicated to the contractor 

by  the Engineer-in-Charge  in writing within one month of the  date of  receipt of such request 

or within one month of  the  occurrence  of the event, but in any case before expiry of  the 

contract period. 

 

CLAUSE ï 35 : LIQUIDATED DAMAGES  

          

35.1 If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) as 

may be agreed he shall without prejudice to any other right or remedy of the Authority on 

account of such default, pay compensation (not by way of penalty) at the rate of 
1
/2 % per week 

on the total value of the work. However, the L.D. will be imposed for the value of particular 
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work i.e. in case of being defaulter in construction of WBM road of Neamati terminal with PWD 

road, the LD shall be imposed only on contract value of construction of WBM road work subject 

to maximum 10% of the value of particular work. However, in case of default in mobilization, 

liquidated damage @ ½ % of the total value of the contract (all item of works) per week subject 

to 10% of total value of works shall be charged. 

   

35.2  Should however, the contractor achieve the  completion of the entire works as a whole under the 

contract within the time or in the extended time (not due to reasons of  default on  the  part  of 

the contractor) as may  be  accorded,  the Authority  will  refund to him the  amount  of  

compensation recovered  from him, if any, in respect of delay in the  non completion of works(s) 

under the individual group/sub-group, as  aforesaid in full, In this regard, the decision  of  the 

Engineer-in-Charge shall be final and binding. 

 

35.3 The amount of compensation may be  adjusted,  withheld, deducted  or set off against any sum 

due or payable  to  the contractor under this or any other contract with the Authority 

 

35.4 All sums payable by way of compensation under any  of the conditions will be considered as 

reasonable compensation without  reference to the actual loss or damage  which  will have been 

sustained. 

  

35.5 Payment of such damages shall not relieve the contractor of his obligation to complete the work 

or from any other of his obligation or liabilities under the contract.  

          

CLAUSE ï 36  :  INSPECTION AND APPROVAL 

 

36.1 All  works involving more than one  process  shall  be subject  to examination and approval at 

each  stage  thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorised representative, when each stage  is ready.  In  default of such notice,  the  Engineer-in-

Charge shall be entitled to appraise  the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

          

36.2  No work shall be put out of view without the  approval of  the Engineer-in-Charge or his 

authorised  representative and the Contractor shall afford full opportunity for  examination.  The  

contractor shall give due notice  to  the  Engineer-in-Charge  or his authorised representative  

whenever any such work is ready for examination and the Engineer- in-Charge  or  his 

representative shall,  without  unreasonable delay,  unless he consider it necessary and advise the  

contractor accordingly , examine and measure such work. In  the event of the failure or the 

contractor to  give such notice, he shall if required by the Engineer-in-Charge, uncover such 

work at the contractor's expenses. 

         

36.3 The  Engineer-in-Charge or his  representative  shall have  powers at any time to inspect and 

examine any part  of the  works and the contractor shall give such facilities  as may be required 

for such inspection and examination. 

          

CLAUSE ï 37 : COMPLETION CERTIFICATE  
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37.1 All works involving more than one process shall be subject to examination and approval at each 

stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his authorized 

representative, when each stage is ready.  In default of such notice, the Engineer-in-Charge shall be 

entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this 

regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his authorized 

representative and the Contractor shall afford full opportunity for examination.  The contractor shall 

give due notice to the Engineer-in-Charge or his authorized representative whenever any such work 

is ready for examination and the Engineer- in-Charge or his representative shall, without 

unreasonable delay, unless he consider it necessary and advise the contractor accordingly, examine 

and measure such work. In the event of the failure or the contractor to give such notice, he shall if 

required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Inspection will be carried out by the EIC or his representative. The contractor can have the 

inspection schedules finalized with the Engineer-in-charge. Generally all attempts should be made to 

have joint inspection if possible. . 

 

CLAUSE ï 38  :  DEFECTS LIABILITY PERIOD  

          

The Contractor shall be responsible to make good and remedy, at his cost, within such period as 

may be stipulated by  the Engineer-in-Charge, any defects which may develop or  may be  

noticed  before the expiry of the  period  mentioned    from the certified date of completion  of  

the entire  work  (including and comprising of all  the  group, sub-groups of works, if any) 

covered under the contract. 

          

CLAUSE - 39 :  MEASUREMENTS 

          

39.1 The  Engineer-in-Charge  shall   except  as  otherwise stated  ascertain and determine by 

measurement the value  of work done in accordance with the contract.   

          

39.2 Notwithstanding any provision in the relevant standard method of measurement or any  

            general or local custom,  measurement  of work done under the contract shall be   

            taken  in accordance  with  the procedure set forth in  the  Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work  

            which are not covered by the  Technical  Specifications or Schedule of Quantities   

            measurement shall  be  taken in accordance with  the  relevant  standard methods   

            of  measurement laid down by the  Bureau  of  Indian Standard.  

 

39.3  All items having a financial value shall be entered in daily site order book/measurement  book  

prescribed by the Authority so  that  the complete  work performed under the contract is duly 

accounted. 

          

39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 

and by the  contractor or his authorised representative. 
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39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed by 

him for the  purpose, shall  give  a reasonable notice to the Contractor.  If  the Contractor fails to 

attend or send an authorised representative for measurement after such notice or fails to  

countersign or to record the objection within a week from the  date of taking the measurements, 

taken by the  Engineer-in-Charge  shall be taken to be correct and final measurements of  such 

works. 

 

39.6 The contractor shall, without extra  charge,  provide assistance  with every appliances, labour and  

other  things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each  day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the representative  

of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item objected to and such  

note shall be signed and dated by both parties engaged in  taking the  measurement. The decision 

of the Engineer-in-Charge  on any  such dispute or difference or interpretation  shall  be final  

and binding on the contractor in respect of  all  contract items, substituted items, extra items and 

deviations.  

 

CLAUSE ï 40 :  PAYMENT ON ACCOUNT  

          

40.1 Interim  bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  the  

Engineer-in- Charge  for  the items of work completed.  The  Engineer-in-Charge  shall then 

arrange to have the bills  verified  with reference  to the measurements recorded in  the  

measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying 

the sum to  which  the contractor is considered entitled by way of interim  payment for the work 

executed, after deducting therefrom the amount already paid, the security deposit and such other 

amounts as may  be withheld, deductible or recoverable in terms of  the contract. 

 

40.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 30 

days from the date of submission of  the bill subject to the acceptance of the Engineer-in- 

Charge.  

 

40.4 Payments  due  to the contractor  shall  be  made  by crossed  cheque by the Engineer-in-Charge 

or his  authorised representative.  Such cheques shall be issued direct to  the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the Engineer-in-Charge. 

 

40.5 Any interim certificate given relating to work done or materials  delivered  may be modified or  

corrected  by  any  subsequent interim certificate or by the final  certificate. No  certificate(s) of 

the Engineer-in- Charge supporting  an interim payment shall itself be conclusive evidence that 

any work  or  materials to which it relates is / are  in  accordance with the same. 

 

40.6 Should  there be a request for extension of  date  of completion, pending its consideration interim 

payments shall  continue to be made as provided herein. 
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CLAUSE ï 41 : TAXES, DUTIES AND LEVIES ETC. 

 

41.1 All  existing sales tax or any other tax  or  duty  or levy  such as Octroi, Dhorat, Royalty, 

Terminal Tax etc.  on all  materials, including steel, wood, POL (and increase  if  any, on these 

during the currency of the contract) that  the contractor  has to purchase for the performance of 

the  contract, shall be payable by the contractor and the  Authority will not entertain any claim 

for compensation whatsoever, in  this  regard.  The rates quoted by the contractor  shall  be  

deemed  to  be inclusive of all such taxes,  duties,  levies  etc.  

 

41.2 TDS at the prevailing rates shall be deducted at source from each payment made to the contractor 

and certificate in this regard shall be provided to the contractor. 

 

CLAUSE ï 42  :  PAYMENT OF FINAL BILL  

 

The  final bill shall be submitted by the contractor  within one month from the date fixed for 

completion of the work or  of the  date  the certificate of completion  furnished  by  the 

Engineer-in-Charge.  No further claim in this regard  unless as  specified  hereinunder shall  be  

entertained.  Payment shall  be  made  within three months. If there shall be any  dispute about 

any item or items of the work then the undisputed item or items only shall be paid within the 

said period of three months  or  six months, as the case may be.  The  contractor shall submit a 

list of the disputed items within thirty  days from the disallowance thereof and if he fails to do 

so,  his claim  shall be deemed to have been fully waived  and  absolutely extinguished. 

 

CLAUSE - 43  :  OVER PAYMENTS AND UNDER PAYMENTS 

 

43.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises out 

of or under this  contract  against the contractor, the same may be  deducted  by the  Authority  

from any sum then due or  which  at  anytime thereafter  may  become  due to the  contractor  

under  this contract and failing that under any other contract with  the Authority  or from any 

other sum whatsoever due to the  contractor from the Authority or from the Authority or from his 

security deposit, or he shall pay the claim on demand. 

  

43.2 The  Authority reserves the right to  carry out  post- payment  audit and technical examination of 

the  final  bill including  all supporting vouchers, abstracts, etc.  The  authority  further reserves 

the right to enforce  recovery  of any  over payment when detected not- withstanding the  fact 

that  the amount of the final bill may be included by one  of the  parties  as  an item of dispute  

before  an  arbitrator appointed under clause 47  of this contract and notwithstanding  the fact 

that the amount of the final bill  figures  in the arbitration award. 

 

43.3 If as a result of such audit and technical examination any  over payment is discovered in respect 

of any work  done by the contractor or alleged to have been done by him  under contract,  it shall 

be recovered by the Authority  from  the contractor  by any of all of the methods  prescribed  

above, and if any under payment is discovered, the amount shall  be duly paid to the contractor 

by the Authority. 
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43.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against amount due to  

the  contractor under any other contract with the Authority shall not extend beyond  the period of 

two years from the date of payment  of the  final bill or in case the final bill is a  MINUS  bill, 

from the date the amount payable by the Contractor under the MINUS final bill is communicated 

to the contractor. 

 

43.5 Any  sum of money due and payable to  the  Contractor (including the security deposit returnable 

to him) under the contract  may be withheld or retained by way of lien by  the Engineer-in-

Charge  or  Authority against any  claim  of  the Authority  or  such other person or persons  in  

respect  of payment  of a sum of money arising out of or under any  other contract made by the 

contractor with the  Engineer-in-Charge or Authority or with such other person or persons.  The  

sum of money so withheld or retained under this  clause by the Engineer-in-Charge or Authority 

will be kept withheld or retained as such by the Engineer-in- Charge or  Authority or till his 

claim arising out of in the same contract or any other  contract is either mutually settled or 

determined  by the arbitrator, if the contract is governed by the  arbitration  clause under the 

clause 47  or by the  competent  court hereinafter provided, as the case may be, and the 

contractor shall  have no claim for interest or damages  whatsoever  on this  account or any other 

ground in respect of any  sum  of money withheld or retained under this clause. 

           

CLAUSE - 44  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL  

          

44.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 

considered as  confidential and/or  restricted in nature by the contractor and he  shall not  divulge  

or allow access to them  by  any  unauthorised person. 

 

44.2 The contractor shall take necessary steps  to  ensure that  all  persons employed on any work in  

connection  with this  contract have noted that the Indian  Official  Secrets Act,  1923 (XIX of 

1923) applies to them and shall  continue so  to  apply  even after the execution of  such  under  

the contract. 

 

CLAUSE ï 45  :  FINALITY CLAUSE  

          

It  shall be accepted as an inseparable part of  the  contract that  in matters regarding materials,  

workmanship,  removal of  improper work, interpretation of the contract  drawings and  contract  

specifications,  mode of  procedure  and  the carryout of the work  the decision of the  Engineer-

in-Charge which  shall be given in writing shall be final and  binding on the contractor. 

 

CLAUSE ï 46  : SUM PAYABLE BY WAY OF COMPENSATION TO BE  CONSIDERED IS  

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS  

 

All  sum  payable by way of compensation  to  the  Authority under any of these conditions shall 

be considered as reasonable  compensation without reference to the actual  loss  or damage  

sustained and whether or not damage shall have  been sustained. 

          

CLAUSE ï 47 :  ARBITRATION  
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47.1   Except as otherwise provided herein before, all  questions, disputes or difference in respect of 

which the  decision  has not been final and conclusive arising between  the Contractor and the 

Authority in relating to or in connection with  contract  shall  be referred for  arbitration  in  the 

manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either  of the parties may give to the other notices  in writing  of the existence of such 

question dispute  or  difference. 

 

(ii)  Within thirty (30) days of receipt of such notice from either  party the engineer-in-charge 

of work at the time  of such  dispute  shall send to the Contractor panel  of  three persons  

and there after the Contractor  within  fifteen(15) days of receipt of such panel 

communicate to the  Engineer-in-charge the name of one of the persons from such panel 

and such a person shall then be appointed as sole arbitrator  by the  Chairman, IWAI. 

However, the arbitration  so  appointed shall not be an officer or the employee of Inland  

Waterways Authority of India. 

 

(iii)  Provided that if the Contractor fails to  communicate the selection of a name out of the 

panel so forwarded to him by  the  Engineer-in-charge  then after the  expiry  of  the 

aforesaid  stipulated  period the  Chairman,  shall  without delay select one person from 

the aforesaid panel and appoint him as the sole arbitrator. 

          

47.2 The arbitrator to whom the matter is  originally  referred  being  transferred or vacating his office  

or  being unable to act for any reason, then the Chief Engineer  shall appoint  another  person  to 

act as  sole  arbitrator,  such person shall be entitled to proceed with the reference  from the stage 

at which it was left by the predecessor. 

          

47.3 The award of the Arbitrator shall be final and  binding.  The  Arbitrator  shall  decide in  what  

proportion  the Arbitrator's  fees, as well as the cost of Arbitration  proceeding shall be borne by 

either party. 

         

47.4 The  Arbitrator with the consent of the  parties  can enlarge the time, from, time to time to make 

and publish his award. 

 

47.5 A  notice of the existence in  question,  dispute  or difference in connection with the contract 

unless served  by either  party  within 30 days of the expiry of  the  defects liability  period, 

failing which all rights and claim  under this  contract shall be deemed to have been waived and  

thus forfeited and absolutely barred. 

 

47.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 75,000 

and above. 

          

47.7 The  work under this Contract shall  continue  during  Arbitration proceedings and no payments 

due from or  payment by  the Authority shall be withheld on account of such  proceedings except 

to the extent which may be in dispute. 

 

47.8 The  arbitration and conciliation Act 1996  with  any statutory  modifications  or re- 
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            enactment  thereof  and  the rules made there under and being in force shall  apply  

            to the Arbitration proceedings under this clause. 

 

NOTE: In case of contract with another public Sector  Undertaking, the 21.1 to 21.8 Clause shall stand 

deleted and  the following Arbitration Clause shall apply:  "Except as otherwise provided, in case 

of a contract with  a public Sector Undertaking if at any time any question  dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection with this 

agreement, the same shall be settled in terms of the Ministry of  Industry, Department   of  Public  

Enterprises  O.M   No.   3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  

"The arbitrator shall have the power to enlarge the term  to rate  the  award with the consent of  

the  parties  provided always that the commencement or continuation of the arbitration 

proceeding shall not result in cessation or  suspension of any of other rights and obligations of 

the parties of any payments due to them hereunder.  

          

47.9 The Venue of the arbitration proceeding shall be only at NOIDA/New Delhi.  It is further to 

clarify that both parties to this agreement hereby undertake not to have recourse to Civil Court to 

settle any of their dispute whatsoever, arising out of this agreement except through arbitration. 
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                                                  PART III  

 

                      TECHNICAL & SPECIAL CONDITIONS  

 
 

 

1. Approach road (WBM) linkage (approx length 1.1 Km) between 

terminal area and PWD Road. 

2. Construction of WBM hard stands 50m x 50m. 

3. Provision of Bank protection in front of terminal area. 

4. Provision of barbed wire fencing all around the terminal area. 

5. Construction of office cum security guard building and other facilities. 

6. Provision of Hume pipe Culvert in the WBM Road. 

7. Construction of wooden approach ramp. 

8. Special Conditions 

9. Deployment of Personal for Safety & Security  
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TECHNICAL AND SPECIAL CONDITIONS  

1. Approach road (WBM) linkage (approx length 1.1 Km) between terminal area and PWD 

Road.  
    
            At present the identified terminal land has no connectivity with the PWD road that is connected 

with National Highway. Further, the land area identified for constructing approach road remains 

submerged during the flood season and a many times operation of terminal had to be stopped. In 

view of the above, construction of approach road linking terminal area and the PWD road is 

considered taking into account the high flood level to avoid flooding of the terminal area during 

flood. Earth filling has been considered after detailed survey of the terminal location and the 

linking road.  
 

            (i) Earthwork In Embankment :-  Before commencement of work on all large embankment, the 

centre line should be marked by pegs at every chain, curves properly laid out, the top and bottom 

edges of the excavations and the toe of all the embankments and spoil banks clearly lock spitted. 

A complete profile should be set up on every 150m of distance and at every change of section. 

This profile should be a 3m length of the actual completed embankment. The seat of the 

embankment should be prepared to receive the new earth and for which the whole site must be 

cleared of all trees, roots, shrubs, grass. All loose surface or soft soil should be removed to about 

15cm depth and the surface roughed by ploughing or digging all over. Small key trencher should 

be dug out in the bed to unite the body of the new embankment to the sub ï soil. 
       
            All earthen embankments should be thrown up in layers not exceeding borropits of 30cm 

stretching right across the whole section. In banking side layers of 15 to 20 cm thickness and 

each layer should be slightly concave towards the centre. Each layer should be rolled well until 

all clods are flattened. The width of each layer should be a little in excess of the width required 

by the cross-section of the bank  
 

            Compaction improves the properties of the soil. To achieve high density the soil should be 

compacted in thin layers. 
 

            Rolling should commence at the edges and progress towards the centre except in super elevated 

portions where it should proceed from the inner edge to the outer. The number of passes required 

of a roller to give compaction. Each layer shall be compacted by rolling with 8 to 10 tonnes 

power road roller and a sheep foot roller if required. 
 

            (ii)  Preparation of Sub ï Grade and Earthen Shoulders:- The proper preparation of the sub 

grade and earthen shoulder for any road is of utmost importance before the road structure is laid 

over it. Many failure in road construction work are due to the lack of proper drainage of the sub 

grade. The sub grade must be prevented from becoming so dry that it breaks up from want of 

cohesion, or so wet that it forms mud. The only material that can be used for the sub grade and 

earthen shoulders is the natural soil. 
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            In the preparation of sub grade and earthen shoulders the site is cleared and week spots corrected 

and rolled. To check the spreading of aggregate beyond the carriageway or to provide 

confinement to the loose aggregate while compacting by rolling. The sub grade and earthen 

shoulder shall be consolidated with a Power Road Roller of 8 to 10 tonnes the roller shall run 

over the Sub Grade till the soil is evenly consolidated and behaves as an elastic mass (the roller 

shall pass a minimum of 5 runs on the sub grade0. All undulations in the surface that develop 

due to rolling shall be made good with material or quarry spoils as the case may be and the sub 

grade is re rolled. 
 

            Shoulders: These are made of the same cross slope as that of pavement and are compacted by 

rolling. After proper drying and set of the WBM  it is opened to the traffic.  
 

            (iii) Preparation of Sub Base (Soling Coat) :- Coarse aggregate, screenings and filler materials 

are used in the construction of WBM Road. Hard and durable stone should be used for coarse 

aggregate. The coarse aggregate of size 90mm to 40mm used for soling coat. The maximum size 

of aggregate depends upon the total consolidated thickness of the layer and type of aggregate 

available. 
 

            The soling should be thoroughly consolidated with Static Roller of 8 to 10 tonnes weight, 

starting at the edges and working towards the centre. Soling is normally laid in a trench made in 

the sub grade. Depth of the soling is 15cm consolidated in cutting and in good soil. The WBM 

sub base shall be normally constructed in layer of 10cm compacted thickness. The aggregates 

shall be spread uniformly to proper profile by using templates placed across the road 6mts apart. 
 

            (iv) Preparation of Base Course (Inter Coat & Top Coat) :- The Inter coat is prepared by the 

coarse aggregate of size 63mm to 40mm. In inter coat the rolling is done with three wheeled 

Static Roller of 8 to 10 tonnes capacity. Rolling should begin longitudinally at the edges with 

roller running forwarded and backward to lock the stones firmly at the edges. Inter coat shall be 

of stone ballast laid in thick layer and consolidated and compacted by road roller to 7.5 cm.  
    
           The quantity of binding material will depend on the type of screenings and the function of the 

road. Generally, the quantity of required for 75mm compacted thickness will be 0.06 -0.09 cm 

per 10 sqm of WBM. For 100mm thickness the quantity required will be 0.08 to 0.10 cm per 10 

sqm. 
 

           The top coat shall be of stone ballast compacted by road roller to 7.5 cm. The top coat is prepared 

by the coarse aggregate of size 50mm to 20mm.  
 

           The WBM base course shall be normally constructed in layers of not more than 75mm compacted 

thickness. After final compaction of base course, the road shall be allowed to cure overnight. The 

next morning, defective spots shall be filled with screenings or binding materials, lightly 

sprinkled with water, if necessary and rolled. No traffic shall be allowed till the macadam sets. 

The longitudinal profile shall be checked with 3m long straight edge and graduated wedge at the 

middle of each traffic lane along a line parallel to the centre line of the road. The transverse 

profile shall be checked with adjustable templates at intervals of 10 metres 
 

            (v) Screenings :- Screenings are used to fill interstics in the coarse aggregate 10 to 12.5mm size 

screenings may be used. They should be properly graded. For grading 1or2(12.5mm thick) sieve 

sizes are 12.5mm, 10mm, 4.75mm and 150 micron and for grading 2 or 3 (10mm thick) sieve 

sizes are 10mm, 4.75 mm and 150 micron. 
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            When the first dry rolling has been completed and the metal has been thoroughly set, screening is 

spread over the surface and brushed backwards and forwards to fill in the interstics completely. 
 

            After spreading the screening, the surface of the layer is sprinkled with water and rolling is 

continued till all the voids are filled. The quantity of water and screenings are generally 

dependent upon many factors such as size and nature of aggregate, .type of surface desired etc. 
 

            (vi) Filler Materials  :- To prevent raveling of WBM surface layer the filler material should 

contain sufficient clay contents plasticity index of filler material may be up to 9.0. 
 

            (vii) Binding Materials :- Binding material is required to prevent raveling of water ï bound 

macadam and consists of fine grained matter. After the application of screenings, the binding 

material, where it is required to be used, should be applied at a uniform and slow rate. After each 

application of the binding material, the surface should be copiously sprinkled with water. This 

should be followed by rolling with a 8 to 10 tonnes 3 wheel STATIC ROLLER. The spreading of 

binding material sprinkling of water, sweeping with broom sand rolling should continue until the 

slurry of the binding material and water forms a wave ahead of the wheel of the moving roller.  
     

2.        Construction of WBM hard stand 50m x 50m. 

 

           Presently, there is no provision for parking of vehicle at the terminal. Loading/unloading and 

handling of the Cargo during flood season becomes very difficult as the ground becomes slushy 

and vehicles can not move to the terminal. In this regard, construction of WBM hard stand for 

temporary storage of cargo and proper vehicular movement has been kept in this scheme.  
 

            All the specifications are applicable which concerned with items of Sl No. 1 of technical 

specification. 
 

3         Construction of Conventional Bank protection for 50M length against the Bank Erosion:- 
 

            Presently, the terminal area is not having any kind of protection against the bank erosion. As the 

area under consideration is subjected to bank erosion, therefore, bank protection has been 

considered in this scheme.  
 

            The construction of bank protection is to be completed under the specification as specified in 

BOQ of the same item of work. 
 

4.         Construction of barbed wire fencing all around the terminal area and Steel Gate:- 
 

            Provision is also made for barbed wire fencing all around the terminal area for safety / security 

of cargo and terminal area. The construction of barbed wire fencing will be completed of 

concerned items under the specification of Sl. No.5 of Technical Specifications and remaining 

works is to be completed under the specification as specified in the BOQ of the same item of 

work. 
 

 

 

 

 

 

Erection of Steel Gates:- 
 

            a) Fabrication works:  

            General: (i) Supply of materials : All structural for fabrication shall be supplied by the         

            Contractor. 
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            (ii) Fixing of structural in masonry work : Fixing of structurals in masonry / concrete work shall 

include placing the structurals in position and in line and level during the masonry work or 

cutting pockets or chases in masonry / concrete work for fixing the structurals or leaving such 

pockets and chases during masonry work and grouting these pockets and chases in cement 

concrete, 1:2:4, with 12 to 6 graded trap aggregate. 
 

            In case of fixing these members to structural members. The cost is inclusive of welding or 

bolting the members to the existing structurals, as per direction of the Engineer. 
 

            (iii) Welding: Welding shall be done by the electric process. The welding sequence, either for 

shop welding or site welding, shall be as indicated in the drawing, or as directed by the Engineer. 

Before welding, the members shall be first brought together and spot welded. All welding work 

shall be done by a qualified welder. All operations connected with welding and cutting 

equipment shall conform to the safety requirements, and all safety appliances shall be used 

during the process of welding. 
 

            The structurals may be single, or of built up sections. The structurals shall be so stacked at site as 

to avoid rusting. All assembly marks shall be thoroughly checked before taking up the erection 

work. Structurals shall be hoisted and erected in position carefully without causing damage to 

other buildings or men working in the vicinity. The method of hoisting shall be as approved by 

the Engineer, but such approval; shall not relieve the Contractor from his responsibility for the 

work being carried out in a safe manner. 
 

5.        Construction of office cum security guard building and other facilities:- 

           As round the clock security arrangement is done for security of terminal. Provision of    

           Security accommodation for security guard with office room is kept in this scheme. 

   

           (i) Earthwork Excavation in foundation :- This shall include all work involved in excavation, 

dressing of soil, shorting, filling around foundation and disposal of residual earth at a place. 

Boring and sub ï surface data regarding nature of soil, sub soil water etc. shown on drawings. 

All excavations for construction of R. C. foundations shall be kept free of water till completion 

of foundations and substructure.  
 

            Foundation trenches shall dug out to the exact width of foundation concrete and the side shall be 

vertical. Excavated earth shall not be placed within 1m (3ô) of the edge of the trench. 
 

            The bottom of foundation trenches shall be perfectly leveled both longitudinally and 

transversely. The side of the trench shall be dressed perfectly vertical from bottom up to the least 

thickness of loose concrete may be laid to the exact width as per design. After the concrete has 

been laid masonry had been constructed the remaining portion of the trenches shall be filled up 

with earth in layer of 15cm and watered and well rammed. 
 

             Back filling :- Earth used for filling shall be free from salts, organic or other foreign matter. 

Material for back filling shall be obtained from the spoil of excavation. The filling operation 

shall consist of laying the earth in layers not more than 15cm thick each, compaction it by rolling 

with sheep foot rollers. 
 

            (ii) P. C. C. Work (1:2:4, 1:3:6, 1:4:8) :- This specification deals with cement concrete, plain 

for general use and covers the requirements for concrete materials.  
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            Aggregate shall be invert and should be clean, dense, hard, durable, non absorbent and capable 

of developing good bond with mortar. Coarse aggregate shall be hard broken stone of granite or 

similar stone, free from dust, dirt, and organic matters. The stone ballast shall be of 20mm. Fine 

aggregate shall be of coarse sand consisting of hard, sharp and angular grains and shall pass 

through screen of 5mm square mesh. Sand shall be of standard specifications clean and free from 

dust, dirt, and organic matters. Cement shall be fresh Portland cement of standard I.S.I. 

specifications , and shall have the required tensile and compressive stresses and fineness. 
 

            Water shall be clean and free from alkaline and acid matters and suitable for drinking purpose. 

The proportion of concrete shall be 1:2:4 as cement : sand : stone : ballast by volume unless 

otherwise specified, 1:3:6, 1:4:8 etc. proportion of concrete are used for weak concrete. For weak 

concrete brick ballast or cheap type stone ballast of 40mm size may be used.  
 

            Machine mixing: Stone ballast sand and cement shall be put into the cement concrete mixer to 

have the required proportion. For concrete of 1:2:4 proportion first 4 boxes of stone ballast, then 

2 boxes of sand and then 1 bag of cement shall be put in to the C. C. Mixer. The machine shall 

then be revolved to mix materials dry and then water shall be added gradually to the required 

quantity, 25 to 30 liters per bag of cement to have the required water cement ratio. 
 

           Curing : After about 2 hours laying when concrete has begun to harden, it shall be kept damp by 

covering with wet gunny bags or wet sand for 24 hours, and then cured by flooding with water 

making mud walls 7.5 cm high or by covering with wet sand or earth and kept damp 

continuously for 15 days. 
 

           (iii) Damp Proofing Course (1:1.5:3):- Damp proofing course shall consist of cement, coarse 

sand and stone aggregate of 1:1.5:3 proportion . The damp proof course shall be applied at the 

plinth level in a horizontal layer of 2.5 cm thickness. The sand shall be clean, coarse of 5mm size 

and the stone aggregate shall be hard and tough of 20mm size well graded and free from dust and 

dirt. 
ó 

            Mixing : The cement is first mixed with thoroughly with the water proofing compound to the 

required quantity, and then mixed dry with the sand in the proportion of 1:1.5 . The mix of 

cement and sand shall then be mixed dry with stone aggregate to have the proportion 1:1.5:3 . 

            Curing : The damp proof course shall be cured by watering and kept wet for 7 days and the 

construction of wall above may be started. The surface shall be cleaned and wetted before 

masonry is started.   
 

            (iv) R.C.C. work (1:2:4):- Steel reinforcing bars shall be of TMT bar( above 6mm diameter) / 

mild steel for 6mm dia. of standard specifications and shall be free from corrosion. The steel bar 

shall be round and capable of being bent without fracture. Cement concrete shall be of 1:2:4 

proportion by volume for slabs, beams, columns and lintels unless otherwise specified. Cement, 

sand and coarse aggregate shall be same as for cement concrete in P. C. C. work. Centering and 

shuttering shall be made with timber. Centering and shuttering should not be removed before 14 

days in general.  

            Mixing and curing are same as P. C. C. work. 
 

            Water: Water shall be clean, fresh and free from organic or other deleterious matters in solution 

or in suspension in such amounts that may impair the strength or durability of the concrete. 

Potable water is generally satisfactory. 
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             Measurement of Reinforcement: Measurements will be taken for the actual quantity of steel 

used including overlap as per standard norms and no allowance will be given for wastage. Steel 

reinforcements shall be measured and paid for on the basis of theoretical standard weights of 

different sizes of bars irrespective of actual weight.   
 

            (v) Shuttering work :- Shuttering shall include all centering and form work required to support 

the concrete or masonry during the process of laying, compacting and setting. Shuttering shall be 

strong and rigidly constructed, so that there may not be any deformation under weight and 

pressure of wet concrete, constructional loads, wind and other forces. Shuttering shall be either 

of wooden planking, preferably thick, 20mm, with or without plywood facing or steel sheet 

lining or of steel plates stiffened by steel angles, or plywood boards. 
 

            Form work: Shuttering for concrete and masonry work :- 
 

            The term ñ Shutteringò shall include all centering and form work required to support the concrete 

or masonry during the process of laying, compacting and setting , and all items such as planking, 

lagging , walling, moulds, voves, cross bearers, struts, props and bracings, shall be covered by 

the term. 
 

            Shuttering shall be strong and rigidly constructed, so that there may not be any deformation 

under weight and pressure of wet concrete, constructional loads, wind and other forces. It shall 

be true to line, level. Shape and dimensions. Shuttering shall be constructed in such a manner , 

that it can be easily removed afterwards. 
 

            The shuttering shall have a smooth and even surface and be so constructed as to remain 

sufficiently rigid during the placing and compacting of concrete and shall be sufficiently tight to 

prevent loss of liquid from the concrete. 
 

            Devices shall be provided in the shuttering for forming openings, holes, pockets, chases, 

recesses, etc., where required. Cutting of holes, etc. in the concrete after casting shall be avoided. 

Corner fillets shall be provided in the form work to obtain chamfered edges to beams, columns, 

etc., wherever required, and the rate quoted shall be inclusive of such work. 
 

            If materials on which concrete or mortar is likely to stick are used for shuttering, a smearing of 

oil shall be given on the faces of the shuttering in contact with the concrete or mortar. Care shall 

be taken that oil does not come in contact with the reinforcement. Forms should be cleaned from 

all dust and loose materials before applying oil over it. Shuttering made of absorbent material 

like bricks, shall be thoroughly wetted before laying concrete or masonry. Form work with brick 

lining may be done for structures below G. L. and on earth face with prior permission of the 

Engineer. In such cases, the brick lining may be left in position.  
 

            Shuttering shall be either of wooden planking, preferably thick. 20mm, with or without plywood 

facing or steel sheet lining or of steel plates stiffened by steel angles, or plywood boards. 
 

            The shuttering shall be such that after its removal, the exposed concrete surface shall be smooth 

and even. If any uneven off and plastered with 6mm thick cement plaster 1.4. No extra payment 

shall be made for this.  

 

           Minimum period for s triking shuttering or forms  :  

 

          1. Walls, columns, vertical sides of beams                                                24 to 48 hrs., as  
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           and sides of foundations.                                                     may directed by the Engineer     

 

 

          2. Slabs (props. Left under)                           éééééé..                  3 days 
 

 

          3. Beam soffits (props left under)                  éééééé..                 7 days   
                      

          4. Removal of props to slabs 

          a) Spanning up to 4.5m                              éééééé.                     7 days 

          b) Spanning over 4.5 m                               éééééé.                   14 days 
 

          5. Removal of props for beams & arches 

          a) Spanning up to 6m                                 éééééé.                   14 days 

          b) Spanning over 6m                                   éééééé.                  21 days 
 

 

            In any case, prior permission of the Engineer shall be obtained before removal of any shuttering. 

If , for any reason, the Engineer considers it necessary to keep the shuttering for periods longer 

than those specified above, the contractor shall comply with the same, in such cases, no extra 

payment shall be made. 
 

            The removal of shuttering shall be carried out in such a manner, that the concrete or masonry is 

not damaged in any way or its strength affected. 
 

            Payment shall be made on the shuttered area of concrete surface in square metres. The 

measurement shall be taken correct to cm. Extra payment shall not be made for making holes in 

the shuttering for fixing dowel bars, fan hooks etc. 
  

            (vi) Brick work :- All bricks shall be of first class of standard specifications. Mortar shall be of 

standard specifications. Proportion of cement sand mortar should be 1:4. bricks should be fully 

soaked in clean water before use. No damaged or broken bricks shall be used. Mortar joints shall 

not exceed 6mm in thickness and joints shall be fully filled with mortar. Brickwork shall be 

carried not more than 1m height at a time. 

            The brickwork shall be kept wet for a period of at least 10 days after laying. Necessary and 

suitable scaffolding shall be provide to facilitate the construction of brick wall. 
 

            (a) Scope: This specification covers the construction of brick masonry in foundations, arches, 

walls etc. at all elevations. Only masonry with first class burnt clay brick is dealth with in this 

section. 
 

            Provision of the latest revision of IS:2212 shall be complied with unless permitted otherwise and 

any other IS codes( latest revision) shall form a part of this specification to the extent it has been 

referred to or applicable with this specification. 
 

            (b) Material:  Bricks shall confirm to the requirements of IS:1077. Specification for common 

burnt clay building bricks and shall be subclass B 75. 
 

            Bricks shall be of uniform deep red, cherry or copper colour, thoroughly burnt, without being 

vitrified regular in shape and size and shall have sharp and square sides and edges and parallel; 

faces to ensure uniformity in the thickness of the courses of brick work.  
 

            Bricks shall be free cracks, chips, flaws, stone or lumps of any kind. They shall not show any 

signs of efflorescence either dry or subsequent to soaking in water. 
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            Bricks shall be sound, hard, homogenous in texture and emit clear ringing sound on being struck. 
 

           Bricks shall be of the local standard size. Any other similar size may be accepted but no 

dimension shall vary more than 3mm from the accepted size. 
 

           All bricks which absorb water more than 20
0 
of their own dry weight after immersed in water for 

24 hours shall be rejected. 

 

            All bricks shall have to be approved by the Engineer in charge. Any lot of bricks found not up to 

the specification must be removed from the site immediately at contractorôs own cost. 
 

            Bricks shall be carefully and systematically stacked at locations as directed in an approved 

manner. Each stack shall contain equal number of bricks preferably not more than 3000. 
 

            ( c) Water : Water shall be clean and free from deleterious matter such as oil, acid, alkali, salt 

and vegetable growing.  
 

            (d) Cement: Portland cement conforming to Indian Standard Specification IS:269 shall be used. 

It shall be of approved manufacture, the name of which shall be submitted to the Engineer In 

charge for approval. Cement shall be stored in weather proof sheds on dry platforms and 

protected from rain and moisture. Cement which has set or partially set shall not be used. 
 

            (e) Mortar: Mortar for brickwork in wall shall be 1 part cement and 4 parts sand by volume. 
 

            The unit of measurement for cement shall be a bag of cement weighting 50 kg and this shall be 

taken as 0.035 cu. metre. Other ingredients in specified proportions shall be measured in boxes 

of suitable size. Sand shall be measured on the basis of its dry volume. In case of damp sand its 

quantity shall be increased suitably to allow for bulkage. 
 

            Cement and sand shall be mixed dry thoroughly on clean approved platform and water shall then 

be added to obtain a mortar of the consistency of a staff paste, care being taken to adjust 

sufficient water for the purpose. 
 

            Mortar shall be used as soon as possible after mixing and within 2 hours after the cement is 

mixed we. Mortar unused for more than 2 hours shall be rejected and removed from the site. 
 

            (f) Sand: Sand shall conform to IS : 383 100% of the same shall through I.S. Sieve No. 240 and 

not more than 15% to 35% through I.S. Sieve No. 30. Sand shall be clean and free from dirt, clay 

or other impurities. 
 

            Percentage of clay or total impurities shall not be more than 5% by weight. 
 

            (g) Curing and protection: Masonry during and after construction shall be kept moist sand 

cured properly as per IS Codes or as directed by the Engineer Incharge. The brickwork shall be 

kept moist for a period of atleast 10 days. 
 

            (h) Workmanship:  All workmanship shall be of best standard as approved by the Engineer 

Incharge. 
 

            (i) Laying:  Bricks shall be soaked in water before use for atleast six (6) hours. The contractor 

shall provide tanks of sufficient capacity to allow the specified immersion. Bricks shall be laid in 

water by hand and not thrown. The bricks shall not be too wet at the time of use as they are likely 

to slip on the mortar bed and there will be difficulty in ensuring plumbness of the wall. Bricks 
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shall be laid with a shore joint in full mortar beds and thoroughly slushed up with mortar at every 

course. Pace bricks shall be laid on full mortar beds and have all vertical joints completely filled 

with mortar. All brickwork shall be plumb, square and true to dimensions shown on drawings 

and in approved bond.  
 

           All brickwork shall be built tightly against columns, floor slabs or other structural parts around 

window and door frames with proper distance to permit caulked joint. Where drawings indicate 

that structural steel column and spandrel beams are to be partly or wholly covered with 

brickwork, the bricks shall be built closely against all flange and webs with all spaces between 

the steel and the brickwork filled solid with setting mortar with not less than 10mm in thickness. 
 

            Bricks shall be laid in joints not more than 12mm thick where stucco finish is specified, the 

joints of brick work shall be raked to a minimum depth of 10mm to ensure good bond of stucco 

with brickwork. 
 

           (Vii) Plastering :  The materials of mortar, cement and sand or lime, as specified should be of 

standard specifications. The plastering should be applied 20 mm thick in two coats in internal 

plastering work. For internal & external plastering 1:3 cement mortar with sand is used. External 

plastering shall be started from top and worked down towards floor. The first and second coat of 

plastering shall be kept damp for at least two days. Internal plastering shall be started wherever 

the building frame is ready and centering of the roof slabs have been removed. In external 

plastering work, the plastering should be applied 15 mm thick in two coats. 20 mm thick cement 

plastering on ceiling in two coats shall be completed before starting off wall plaster. 
 

            Curing shall be started as soon as the plaster has hundred sufficiently not to be damaged when 

watered. The plaster shall kept wet for at least 10 days. 
 

            (a) Scope: This specification covers the plastering work on brick / stone masonry or concrete 

faces of specified thickness with architectural features wherever necessary. The code of practice 

for application of cement lime plaster finishing IS:1661 latest revision shall be applicable in so 

far as it is applicable.  
 

            (b) Mix:  Mortar for plastering in the proportion as specified on drawing specification, shall be 

mixed in a dry state and then wetted and mixed thoroughly to obtain the required consistency. 

The mortar shall be mixed in an approved manner including machine mixing if desired by the 

Engineer Incharge and in batches so that the mortar is consumed within half an hour of mixing. 

Any mortar for plaster which is partially set shall be rejected and removed from site. 
 

            (c ) Application: Before application of plaster surface is to be prepared confirming to IS: 1661 ï 

latest revision. 
 

            In all plaster work , mortar shall be applied with somewhat more than that the required thickness 

and well pressed in to the joint and in the surface and rubbed and leveled with a flat wooden rule 

to give required thickness. 
 

            Plaster when more than 15mm thick, shall be applied in two coats base coat followed by the 

finishing coat. Thickness of base coat shall be just sufficient to fill up all unevenness in the 

surface, no single coat, however, shall exceed 12mm in thickness. The undercoat shall be thicker 

than the upper coat. The overall thickness of the plaster shall not be less than the minimum 

thickness shown in the drawings. The under coat shall be allowed to dry and shrink before 

applying the second coat of plaster. 
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            The undercoat shall be cratched or roughened before it is fully hardened to form a mechanical 

key. The method of application shall be óthrown onô rather than óapplied by thrownô. The 

finished surface shall be true to line and plumb, and the contractor shall without any extra cost to 

the company make up any irregularity in the masonry / concrete work with plaster. The mortar 

shall adhere to the surface intimately when set and there should be no hollow sound when struck. 
 

            All vertical edges of pillers, door jambs etc. shall be chamfered or rounded off as directed by the 

Engineer Incharge. All corners must be finished to their true angles or rounded. Any plastering 

that is damaged shall be repaired and left in good condition at the completion of the job without 

any extra cost to the company. 
 

            (d) Curing: All plastered surfaces after laying and sufficiently hardened shall be kept wetted for 

a minimum period of seven days and shall be protected from excessive heat and sunlight by 

suitable approved manner. 
 

            (Viii) Flooring:  The cement concrete shall be of proportion 1:2:4 as specified. The coarse 

aggregate shall be of 12 mm dia, well graded and free from dust, dirt etc. The cement concrete 

floor should be 25 mm thick. The floor shall be laid in two layers. Concrete shall be placed 

gently and evenly and compacted by beating with wooden thapies. 

            The whole operation of the laying shall be completed within 30 minutes. After laying the surface 

shall be left undistributed for 2 hours and then covered with wet bags and after 24 hours cured by 

flooding with water and kept flooded for at least 7 days. 
 

            (ix) Painting Work  : The surface shall be made perfectly smooth by rubbing with sand paper 

before painting. All holes and open joints should be filled with strong putty and smoothed by 

rubbing with sand paper. The number of coats shall be as specified in new work one priming coat 

and two coats of paints shall be applied. Each coat shall be perfectly dry before the next is 

applied. 
 

            In steel work, all rust and scales shall be perfectly removed by scrapping and brushing. In steel 

work exposed to weather, the painting should be done either with red oxide paint or with 

aluminum paint. 
 

            In wood painting knots, holes, cracks, etc. shall be filled and covered with putty. The woodwork 

shall be rubbed down with sand paper sufficiently smooth to remove any grain marks. The 

priming coat shall be applied with brushes on new wood based surfaces up to 100 mm in width. 

All primer coats shall be compatible to the material of the surface to be finished as well as to the 

finishing coats to be applied.  
 

            All steel and iron surfaces in addition shall be free from rust. Enamel paint shall be applied on 

properly primered surface; subsequent coat shall not be applied till the previous coat is dry. The 

two coats of approved brand enamel paint shall be applied on new wood or wood based surface. 

  

The painting of exterior and interior wall will be carried out as specified in BOQ of the same 

item of works.  
 

           (x) Wood work : The timber shall be of the best quality, well seasoned and free from sap, knots, 

warps, cracks and other defects. The chaukhats shall be properly framed and joined by motics 

and tenon joints with hard wooden pins. The chaukhats shall be of section as per drawing may be 

7.5x10 cm, 10x10 cm, 8x12 cm or similar section. For double leaves the chaukhats shall be of 
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8x12 cm section. The shuttered may be paneled, glazed & part paneled as specified. The 

thickness of the shutters shall be 3 cm to 5 cm as specified. 

           The thickness of panels shall be 12 mm to 25 mm as specified. All rails over 15 cm in width shall 

have double tenon. For glazed windows sash bars shall not be less than 40 x 40 mm and glasses 

shall be fixed with nails and putty. All doors shall be provided with handles on both sides and all 

windows with handles on the inner side. 
 

           (xi) Glazing:  Glass shall be best quality and free from bubbles, scratches and other imperfection. 

The thickness of the glass be 3 mm or as specified. The glass panes shall be fixed in 15 mm 

rebate of the wooden frame leaving 1.5 mm clear gap all round for allowing the expansions. First 

a thin layer of putty shall be applied on the rebate, then glass shall be fixed in position by a few 

small nails and then putty shall be applied and pressed in position and finished with neatly.  
 

6.   Electrical works:- 
 

 All Electrical Works are  to be carried out as per Standard Specification. All materials of 

electrical items should be ISI marks. All such materials shall be made by reputed recognized 

manufacturers and shall be approved by the Engineer In charge or his representative. 
 

7. Sanitary Work  :- 
  

 All sanitary fittings are  to be carried out as per Standard Specification and  as per BOQ. All 

materials of sanitary items should be ISI marks. All such materials shall be made by reputed 

recognized manufacturers and shall be approved by the  Engineer In charge or his representative. 
 

8.         Construction of Hume pipe Culvert in the WBM Road:- 
 

            Presently, there is low land area of approx. 150 mts. length in the approach road. It is  necessary 

to construct the Hume pipe culvert in the approach road. So that, the rain/drain water from one 

side can flow to other side during mansoon. The specification mentioned in Sl. No. 1 and Sl. No. 

5 of Technical specifications are applicable with concerned item of this work and also other 

concerning items. 
 

9.       Construction of wooden approach ramp:- 
 

            During regular observations, it is observed that the terminal area is having wide fluctuation of 

water level both horizontally and vertically and for smooth operation of terminal round-the-year 

(except two peak flood months), a wooden approach ramp is proposed for loading/unloading of 

cargo, movement of heavy/light vehicles like truck/tractor, movement of passenger/tourist from 

ferries and tourist vessels like Saraideo/Sukhapa etc.  
 

           The work will be completed under the Specification as specified in the BOQ of the same item of 

work. 

  

The construction of above works will be completed as per drawing and instruction of EIC 

or his representative. Materials used for above works are to be of good quality and satisfaction of 

EIC or his representative. All works will be carried out as per MOST (MORTH) specification 

currant in the Assam State. The payment for the above works will be made by actual 

measurement of quantity. 
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10.        Special Conditions :-: 
 

10.1     The contractor should submit a tentative programme of working within 7 days of the date of start 

of work.  The contractor will adhere to work as per programme of the department.  No claim 

whatsoever will be entertained on this account. 

 

10.2   Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall 

be all inclusive and shall apply to all heights lifts and leads and depths and nothing extra shall be 

payable to him on this account. 

 

10.3   The drawings shall at all times be properly correlated before executing any work.  However, in 

case of any discrepancy in the item given in the Schedule of quantities appended with the tender 

and drawings relating to the relevant item, the former shall prevail unless and otherwise given in 

writing by the Engineer-in-Charge. 
 

10.4   The contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance to obtain approval of the Engineer-in-Charge. 
 

10.5     The contractor shall make his own arrangements for obtaining electric connections.  If required 

and make necessary payments directly to the department concerned. 
 

10.6      No payment shall be made to the contractor for any damage caused by rain, floods or any other 

natural cause whatsoever during the execution of work.  The damage to work will be made good 

by the contractor at his own cost, and no claim on this account shall be entertained.  
 

 10.7   Other agencies may also simultaneously execute the works like electrification, horticulture or 

external services and other works at the same site along with this work in particular.  The 

contractor shall afford necessary facilities for the same.  No claim in the matter shall be 

entertained. 
 

 10.8   Some restrictions may be imposed by the security staff etc. on the working and/or movement of 

lab our, materials etc, the contractor shall be bound to follow all such restrictions/instructions 

and nothing extra shall be payable on this account. 
 

10.9   (a)The works will be carried out in the manner complying in all respects with the       requirements 

of relevant byelaws of the local body under the jurisdiction of which the work is to be executed 

or as directed by the Engineer-in-charge and nothing extra will be paid on this account. 
 

            (b) The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees charges which 

he may be liable. 
 

10.10   The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags, re lights and providing barriers.  He shall be 

responsible for all damages and acids caused due to negligence on his part.  No hindrance shall 

caused to traffic during the execution of the work. 
 

10.11   The contractor shall be responsible to arrange at his own cost all necessary tools and plants 

required for execution of the work. 
 

10.12  The contractor shall provide at his own cost suitable weighing and measuring arrangements at site 

for checking the weight/dimensions as may be necessary for execution of the work. 
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10.13     Rate for all items in which use of cement is involve inclusive of charges for curing. 
 

10.14   The foundation trenches shall be kept free from water while all the works below ground level are 

in progress.  
 

            All the materials used for this work will be of standard quality as per various ISI before 

commencement of work. 
 

10.15    Royalty at the prevalent rates whenever payable shall have to be paid by the contractor on the 

boulders, metal, shingle, sand and bejri etc. or any other material collected by him for the work 

direct to the revenue authority of the District/States Government concerned. 
 

10.16    The rate for all items of work, shall, unless clearly specified otherwise include cost of all labour, 

material and other inputs used during involved in the execution of the item. 
 

10.17     The surplus excavated earth which is beyond the requirement of Government work may be 

allowed by the E.I.C. to be disposed off by the contractor on his own or to sell the surplus earth 

of to private parties at his discretion but nothing extra will be paid for carriage or disposal of 

surplus earth of the same is not required on any Govt. work. 
 

10.18    The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 
 

10.19    Wherever any reference to any Indian standard specification occurs in the documents relating to 

this contract the same shall be inclusive of all amendment issued their to or revisions there of if, 

any, up to the date of receipt of tenders. 
 

 10.20    The rates for different items of work shall be for all heights and depths of the buildings except 

where other wise specified in the item of work. 
 

 10.21     Contract matters are to be treated as confidential. 
 

 10.22   All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and or restricted in nature by the contractor and he shall not divulge or 

allow access to them by any un authorized person. 
 

10.23    The contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this contract have noted that the Indian official secrets act 1923 (XIX of 1923) 

applies to them and shall continue so to apply even after the execution of work under the 

contract. 
 

11.       Deployment of Manpower for safety & security  
 

            The contractor is responsible for the safety & security of all the Govt. property laying at                           

during the excavation of work. The contractor is also responsible for any injury/loss of life of the 

personnel deployed by him during the excavation of work.  
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12) LIST OF ACCEPTABLE MATERIAL  :- 
 

CIVIL WORK 

Sr. No. 
Name of Material Make / Brand Name 

1. Cement  Birla, J.K., L&T, ACC  

2. Cold Twisted Bar  SAIL, Tata Steel, Kamdhenu  

3. Ceramic Glazed Tile  NITCO, Orient, Somany, Kajaria  

4. White Cement  J.K., Birla  

5. Dry Distemper 

Castle (British Paints), Diamond (Shalimar 

Paints), Super Jensolin (Jenson & Nocholson), 

Murason (Garware Paints)  

6. Synthetic Enamel Paint 

Speclite (Asian Paint), Luxell (British Paint), 

Narolac (Goodless Narolac), Superlac (Shalimar 

Paints), Barolac (Jenson & Nicholson).  

7. Water Proofing Cement Paint 

Super Snowcem (Killick Nixon), Durocem 

(British Paint), Comekot (Shalimar Paint), 

Rubbiancem C. Jenson & Nicholson India Ltd.  
 

WOOD WORK  
 

1 Ply  Duro, Kit Ply and Green Ply  

2. Board  Duro, Kit Board, Green Board.  

3. Laminates  Greenlam, Decolam, Mica,  

4. Adhesive  Fevicol, Vemicol  

5. Screws  Needle Fold  

6. Nut Bolts  GKW  

7. Flush Door Shutter  Corbett, Tuskar, Jwala  

8. Fitting for doors and windows shutter  ISI Mark, Oxidized MS  

9. Fittings for Kitchen Cabinet  Brass with lacquer finish  

10. Glass  Modifloat Sant Glass  
 

STEEL WORK 
 

1. Locks  Godrej, Prima, Plaza  

2. Section Steel  SAIL, Jindal , Tata Steel 
 

SANITARY AND WATER SUPPLY  
 

1. Sanitary Ware  Parry Ware/ Hind Ware, Cera  

2. C.P. Fitting  Parko, Zim, Gem  

3. Mirror  Modi, Atul  

4. C.I. Pipe & Fittings  NECO, RIF  

5. G.I. Pipe ĂB class ͍ Jindal, Prakash  

6. Ball Valve  Leader, Sant, Parag  

7. PVC Tank  Sintex, Policon,  
 

ELECTRICAL (All material shall be ISI marked)  
 

1 Electric wire  Plaza, Delton, Ecko, Setia  

2 Switch, sockets  Anchor  

3 MCB  Havels, MDS, Standard, Indo Kopp  

4 Ceiling fans  Crompton Greaves, Orient, Usha, Bajaj  

5 Luminaires  Philips, Crompton Greaves, Bajaj  



 68 

 

BILL OF QUANTITY AND ESTIMATED COST FOR CONSTRUCTION OF VARIOUS 
DEVELOPMENTAL WORKS AT NEAMATI TERMINAL IN NW-2 DURING THE 

YEAR 2008-09 

           ANNEXURE - 1 

  A.   Construction  of  WBM  Road  to  link  Neamati  terminal  with  PWD  Road     

Sl. 
No 

Description of item  No. Unit Qty. 
Rate                 
(Rs.) 

Amount          
(Rs.) 

1 Clearing and grubbing road land including 
uprooting wild vegetable, grass, bushes, shrubs, 
saplings and tree's of girth upto 300 mm.  

 - - Hect. 1.378     

2 Construction of Embankment with approved 
material obtained from borrow pits of private land 
with a lift of 1.5 m.,transporting to site spreading 
grading to required slope and compacting to meet 
requirement with a lead of upto 1000 m. 

  

m3 17801.84     

  

 - - 

  

3 Construction of subgrade and earthen shoulders 
with approved material obtained from borrow pits 
of private land with all lifts and leads ,transporting 
to site, spreading, grading to required slope and 
compacted to meet requirement with a lead upto 
1000 m. 

  

m3 4944.50     

  

 - - 

  

  

4 Furnishing and laying of the live sods of perennial 
turf forming grass on embankment slopes,verges 
or other locations shown on the drawing or as 
directed by the Engineer- in- charge  including 
preparation of ground, fetching of sods and 
watering. 

  

m2 7370     

  

2 

  

  

  Providing,laying ,spreading and compacting of 
stone coarse aggregates of size 90 mm. to 40 mm. 
for WBM subbase(soling coat including spreading 
in uniform thickness, hand packing, rolling with 3 
wheel 80-100 KN Static roller in stages to proper 
grade and camber, applying and brooming, stone 
screening,binding materials to fill up the 
interstices of coarse aggregates, watering and 
compacting to the required density by manual 
means (15 cm. thick  layer). 

  

m3 676.50     

5   

    

    

   - - 

    

    

    

  
  

6 Providing,laying ,spreading and compacting of 
stone coarse aggregates of size 63 mm to 40 mm 

  
m3 313.50     
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for WBM base course(inter coat) including 
spreading in uniform thickness,hand 
packing,rolling with 3 wheel 80-100 KN Static roller 
in stages to proper and camber, applying and 
brooming stone screening/binding materials to fill 
up the interstices of coarse aggregates, watering 
and compacting to the required density by manual 
means       (12 cm. thick loose layer compacted to 
7.5 cm.). 

  

  

 - - 

  

  

  

7 Providing,laying ,spreading and compacting of 
stone coarse aggregates of sizes 50 mm to 20 mm 
for WBM base course(top coat) including 
spreading in uniform thickness, hand packing, 
rolling with 3 wheel 80-100 KN Static roller in 
stages to proper grade and camber, applying and 
brooming, stone screening/binding materials to fill 
up the interstices of coarse aggregates, watering 
and compacting to the required density by manual 
means (12 cm. thick loose layer compacted to 7.5 
cm.) 

  

m3 313.50     

  

  

  

 - - 

  

  

  

                  

                        Sub Total =  
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          ANNEXURE: 2 

  B.     Construction  of  WBM  Hard  Stand  and  raising  of  
Terminal  land  

  

Sl. 
No 

Description of item  No. Unit Qty. 
Rate                 
(Rs.) 

Amount    
(Rs.) 

1 

Clearing and grubbing of terminal land area 
including uprooting wild vegetable, grass, 
bushes, shrubs, saplings and tree's of girth up 
to 300 mm. 

 --- Hect. 2     

2 

Earthwork in embankment /filling in terminal 
land with approved material obtained from 
borrow pits of private land with a lift of 1.5 
m.,transporting to site spreading grading to 
required slope and compacting to meet 
requirement with a lead of upto 1000 m 

 --- 

                              

      i)Earthwork in filling 60x60m   m3 14787.43 

  ii) Earthwork in filling 12x6m   m3 239.616 

  Deduction for Hard stand   
m3 

(-) 
2000.00 

           

     Total m3  13027.05 

3 

Earthwork in Subgrade of hard stand with 
approved material obtained from borrow pits of 
private land with all lifts and leads ,transporting 
to site, spreading, grading to required slope 
and compacted to meet requirement with a lead 
upto 1000 m.            

 --- m3                          1250     

4 

Providing,laying ,spreading and compacting of 
stone coarse aggregates of size 90 mm. to 40 
mm. for WBM subbase(soling coat including 
spreading in uniform thickness,hand 
packing,rolling with 3 wheel 80-100 KN Static 
roller in stages to proper grade and camber, 
applying and brooming ,stone 
screening,binding materials to fill up the 
interstices of coarse aggregates, watering and 
compacting to the required density by manual 
means (15 cm. thick  layer). 

 --- m3                            375     
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5 

Providing,laying ,spreading and compacting of 
stone coarse aggregates of size 63 mm to 40 
mm for WBM base course(inter coat) including 
spreading in uniform thickness,hand 
packing,rolling with 3 wheel 80-100 KN Static 
roller in stages to proper grade and and 
camber, applying and brooming stone 
screening/binding materials to fill up the 
interstices of coarse aggregates, watering and 
compacting to the required density by manual 
means (12 cm. thick loose layer compacted to 
7.5 cm.). 

 --- m3                           187.5     

6 

Providing,laying ,spreading and compacting of 
stone coarse aggregates of sizes 50 mm to 20 
mm for WBM base course(top coat) including 
spreading in uniform thickness,hand 
packing,rolling with 3 wheel 80-100 KN Static 
roller in stages to proper grade and camber, 
applying and brooming ,stone 
screening/binding materials to fill up the 
interstices of coarse aggregates, watering and 
compacting to the required density by manual 
means (12 cm. thick loose layer compacted to 
7.5 cm.) 

 --- m3                        187.5     

7 

Furnishing and laying of the live sods of 
perennial turf forming grass on embankment 
slopes,verges or other locations shown on the 
drawing or as directed by the Engineer- in- 
charge  including preparation of ground, 
fetching of sods and watering. 

4 m2 887.32     

                       Sub Total =   
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           ANNEXURE - 3 

 C.    Construction of Conventional Bank Protection for 50m Length       

Sl. 
No 

Description of item  No. Unit Qty. 
Rate                 
(Rs.) 

Amount             
(Rs.) 

1 

Supply and driven Azar/Nahar/Nageswar/Zarul / 
Eucaliptas piles 25cm to 30cm dia dressed to heart 
wood including marking length in every 30cms 
interval, coal tarring two (2) coats with best tar applied 
hot (Rate including of the coat of the required quantity 
of the tar.)                                                                               
(a) with pile engine :-                                                                                               
No of piles required --                                                                       
longitudinally = 50/2+1= 26 Nos. , Horizontally =2Nos.                
Total Nos. of piles = 26 x 2 = 52 Nos.                    

          

(i) Portion of pile actually driven under ground                      
= 52x5=260m    

 - - m 260     

(ii) Portion of pile remaining under ground                                                     
= 52x4 = 208m 

 - - m 208     

2 

Azar / Nahar / Nageswar/ Zarul / Sundi /Gamari / 
Eucaliptas wood work including supplying, fitting and 
fixing complete with necessary M. S. bolts, nuts nails 
screws etc. and coal tarring two (2) coats with best tar 
applied hot (Rate including of the coat of the required 
quantity of the tar.)  

          

  

(i) Undressed in floor planks, collars, bracing 
standards, wheel guards, struts and rallings, runner 
belts, rail, posts etc.                       

          

  Collar = 50 x 2 x 2 x 2 x 0.15 x 0.075 = 4.5m3           

  Bracing = 25 x 2x 2 x 3.61 x 0.15 x 0.075 = 4.06 m3           

  Struts = 26 x 3 x 1.50 x 0.15 x 0.075 = 1.32 m3                                                          

  Total Quantity = (4.50+4.06+1.32)m3 = 9.88 m3  - - m3 9.88     

3 

Supplying, fixing and laying sand filled bags between 
the bank edge and the framed piles binding around G.I. 
wire Mesh with G. I. staples as directed by the 
Engineer - in charge. 

          



 73 

  

(i) No. of Sand filled bags required Longitudinally                                                                     
= 50/0.55 = 90.91 = 91 Nos.                                                                           
Horizontally = 1.5/0.35 = 4.29 =  

 - -  No 10920     

  (ii) 3mm thick G. I. wire Mesh required 2 m2 412 
    

                    
      Sub Total = 
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     ANNEXURE - 4 

  D.   Construction of Barbed wire fencing around Terminal Land including Iron Gate 

Sl. 
No. 

Particulars No Unit Qty. 
Rate                                                     

(in Rs.) 
Amount                                                     
(in Rs.) 

1 

Earth work in excavation for foundation trench 
of walls, retaining walls, footings of column, 
steps, septic tank etc. including refilling (return 
filling) the quantity as necessary after 
completion of work, breaking clods in return 
fillig, dressing, watering and ramming etc. and 
removal of surplus earth with all lead and lifts 
as directed including bailing out water where 
necessary as directed and specified. 

  

m
3
 19.65     

a) Struts on corners 8 

b) 200 m side 134 

c) 100 m side 67 

c) Struts on every 15th/one but end post 28 

2 
Providing and laying plain cement concrete 
works in proportion 1:2:4 (1 cement :2 coarse 
aggregate : 4 graded stone aggregate, 20 mm 
down) including dewatering if necessary, and 
curing complete but excluding cost of form 
work. 

  

m
3
 19.65     

a) Struts on corners 8 

b) 200 m side 134 

c) 100 m side 67 

c) Struts on every 15th/one but end post 28 

3 
Providing and fancing 1.8 m high GI barbed wire 
fencing with 2.4 m angle iron posts 50 mm x 50 
mm x 6 mm place every 3 m centre to centre 
founded in M 15 grade cement concrete, 0.6 m 
below ground level, every 15 th post, last but 
one end post and corner post shall be strutted 
on both sides and end post on one side only 
and provided with 12 horizontal lines and 2 
diagonals interwoven with horizontal wires, 
fixing with GI staples turn buckles etc. complete 
as per clause 807 

1 m 592.00     
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4 
Procuring and supplying  M S Angle of size 
(50x50x6) mm at site including transportation, 
handling, weilding, making hole ,making good 
etc. for use complete as directed:-                               
2.4(68+34+66+33)                                = 482.40 m                                     
2.70 (10+4+10+4+8)                             = 97.20 m                                                                                          
=                                                          579.20 m                                                                      
579.20 x 4.5 = 2606.40 kg                                                 
2736.72 kg (5% extra for wastage)                                                       

64 Kg 2736.72     

5 
Procuring and supplying  M S flat of size (50x6) 
mm at site including transportation, handling, 
weilding, making hole ,making good etc. for use 
complete as directed                                        a) 
Corners   posts                =      2 x 4  = 8 nos. 
b) 15th post with strut         =       2x28 = 56 nos.                                                                                
=                                                            64 nos.                                                                            
70 nos. (10% extra for wastage)                                 
(50x6)/127 = 2.36 kg/m                                                    
70x 2.36 = 165.20 kg 

é. Kg 165.20     

6 
Procuring and supplying  M S nuts and bolts of 
10 mm dia. of adequate length at site including 
transportation, handling, making good etc. for 
use complete as directed 

é. Kg 51.44     

7 

(i) Supplying, fitting and fixing of double leaf 
heavy duty Iron Gate made from 40mm x 40mm 
x 6mm, MS angle and with M.S. Flat 40mm x 
40mm x 6mm size as per approved design. 
Necessary locking arrangement on both faces, 
arrangement for temporary closing of the gate 
and 2 Nos. (minimum) strong iron hinges of M. 
S. bars and flat of same sizes on each leaf to be 
embedded in C. C. brick pillars as necessary 
including a red oxide painting to all iron works 
as directed and specified  

2 Qtl 

 
8.06 

(56 kg / 
sqm )  

    

(ii) Providing and laying Reinforced Cement 
Concrete in 1:2:4 in R.C.C. Post for Iron Gate. 

4 m
3
 1.008     

(iii) Reinforcement including bending   Qtl. 1.18     

(iv) Shuttering work in column/Post  4x2 m
2
 6.72     

          SUB TOTAL =   
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     ANNEXURE - 5 

    E.      DETAIL  ESTIMATE  FOR  OFFICE  &  SECURITY  ROOM                                         
SL. 
NO. 

DESCRIPTION OF THE ITEM NO. QTY. UNIT Rate                 
AMOUNT                         
( in Rs.) 

1 EARTH WORK :-           

Shuttering and  shoring the  earth at  different  
levels in  foundations  where nessary  with  
required prop  struts  planks  timber  nails  etc 
Including  dewatering  if  necessary complete  as  
directed and specified .           

1.01 Earth cutting at the footing of the building 8 20.18       

1.02 Earth work in plinth beam 2 3.49 

Cum     

  4 2.62 

  1 0.44 
      26.73 

1.03 BACK FILLING  :-           

1/3 rd quantity of earth cutting in footing and plinth 
beam   9 Cum     

              

2 P.C.C. WORK :           

Providing  and  laying reinforced cement  concrete 
in prop 1:2:4 , (1 cement 2  sand  4  coarse 
aggregate 20 mm down ) including  dewatering  if 
necessary and  curing complete  but excluding 
cost of form  work  and  reinforcement  for  
reinforced cement c           

  
P.C.C. work at below the Footng 1:3:6 8 2.03 Cum     

2.01 P.C.C. work at below the plinth beam 1:4:8 8 0.87       

2.02 P.C.C. work at below the plinth beam 1:4:8 3 0.22 

Cum     

P.C.C. work at floor 1:4:8             

Office Room 1 1.33 

Accomodation Room 1 1.33 

Kitchen 1 0.51 

Toilet  1 0.36 

    4.63 
              

3 DAMP  PROOFING  COURSE (D.P.C.)           
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Providing and laying 25mm thick damp proof 
course with cement concrete in prop 1:1.5:3 with 
graded stone aggregate of 10mm down nominal 
size including providing approved damp proof 
admixture in proportion as recommended by the 
manufacture including curing   9.75 Sqm     

              

4 R.C.C.  WORK (1:2:4)  :-           

Providing  and  laying reinforced cement  concrete 
in prop 1:2:4 , (1 cement 2  sand  4  coarse 
aggregate 20 mm down) including  dewatering  if 
necessary and  curing complete  but excluding 
cost of form  work  and  reinforcement  for  
reinforced cement co           

4.01 Footing 8 1.15 

      

  8 1.60 

    2.75 

4.02 R.C.C.work at plinth beam 2 1.75 

Cum     

  4 1.31 

  1 0.22 

R.C.C. work at cloumn (1st floor & ground floor) 8 5.36 

R.C.C. work at lintel 2 0.44 

  4 0.33 

  1 0.05 

R.C.C. work at floor beam (2x2) 4 3.96 

                                                (2x4) 8 4.28 

                                                (2x1) 2 0.22 

R.C.C. work in slab 1 6.53 

R.C.C. work in kitchen 1 0.09 

R.C.C. work in Sunshade 8.5 0.34 

R.C.C. work at toilet partion wall 1 0.15 

R.C.C. work in  parapet  walls 8 0.54 

  4 0.07 

  1 0.22 

    25.85 

5 SHUTTERING WORK :-           

Providing  form  work  of ordinary timber plunking  
so as to  give a rough finish including  centering , 
shuttering , strutting and propping and including 
removal  of  the same .           

5.01 Shuttering work at footing 8 7.68 Sqm     

5.02 Shuttering work at cloumn (1st floor) 8 71.52 Sqm     
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5.03 Shuttering work at plinth beam 2 11.64       

   4 8.74 

      

  1 1.45 

Shuttering work floor beam (2x2) 4 26.4 

                                                  (2x4) 4 13.2 

                                                  (2x4) 8 28.51 

                                                  (2x1) 8 14.26 

                                                  (2x1) 2 2.9 

  2 1.45 

    108.55 

5.04 Shuttering work at slab (2x1) 2 65.34 

Sqm     

                                             (2x2) 4 4.40 

                                             (2x2) 4 2.38 

      72.12 

5.05 Shuttering work at Sunshade 8.5 5.10 

Sqm     

  8.5 1.02 

  17 0.77 

Shuttering work at lintel 2 5.82 

  4 4.37 

  1 0.73 

Shuttering work partion wall at toilet 1 0.15 

Shuttering work parapet  walls 8 7.20 

  4 0.60 

  2 2.87 

    28.62 

6 BRICK WORK :-           

6.01 HALF  BRICK WORK           

Brick work in  cement mortar with 1 st  class  brick 
including racking out  joints and  dewatering if 
necessary  , and curing  complete as  directed  in  
sub-structure up to plinth level . In Proportion  1:4 .     

Sqm     

Partiton  Wall 2 53.35 
  4 40.04 

  1 6.66 

wall  at  kitchen  slab 2 0.90 

At  the  parapet  walls 2 14.55 

  2 7.41 

At the parapet walls on 1st floor 
(11+1.5+0.5+1.8+1.5+0.5) 1 12.60 

Toilet partition wall   1.20 

   136.71 
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 Deduction for Door, Window, Ventilator   15.42 

      121.29       

7 PLASTERING :-          

7.01 INTERNAL  PLASTERING           

20 mm thick  cement plaster two single coat  on 
rough  side of single  half brick  wall for interior  
plastering up  to  1st

  floor  level finished even  and 
smooth  including curing  complete .     

Sqm     

In  cement  mortar  1:3     

Floor Beam (2x2) 4 8.80 

(2x6) 12 14.26 

(2x2) 4 1.94 

Partiton  Wall 2 60.14 

  4 45.14 

  2 15.00 

  4 1.80 

Toilet portion wall 2 2.40 

Kitchen  Slab 2 2.54 

Column  sides (1st floor) 24 11.16 

    163.17 

 Deduction for Door, Window etc.   29.00 

    134.17 

7.02 20 mm thick  cement plastering on  ceilling two 
coat  on for interior  plastering up  to  1st

  floor  
level finished even  and smooth  including curing  
complete . 2 130.68 Sqm     

  In  cement  mortar  1:3           

7.03 EXTERNAL  PLASTERING           

15 mm thick  cement plaster in single coat  on 
rough  side of single  half brick  wall for interior  
plastering up  to  1st

  floor  level finished even  and 
smooth  including curing  complete .     

Sqm     

In  cement  mortar  1:3     

External  Wall 2 76.00 

  2 29.94 

Column  sides (ground floor) 32 28.80 

Floor  Beam 16 1.60 

  8 1.20 
  8 3.60 

  4 1.80 

plastering in Sunshade 17 9.18 
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  17 0.57 

  8.5 0.77 

Steps (rise & trade ) 3 2.70 

  3 1.80 

 2 1.20 

At  the  parapet  walls 4 31.04 

  4 15.81 

At  the  parapet  walls as railling 1 12.00 

      218.01 

  Deduction for Door, window, ventilator etc.   25.30 

      192.71 

8 FLOORING            

25 mm  thick  C.C. topping 1:2:4 (12 mm dia  
coarse  aggregate) finished  with  floating  coat  
ofb neat  cement finish  (base  concreate to  be  
measured  and  paid  seperately)  to  be  laid  in  
panels  includu\ing  curing  complete  as  directed     

Sqm     

 Room  -1 1 13.32 

 Room  -2 1 13.32 

 Room  -3 1 5.13 

 Room  -4 1 3.63 

    35.40 

9 PAINTING WORK :-           

9.01 Exterior  Painting           

  Finishing  walls with two  coats of  approved  water  
proofing  cement  coatings of  Unicem "Shakti "  
brand  of  required shade  by  thining  1  part of  
paint  1  part of  water to  give an  even shade 
after thoroughly brooming  the  surface free from .   192.71 Sqm     

   Total Quantity as per Cl No  8.03           

9.02  Interior  Painting           

9.02.1 Applying  one    priming coat  of  approvedñ brand 
of  required shade  over  freshly  plastered wall  
surface after  thoroughly brooming  the  surface 
free from morter  droppings and other  foreign 
materials and preparing  the  surface  even  
complete.   206.85 Sqm     

  Total Quantity as per Cl No  (8.01 +8.02 )           

9.02.2 Applying two coat of distemper of approved brand 
of required shade over freshly prepared wall 
surface after thoroughly preparing the surface free 
from foreign materials and preparing the surface 
even complete.   206.85 Sqm     
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  Total Quantity as per Cl No  (8.01 +8.02 )           

9.02.3 WOOD  PAINTING           

Applying priming  coat  over new  wood based  
surfaces up  to 100 mmin  width after  and  
including preparing the  surface  by  thoroughly 
cleaning oil grease  dirt and  other  foreign  
material ,  sandpapering  and  knotting, Wirh  
ready  mixed   paint,    25 Sqm     

9.02.4 Painting two  coats  on  new  wood  and  wood   
based surface  with  enamel  paint  of  approved  
brand  to  give  an  even  shade  including  
cleaning  the  surface  of  all dirt dust  and  other  
forigen  matter  sand  papering  and  stopping . 
High  gl   25 Sqm     

9.02.5 

Applying  two  coats  (excluding  priming coat  ) on  
new steel surfaces  with  enamel  paint  of  
approved   brand  and  manufacture  (Asian  paint 
,Berger  paint  / J &N paint / Nerolac ) to  give  an  
even  shade  including  cleaning  the  surface  of    38 Sqm     

              

10 STEEL WORK :-           

Supplying , fitting and  Fixing in  position 
reinforcement bars conforming to  relevant I.S. 
Code for R.C.C. work  including straightening 
cleaning ,cutting and  bending to  proper shapes 
and supplying and binding with  20 G annealed 
black wire and placin           

10.01 TMT Bar    31.16 

Qtl     

Wastage 5 %   1.56 

    32.72 

10.02 ISI approved ï M.S. Rod    4.90 

Qtl     

Wastege 5 %   0.25 

    5.15 

11 WOOD WORK                                                                                                     
( Door frame and  Door Pannel )           

11.01 Providing wood work in Frames of door, window, 
clerestory window and other frames, wrought 
framed and fixed in position.                                                                                           
Sal wood.   0.40 Cum     

11.02 Providing and fixed panelled or Panelled shutters 
for Doors, including I.S.I. marked black enamelled 
M.S. butt hinges with necessary screw 

    Sqm     
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25 mm thick 2 4.20 

  3 4.20 

    8.40 

12 FABRICATION           

Providing  fitting  and  fixing  steel   windows and  
ventilation of standard  steel  sections as per  
relevent  I.S.Code joints  mitred and  welded with 
15mmx13mmx100mm lugs  embeded in C.C. 
block of M 10grade  including providing  and  fixing 
of  projec 

10.5 18.90 Sqm     

13 GLASS           

  Providing and fixng glass panes with special metal 
such putty and glazing clip in steel window/ 
Ventilator cutting to required size for all 4mm thick.                                                                                  205 18.45 Sqm     

              

14 Supplying, providing mixing and  laying  over water  
proofing layires / coating with  concreate  screed  
of  average  30  mm  thick  or  as per drawings  /  
requirements in  proportion  1 :2 : 4with  10  mm 
down  well graded  agregates  and  adimixer  wit 

  60.35 Sqm     

15 Drain  and  Drain appron           

Earth  work  on  excavation  for  drain  2 5.75       

  2 3.38       

    9.13 Cum     

Brick  Work   36.5 R.M     

Plinth  Protection  Work 1 5.35       

  1 16.05       

  2 5.64       

    27.04 Sqm     

16 Construction of Septic Tank and Soak Pit            

16.01 Earth work in excavation            

Septic Tank 1 9.95 

Cum     

Soak Pit up to 3.00m depth 1 12.03 

Soak pit lower portion 1 0.33 

    22.31 

16.02 Cement concrete (1:3:6)           

Floor and foundation 1 0.95 

Cum     

Sloping floor 1 0.09 

    1.04 
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16.03 First class brick work in 1:4 Cement Mortar in 
Septic Tank           

Long walls --------     

Cum     

1st step 2 1.13 

2nd step 2 1.30 

Short Wall ---------     

1st step 2 0.38 

2nd step 2 0.48 

    3.29 

16.04 2nd class brick work in 1:6           

Cement Mortar in Soak pit ------------              Upper 
portion 

1 0.44 

Cum     

Lower portion 1 0.18 

    0.62 

16.05 2nd class dry brick work in soak pit 1 2.22 Cum     

16.06 pre cast R.C.C. work finished smooth including 
steel reinforcement complete laid in position 

          

Roof cover of septic tank 1 0.33 

Cum     

Roof cover slab of soak pit 1 0.17 

Baffle wall in septic tank 1 0.02 

    0.52 

16.07 12mm Cement plaster in 1:3 with standard water 
proofing compound in septic tank 

          

Long walls -------- 2 6.80 

Sqm     

Short Wall --------- 2 3.06 

    9.86 

16.08 20mm cement plaster in 1:3 with standard water 
proofing compound in floor of septic tank 

1 1.80 Sqm     

16.09 50mm size brick aggregate -------------           

Outer side of soak pit 1 1.84 

Cum     

At bottom of soak pit 1 0.16 

    2.00 

16.10 Coarse Sand outer side of Soak pit 1 2.25 Cum     

16.11 Iron foot steps of 16mm dia bar. 4 4 No     

16.12 100mm dia S. W. pipe laying and jointing with 1:3 
Cement mortar complete. 

          

(a) At inlet end from latrine to septic tank 1 5 

m     

(b) At outlet end from septic tank to soak pit 1 6 

    11 
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16.13 SW Tee 100mm dia with one leg of 40 cm 1 1 No     

16.14 SW bend 100mm dia 1 1 No     

16.15 50 mm dia C. I. ventilating pipe  1 2 m     

16.16 50 mm dia C.I. cowl at top of ventilating pipe. 1 1 No     

17.00 Installation of hand pump for drinking water facility           

17.01 Labour for boring hole for inserting tube well pipes 
through different soil/rock media including hire 
charges of drill pipes, scaffolding , tools and plants 
as necessary and taking out the same and 
lowering pipes, fittings complete as directed by the 
depa 

          

(i) Bore hole of 75mm diameter 1 20 m     

(ii) Supplying, fitting anf fixing lift and force hand 
pump Maya No. 6 or similar approved with all 
accessories complete as directed by the 
Department 

1 1 No     

(iii) Supply of 40mm G.I. pipe fot tube well. 1 20 m     

18.00 Construction of RCC stair 1m width up to 1st floor 
of office cum security room 1:2:4,1 cement 2sand 
4 coarse aggregate including form work , casting, 
reinforcement, plastering, curing, M. S railing of 
0.75m height paint etc all complete. 

1  1   LS     

19.00 Providing and fitting of wash basin, western type 
W. C., flushing cistern, plastic water tank, G.I. Pipe 
for drinking water facility including fitting and also 
sanitary fitting from toilet to septik tank etc. all 
complete. 

 1 1 LS     

 
   

  
SUB TOTAL = 

  

20 Electrical expenses  20% of the cost of Civil 
Works for internal and external electrification 
including concealed wiring, campus lighting 
etc. :- 

     

   

Sub TOTAL =   
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                   ANNEXURE - 6 

  F.   CONSTRUCTION  OF 1200MM  DIA NP3 H.P. (DOUBLE ROW)  CULVERT  BETWEEN  WBM  
ROAD 
      

Sl. 
No. 

Description of item Unit Qty Rate                      
Amount                        

( Rs.) 

1 
E/W in excavation for foundation 
ordinary soil. 

m3                150.04     

2 Foundation concrete in Prop 1:3:6. m3                 11.99     

3 
Providing and laying 1200m dia 
Hume pipe culvert 

R.M 10.00     

4 
Brick Mesonry work in Prop 1:3 
(Head wall and parapet wall) 

m3                 43.39     

5 
Plastering with cement materials 
1:3. 

m3                 53.97     

        Sub: Total    
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     ANNEXURE - 7 

 G.   Construction of Wooden approach Ramp. 

Sl. 
No. 

Particulars No Unit Qty. 
Rate                                                     

(in Rs.) 
Amount                                                     
(in Rs.) 

1 
Providng Sal wood for approach ramp of 
specified size and bracing @ 60 cm c/c of 
size as desired at site for carrying 
vehicular/passanger movement including 
transportation, handling, etc. as instructed 
by E I C 

20 m3 0.82     

2 
Procurement of  nails of suitable size for 
fixing together braces to main sal wood   

710 Nos. 710.00     

3 Procurement of G.I washers of suitable 
diameter. 

710 Nos. 710.00     

4 2 nos carpenter for 5 days for dressing, 
fixing etc all complete asdirected by E I C 

10 Day 10.00     

5 3 nos mazdoor (semi skill) for 5 days for 
dressing , fixing etc all complete asdirected 
by E I C. 

15 Day 15.00     

          SUB TOTAL =   

 

 

 



 87 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland Waterways 

Authority of India (hereinafter called the `IWAIô which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S__________________(hereinafter called the óCONTRACTORô which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

WHEREAS THE IWAI desirous of undertaking the work of maintenance of temporary Terminal 

at Jogighopa.  
 

 WHEREAS the contractor has offered to execute and complete such works and whereas IWAI 

has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 
 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii ) Information & instruction for Tenders  

 

iii ) (a) Schedule óAôï Bill of  Quantity 

 

(b) Annexure 1.1 ï Questionnaire 

 

iv) General Conditions of Contract 

 

v) Technical  and Special Conditions of  Contract 
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The contract agreement has been compiled by the IWAI from the original tender documents and 

all the correspondences from the tendering stage till acceptance.  In the event of any difference arising 

from the completion of the contract, the original tender documents, contractorôs offer, minutes of 

meetings and correspondence between the party ended vide letter No.________________________ may 

be referred to by either party.  These documents shall take precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the ñWorksò in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of works, 

the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year 

first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________   
           

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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              Annexure ïII  

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTE E 
 

To 

The Chairman 

Inland Waterways Authority of India  

A-13, Sector-1 

Noida - 201301 

 

1. In consideration for the Chairman, Inland Waterways Authority of India hereinafter called óthe 

Authorityò having agreed, under the terms and conditions of the Agreement dated éééééé.  .  made 

betweenéé..  and éfor the due fulfillment of the said Agreement by the Contractor of the terms and 

conditions contained in the said Agreement, on production of  Bank Guarantee for Rsééééééé. 

(Rupeeséééééééé.) at the request ofééééééé. Contractor(s), We (Bank) do hereby 

undertake to pay to the Authority an amount not exceeding Rséééééééé against any loss or damage 

caused to or suffered, or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 
 

2. Weéé. do hereby undertake to pay the amount due and payable under this Guarantee without any 

demur, merely on a demand from the Authority stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the authority by reason of breach by the said 

contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 

contractor(s)ôs failure to perform the said Agreement,. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rséééééé.. 
 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or Tribunal 

relating thereto liability under this present being absolute and unequivocal. 
 

   The payment so made by us under this Bond shall be valid discharge of our liability for payment there 

under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 
 

4. We, ééééééé. further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Authority under or by virtue of the said Agreement have 

been fully and its claim satisfied or discharge or tillé....................... Certify that the terms and conditions of 

the said Agreement have been fully and properly carried out by the said Contactor(s) and accordingly 

discharges this Guarantee afteréé.. years from the date  of completion of the said contract unless a demand 

or claim under this  Guarantee is served in writing on the bank but before the expiry of the said period of 

éééééé. years in which case it shall be enforceable  against the bank not withstanding the fact that the 

same is enforced after  the expiry  of the said period of ééééé.. years. 
 

5. We,ééééééé..further agree with the Authority that the Authority shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
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and conditions of the said Agreement or to extend time of performance by the said  Contractor(s) from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Authority against 

the said Contactor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement 

and we shall not be relived from  our liability by reason of any such variation, or extension  being granted to 

the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any indulgence 

by the Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for the provision, have effect of so relieving us. 
 

6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 

security which the Authority may have obtained or obtain from the Contactor shall at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 

7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 

Rsééééé. and shall remain in force untiléééééé.  Unless a claim or suit under this guarantee is 

filed with us on or beforeéééééééé  ALL OUR RIGHTS UNDER THE GUARANTEE SHALL BE 

FORFEITED and the bank shall be relieved and discharged from all liabilities therein. 
 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 
 

9. We, lastly undertake not to revoke this Guarantee during its currency except with the previous consent 

of the Authority in writing.   

 

 

 

Dated the éééédate oféééé..2006 

forééééééééééé 

(indicate the name of Bank) 

Signatureéééééééééé.. 

Name of the Officeréééééééééé. 

(in Block Capitals) 

Designation of 

Code Noééééééééééééé.. 

Name of the Bank and Branch. 
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